Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 080 **Contract ID:** 150050
J/P No.: 30532(04) **Project No.:** STP-219C(041)3P **Contract Time:**
County: CREEK
Description: RESURFACE (ASPHALT) SH-48: FROM EW-88, EXTEND NORTH. PROJECT LENGTH = 6.380 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,882,869.25		
1	BECCO CONTRACTORS, INC.	1,970,178.85	104.64	100.00
2	THE QUAPAW COMPANY	2,014,345.35	106.98	102.24
3	APAC-CENTRAL, INC.	2,160,981.04	114.77	109.68

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 080 **Contract ID:** 150050

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	303(A) 2100	AGGREGATE BASE TYPE A	223.000 CY	
	Engineer's Estimate		**50.00**	**11,150.00**
1	BECCO CONTRACTORS, INC.		100.00	22,300.00
2	THE QUAPAW COMPANY		62.00	13,826.00
3	APAC-CENTRAL, INC.		88.98	19,842.54
0002	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,245.000 TON	
	Engineer's Estimate		**22.00**	**27,390.00**
1	BECCO CONTRACTORS, INC.		25.00	31,125.00
2	THE QUAPAW COMPANY		29.50	36,727.50
3	APAC-CENTRAL, INC.		30.06	37,424.70
0003	407(B) 0250	TACK COAT	16,439.000 GAL	
	Engineer's Estimate		**2.75**	**45,207.25**
1	BECCO CONTRACTORS, INC.		2.50	41,097.50
2	THE QUAPAW COMPANY		4.00	65,756.00
3	APAC-CENTRAL, INC.		2.76	45,371.64
0004	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	13,757.000 TON	
	Engineer's Estimate		**75.00**	**1,031,775.00**
1	BECCO CONTRACTORS, INC.		79.50	1,093,681.50
2	THE QUAPAW COMPANY		82.00	1,128,074.00
3	APAC-CENTRAL, INC.		90.51	1,245,146.07
0005	411(D) 5970	SUPERPAVE, TYPE S5(PG 70-28 OK)	5,242.000 TON	
	Engineer's Estimate		**75.00**	**393,150.00**
1	BECCO CONTRACTORS, INC.		79.50	416,739.00
2	THE QUAPAW COMPANY		85.80	449,763.60
3	APAC-CENTRAL, INC.		85.52	448,295.84
0006	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	185.000 TON	
	Engineer's Estimate		**200.00**	**37,000.00**
1	BECCO CONTRACTORS, INC.		150.00	27,750.00
2	THE QUAPAW COMPANY		125.00	23,125.00
3	APAC-CENTRAL, INC.		142.87	26,430.95
0007	412 5267	COLD MILLING PAVEMENT	88,903.000 SY	
	Engineer's Estimate		**2.00**	**177,806.00**
1	BECCO CONTRACTORS, INC.		0.95	84,457.85
2	THE QUAPAW COMPANY		1.75	155,580.25
3	APAC-CENTRAL, INC.		1.72	152,913.16
0008	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	52,280.000 LF	
	Engineer's Estimate		**0.15**	**7,842.00**
1	BECCO CONTRACTORS, INC.		0.35	18,298.00
2	THE QUAPAW COMPANY		0.10	5,228.00
3	APAC-CENTRAL, INC.		0.17	8,887.60
0009	504(E) 1381	CONCRETE PARAPET	20.000 LF	
	Engineer's Estimate		**200.00**	**4,000.00**
1	BECCO CONTRACTORS, INC.		200.00	4,000.00
2	THE QUAPAW COMPANY		325.00	6,500.00
3	APAC-CENTRAL, INC.		502.53	10,050.60

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 080 **Contract ID:** 150050

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	612(A) 0641	MANHOLES ADJUST TO GRADE	2.000 EA	
	Engineer's Estimate		**908.00**	**1,816.00**
1	BECCO CONTRACTORS, INC.		1,200.00	2,400.00
2	THE QUAPAW COMPANY		1,775.00	3,550.00
3	APAC-CENTRAL, INC.		1,303.63	2,607.26
0011	619(B) 4780	REMOVAL OF GUARDRAIL	1,610.000 LF	
	Engineer's Estimate		**3.50**	**5,635.00**
1	BECCO CONTRACTORS, INC.		3.50	5,635.00
2	THE QUAPAW COMPANY		3.50	5,635.00
3	APAC-CENTRAL, INC.		3.32	5,345.20
0012	619(B) 6252	REMOVAL OF EXISTING PARAPET	20.000 LF	
	Engineer's Estimate		**200.00**	**4,000.00**
1	BECCO CONTRACTORS, INC.		100.00	2,000.00
2	THE QUAPAW COMPANY		85.00	1,700.00
3	APAC-CENTRAL, INC.		380.48	7,609.60
0013	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	1,350.000 LF	
	Engineer's Estimate		**17.00**	**22,950.00**
1	BECCO CONTRACTORS, INC.		14.00	18,900.00
2	THE QUAPAW COMPANY		14.00	18,900.00
3	APAC-CENTRAL, INC.		14.36	19,386.00
0014	623(G) 8590	GUARDRAIL END TREATMENT (31")	4.000 EA	
	Engineer's Estimate		**2,300.00**	**9,200.00**
1	BECCO CONTRACTORS, INC.		2,400.00	9,600.00
2	THE QUAPAW COMPANY		2,500.00	10,000.00
3	APAC-CENTRAL, INC.		2,456.76	9,827.04
0015	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000 EA	
	Engineer's Estimate		**1,800.00**	**7,200.00**
1	BECCO CONTRACTORS, INC.		2,200.00	8,800.00
2	THE QUAPAW COMPANY		2,300.00	9,200.00
3	APAC-CENTRAL, INC.		2,235.63	8,942.52

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0016	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	56.000 EA	
	Engineer's Estimate		**12.00**	**672.00**
1	BECCO CONTRACTORS, INC.		7.00	392.00
2	THE QUAPAW COMPANY		8.00	448.00
3	APAC-CENTRAL, INC.		7.30	408.80
0017	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	102,300.000 LF	
	Engineer's Estimate		**0.60**	**61,380.00**
1	BECCO CONTRACTORS, INC.		0.40	40,920.00
2	THE QUAPAW COMPANY		0.50	51,150.00
3	APAC-CENTRAL, INC.		0.40	40,920.00

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 080 **Contract ID:** 150050

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0018	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	22.000 LF	
	Engineer's Estimate		**3.00**	**66.00**
1	BECCO CONTRACTORS, INC.		2.00	44.00
2	THE QUAPAW COMPANY		2.00	44.00
3	APAC-CENTRAL, INC.		1.99	43.78
0019	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	398.000 LF	
	Engineer's Estimate		**10.00**	**3,980.00**
1	BECCO CONTRACTORS, INC.		5.50	2,189.00
2	THE QUAPAW COMPANY		6.00	2,388.00
3	APAC-CENTRAL, INC.		5.53	2,200.94
0020	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	2.000 EA	
	Engineer's Estimate		**175.00**	**350.00**
1	BECCO CONTRACTORS, INC.		450.00	900.00
2	THE QUAPAW COMPANY		500.00	1,000.00
3	APAC-CENTRAL, INC.		442.26	884.52
0021	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	2.000 EA	
	Engineer's Estimate		**150.00**	**300.00**
1	BECCO CONTRACTORS, INC.		250.00	500.00
2	THE QUAPAW COMPANY		250.00	500.00
3	APAC-CENTRAL, INC.		221.14	442.28
0022	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	BECCO CONTRACTORS, INC.		15,000.00	15,000.00
2	THE QUAPAW COMPANY		9,000.00	9,000.00
3	APAC-CENTRAL, INC.		35,000.00	35,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**			
0023	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	BECCO CONTRACTORS, INC.		123,450.00	123,450.00
2	THE QUAPAW COMPANY		16,250.00	16,250.00
3	APAC-CENTRAL, INC.		33,000.00	33,000.00