Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 120 **Contract ID:** 150054
J/P No.: 29183(04) **Project No.:** NHPP-011N(094)3P **Contract Time:**
County: GRADY
Description: PAVEMENT REHABILITATION (P.C. CONCRETE) US-81: FROM 0.10 MILES NORTH OF US-277, EXTEND NORTH. PROJECT LENGTH = 2.900 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Interstate Improvement, Inc.	1,064,979.10	80.22	100.00
2	R.A. Knapp Construction, Inc.	1,157,825.30	87.21	108.72
3	MULTIPLE CONCRETE ENTERPRISES, INC.	1,159,663.30	87.35	108.89
4	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	1,165,804.69	87.82	109.47
5	JLT CONTRACTING, LLC	1,257,192.60	94.70	118.05
6	Diamond Surface, Inc.	1,312,059.91	98.83	123.20

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 120 **Contract ID:** 150054

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	1,560.000	SY	
	Engineer's Estimate		**110.00**		**171,600.00**
1	Interstate Improvement, Inc.		55.00		85,800.00
2	R.A. Knapp Construction, Inc.		49.00		76,440.00
3	MULTIPLE CONCRETE ENTERPRISES, INC.		88.00		137,280.00
4	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		62.10		96,876.00
5	JLT CONTRACTING, LLC		80.00		124,800.00
6	Diamond Surface, Inc.		86.66		135,189.60
0002	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	350.000	CY	
	Engineer's Estimate		**180.00**		**63,000.00**
1	Interstate Improvement, Inc.		175.00		61,250.00
2	R.A. Knapp Construction, Inc.		212.50		74,375.00
3	MULTIPLE CONCRETE ENTERPRISES, INC.		140.00		49,000.00
4	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		200.00		70,000.00
5	JLT CONTRACTING, LLC		160.00		56,000.00
6	Diamond Surface, Inc.		141.45		49,507.50
0003	415 6300	CONCRETE JOINT SEALING	49,104.000	LF	
	Engineer's Estimate		**1.70**		**83,476.80**
1	Interstate Improvement, Inc.		1.30		63,835.20
2	R.A. Knapp Construction, Inc.		1.70		83,476.80
3	MULTIPLE CONCRETE ENTERPRISES, INC.		1.60		78,566.40
4	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1.96		96,243.84
5	JLT CONTRACTING, LLC		3.25		159,588.00
6	Diamond Surface, Inc.		1.69		82,985.76
0004	415(H) 4300	SLOT-STITCHING CONCRETE PAVEMENT	900.000	EA	
	Engineer's Estimate		**28.00**		**25,200.00**
1	Interstate Improvement, Inc.		34.00		30,600.00
2	R.A. Knapp Construction, Inc.		21.50		19,350.00
3	MULTIPLE CONCRETE ENTERPRISES, INC.		29.00		26,100.00
4	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		46.60		41,940.00
5	JLT CONTRACTING, LLC		22.65		20,385.00
6	Diamond Surface, Inc.		32.94		29,646.00
0005	416 0100	DOWEL BAR RETROFIT	22,010.000	EA	
	Engineer's Estimate		**25.00**		**550,250.00**
1	Interstate Improvement, Inc.		22.00		484,220.00
2	R.A. Knapp Construction, Inc.		23.00		506,230.00
3	MULTIPLE CONCRETE ENTERPRISES, INC.		24.00		528,240.00
4	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		23.85		524,938.50
5	JLT CONTRACTING, LLC		22.65		498,526.50
6	Diamond Surface, Inc.		29.55		650,395.50
0006	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	81,770.000	SY	
	Engineer's Estimate		**3.75**		**306,637.50**
1	Interstate Improvement, Inc.		2.65		216,690.50
2	R.A. Knapp Construction, Inc.		2.50		204,425.00
3	MULTIPLE CONCRETE ENTERPRISES, INC.		2.15		175,805.50
4	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		2.45		200,336.50
5	JLT CONTRACTING, LLC		3.10		253,487.00
6	Diamond Surface, Inc.		2.77		226,502.90

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 120 **Contract ID:** 150054

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0007	413(D) 4867	RUMBLE STRIP METHOD PCC-CYC GROUP	6.000 EAGP	
	Engineer's Estimate		**1,250.00**	**7,500.00**
1	Interstate Improvement, Inc.		1,250.00	7,500.00
2	R.A. Knapp Construction, Inc.		775.00	4,650.00
3	MULTIPLE CONCRETE ENTERPRISES, INC.		1,250.00	7,500.00
4	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		900.00	5,400.00
5	JLT CONTRACTING, LLC		850.00	5,100.00
6	Diamond Surface, Inc.		1,312.50	7,875.00
0008	828(B) 8136	LOOP DETECTOR WIRE	525.000 LF	
	Engineer's Estimate		**5.50**	**2,887.50**
1	Interstate Improvement, Inc.		4.44	2,331.00
2	R.A. Knapp Construction, Inc.		4.50	2,362.50
3	MULTIPLE CONCRETE ENTERPRISES, INC.		4.44	2,331.00
4	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		4.65	2,441.25
5	JLT CONTRACTING, LLC		5.00	2,625.00
6	Diamond Surface, Inc.		4.66	2,446.50
0009	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	69,510.000 LF	
	Engineer's Estimate		**0.40**	**27,804.00**
1	Interstate Improvement, Inc.		0.44	30,584.40
2	R.A. Knapp Construction, Inc.		0.40	27,804.00
3	MULTIPLE CONCRETE ENTERPRISES, INC.		0.44	30,584.40
4	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.42	29,194.20
5	JLT CONTRACTING, LLC		0.45	31,279.50
6	Diamond Surface, Inc.		0.47	32,669.70
0010	880(A) 8812	ARROW DISPLAY(TYPE C)	120.000 SD	
	Engineer's Estimate		**5.00**	**600.00**
1	Interstate Improvement, Inc.		10.00	1,200.00
2	R.A. Knapp Construction, Inc.		10.00	1,200.00
3	MULTIPLE CONCRETE ENTERPRISES, INC.		10.00	1,200.00
4	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		10.50	1,260.00
5	JLT CONTRACTING, LLC		11.50	1,380.00
6	Diamond Surface, Inc.		10.50	1,260.00
0011	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	Interstate Improvement, Inc.		25,000.00	25,000.00
2	R.A. Knapp Construction, Inc.		99,000.00	99,000.00
3	MULTIPLE CONCRETE ENTERPRISES, INC.		62,000.00	62,000.00
4	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		36,500.00	36,500.00
5	JLT CONTRACTING, LLC		46,400.00	46,400.00
6	Diamond Surface, Inc.		18,406.25	18,406.25

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 ROADWAY - ADD ALT 1				

Letting Date: February 19, 2015, 10:30 A.M.

Call Order: 120 **Contract ID:** 150054

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**ROADWAY - ADD ALT 1**				
0012	416 0100	DOWEL BAR RETROFIT	2,544.000	EA	
	Engineer's Estimate		**25.00**		**63,600.00**
1	Interstate Improvement, Inc.		22.00		55,968.00
2	R.A. Knapp Construction, Inc.		23.00		58,512.00
3	MULTIPLE CONCRETE ENTERPRISES, INC.		24.00		61,056.00
4	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		23.85		60,674.40
5	JLT CONTRACTING, LLC		22.65		57,621.60
6	Diamond Surface, Inc.		29.55		75,175.20