Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 200 **Contract ID:** 150062
J/P No.: 28378(04) **Project No.:** CIRB-134C(089)RB **Contract Time:**
County: JEFFERSON
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-191): OVER MUD CREEK, 10.7 MILES EAST OF US-81 IN ADDINGTON. PROJECT LENGTH = 0.196 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Frontier Bridge, Inc.	327,678.71	96.73	100.00
2	KLAVER CONSTRUCTION COMPANY, INC.	331,964.68	97.99	101.31
	Engineer's Estimate	338,759.07		
3	K & R BUILDERS, INC.	360,361.11	106.38	109.97
4	RRY SERVICES LLC	374,843.40	110.65	114.39
5	EARTH BUILDERS, L.P.	431,366.00	127.34	131.64
6	Tri Star Construction Arkansas, LLC	485,974.55	143.46	148.31

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 200 **Contract ID:** 150062

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	Frontier Bridge, Inc.		7,150.00	7,150.00
2	KLAVER CONSTRUCTION COMPANY, INC.		8,494.00	8,494.00
3	K & R BUILDERS, INC.		12,250.00	12,250.00
4	RRY SERVICES LLC		13,000.00	13,000.00
5	EARTH BUILDERS, L.P.		20,000.00	20,000.00
6	Tri Star Construction Arkansas, LLC		30,400.00	30,400.00
0002	202(H) 0185	EARTHWORK	1.000	LSUM
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	Frontier Bridge, Inc.		26,400.00	26,400.00
2	KLAVER CONSTRUCTION COMPANY, INC.		36,687.00	36,687.00
3	K & R BUILDERS, INC.		33,856.00	33,856.00
4	RRY SERVICES LLC		35,000.00	35,000.00
5	EARTH BUILDERS, L.P.		35,000.00	35,000.00
6	Tri Star Construction Arkansas, LLC		27,500.00	27,500.00
0003	221(C) 2801	TEMPORARY SILT FENCE	2,000.000	LF
	Engineer's Estimate		**2.50**	**5,000.00**
1	Frontier Bridge, Inc.		1.34	2,680.00
2	KLAVER CONSTRUCTION COMPANY, INC.		1.22	2,440.00
3	K & R BUILDERS, INC.		1.53	3,060.00
4	RRY SERVICES LLC		1.40	2,800.00
5	EARTH BUILDERS, L.P.		2.00	4,000.00
6	Tri Star Construction Arkansas, LLC		2.50	5,000.00
0004	221(F) 0100	TEMPORARY SILT DIKE	300.000	LF
	Engineer's Estimate		**6.00**	**1,800.00**
1	Frontier Bridge, Inc.		7.08	2,124.00
2	KLAVER CONSTRUCTION COMPANY, INC.		6.44	1,932.00
3	K & R BUILDERS, INC.		8.05	2,415.00
4	RRY SERVICES LLC		7.50	2,250.00
5	EARTH BUILDERS, L.P.		8.00	2,400.00
6	Tri Star Construction Arkansas, LLC		21.50	6,450.00
0005	221(G) 0151	TEMPORARY ROCK FILTER DAM TYPE 2	30.000	CY
	Engineer's Estimate		**80.00**	**2,400.00**
1	Frontier Bridge, Inc.		137.50	4,125.00
2	KLAVER CONSTRUCTION COMPANY, INC.		60.00	1,800.00
3	K & R BUILDERS, INC.		150.00	4,500.00
4	RRY SERVICES LLC		110.00	3,300.00
5	EARTH BUILDERS, L.P.		70.00	2,100.00
6	Tri Star Construction Arkansas, LLC		178.00	5,340.00
0006	230(A) 2806	SOLID SLAB SODDING	11,280.000	SY
	Engineer's Estimate		**2.50**	**28,200.00**
1	Frontier Bridge, Inc.		1.47	16,581.60
2	KLAVER CONSTRUCTION COMPANY, INC.		1.34	15,115.20
3	K & R BUILDERS, INC.		1.68	18,950.40
4	RRY SERVICES LLC		1.40	15,792.00
5	EARTH BUILDERS, L.P.		2.50	28,200.00
6	Tri Star Construction Arkansas, LLC		3.00	33,840.00

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 200 **Contract ID:** 150062

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0007	233(A) 2817	VEGETATIVE MULCHING	4.600 AC
	Engineer's Estimate	**500.00**	**2,300.00**
1	Frontier Bridge, Inc.	453.20	2,084.72
2	KLAVER CONSTRUCTION COMPANY, INC.	412.00	1,895.20
3	K & R BUILDERS, INC.	300.00	1,380.00
4	RRY SERVICES LLC	675.00	3,105.00
5	EARTH BUILDERS, L.P.	800.00	3,680.00
6	Tri Star Construction Arkansas, LLC	930.00	4,278.00
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,344.000 TON
	Engineer's Estimate	**30.00**	**40,320.00**
1	Frontier Bridge, Inc.	30.73	41,301.12
2	KLAVER CONSTRUCTION COMPANY, INC.	31.05	41,731.20
3	K & R BUILDERS, INC.	34.94	46,959.36
4	RRY SERVICES LLC	40.00	53,760.00
5	EARTH BUILDERS, L.P.	45.00	60,480.00
6	Tri Star Construction Arkansas, LLC	46.00	61,824.00
0009	408 5774	PRIME COAT	1,133.000 GAL
	Engineer's Estimate	**4.50**	**5,098.50**
1	Frontier Bridge, Inc.	11.00	12,463.00
2	KLAVER CONSTRUCTION COMPANY, INC.	12.00	13,596.00
3	K & R BUILDERS, INC.	12.50	14,162.50
4	RRY SERVICES LLC	5.00	5,665.00
5	EARTH BUILDERS, L.P.	10.00	11,330.00
6	Tri Star Construction Arkansas, LLC	8.00	9,064.00
0010	509(D) 0325	CLASS C CONCRETE	10.000 CY
	Engineer's Estimate	**300.00**	**3,000.00**
1	Frontier Bridge, Inc.	431.37	4,313.70
2	KLAVER CONSTRUCTION COMPANY, INC.	350.00	3,500.00
3	K & R BUILDERS, INC.	300.00	3,000.00
4	RRY SERVICES LLC	200.00	2,000.00
5	EARTH BUILDERS, L.P.	400.00	4,000.00
6	Tri Star Construction Arkansas, LLC	536.00	5,360.00
0011	613(B) 4530	42" X 29" CORR. GALV. STEEL PIPE ARCH	174.000 LF
	Engineer's Estimate	**50.00**	**8,700.00**
1	Frontier Bridge, Inc.	51.50	8,961.00
2	KLAVER CONSTRUCTION COMPANY, INC.	51.08	8,887.92
3	K & R BUILDERS, INC.	49.00	8,526.00
4	RRY SERVICES LLC	75.00	13,050.00
5	EARTH BUILDERS, L.P.	65.00	11,310.00
6	Tri Star Construction Arkansas, LLC	73.00	12,702.00
0012	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	1,877.000 LF
	Engineer's Estimate	**5.00**	**9,385.00**
1	Frontier Bridge, Inc.	9.57	17,962.89
2	KLAVER CONSTRUCTION COMPANY, INC.	8.70	16,329.90
3	K & R BUILDERS, INC.	10.88	20,421.76
4	RRY SERVICES LLC	9.00	16,893.00
5	EARTH BUILDERS, L.P.	10.00	18,770.00
6	Tri Star Construction Arkansas, LLC	15.75	29,562.75

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 200 **Contract ID:** 150062

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0013	202(A) 1301	UNCLASSIFIED EXCAVATION	622.000 CY	
	Engineer's Estimate		**5.58**	**3,471.76**
1	Frontier Bridge, Inc.		8.80	5,473.60
2	KLAVER CONSTRUCTION COMPANY, INC.		7.22	4,490.84
3	K & R BUILDERS, INC.		8.80	5,473.60
4	RRY SERVICES LLC		20.00	12,440.00
5	EARTH BUILDERS, L.P.		20.00	12,440.00
6	Tri Star Construction Arkansas, LLC		32.00	19,904.00
0014	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	90.000 CY	
	Engineer's Estimate		**11.66**	**1,049.81**
1	Frontier Bridge, Inc.		22.00	1,980.00
2	KLAVER CONSTRUCTION COMPANY, INC.		5.00	450.00
3	K & R BUILDERS, INC.		13.50	1,215.00
4	RRY SERVICES LLC		20.00	1,800.00
5	EARTH BUILDERS, L.P.		20.00	1,800.00
6	Tri Star Construction Arkansas, LLC		96.00	8,640.00
0015	509(A) 1326	CLASS AA CONCRETE	189.800 CY	
	Engineer's Estimate		**550.00**	**104,390.00**
1	Frontier Bridge, Inc.		441.45	83,787.21
2	KLAVER CONSTRUCTION COMPANY, INC.		515.76	97,891.25
3	K & R BUILDERS, INC.		546.25	103,678.25
4	RRY SERVICES LLC		600.00	113,880.00
5	EARTH BUILDERS, L.P.		550.00	104,390.00
6	Tri Star Construction Arkansas, LLC		621.00	117,865.80
0016	511(A) 1332	REINFORCING STEEL	27,644.000 LB	
	Engineer's Estimate		**1.00**	**27,644.00**
1	Frontier Bridge, Inc.		1.31	36,213.64
2	KLAVER CONSTRUCTION COMPANY, INC.		0.90	24,879.60
3	K & R BUILDERS, INC.		0.96	26,538.24
4	RRY SERVICES LLC		1.10	30,408.40
5	EARTH BUILDERS, L.P.		1.50	41,466.00
6	Tri Star Construction Arkansas, LLC		1.00	27,644.00
0017	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**1,000.00**	**1,000.00**
1	Frontier Bridge, Inc.		5,500.00	5,500.00
2	KLAVER CONSTRUCTION COMPANY, INC.		4,800.00	4,800.00
3	K & R BUILDERS, INC.		4,325.00	4,325.00
4	RRY SERVICES LLC		4,000.00	4,000.00
5	EARTH BUILDERS, L.P.		18,000.00	18,000.00
6	Tri Star Construction Arkansas, LLC		19,000.00	19,000.00
0018	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Frontier Bridge, Inc.		4,400.00	4,400.00
2	KLAVER CONSTRUCTION COMPANY, INC.		4,000.00	4,000.00
3	K & R BUILDERS, INC.		4,500.00	4,500.00
4	RRY SERVICES LLC		4,000.00	4,000.00
5	EARTH BUILDERS, L.P.		5,000.00	5,000.00
6	Tri Star Construction Arkansas, LLC		9,500.00	9,500.00

Letting Date: February 19, 2015, 10:30 A.M.

Call Order: 200 **Contract ID:** 150062

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0019	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	Frontier Bridge, Inc.	12,870.00	12,870.00
2	KLAVER CONSTRUCTION COMPANY, INC.	11,700.00	11,700.00
3	K & R BUILDERS, INC.	13,500.00	13,500.00
4	RRY SERVICES LLC	4,200.00	4,200.00
5	EARTH BUILDERS, L.P.	8,500.00	8,500.00
6	Tri Star Construction Arkansas, LLC	6,300.00	6,300.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0020	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Frontier Bridge, Inc.	1,650.00	1,650.00
2	KLAVER CONSTRUCTION COMPANY, INC.	2,500.00	2,500.00
3	K & R BUILDERS, INC.	3,800.00	3,800.00
4	RRY SERVICES LLC	2,500.00	2,500.00
5	EARTH BUILDERS, L.P.	3,500.00	3,500.00
6	Tri Star Construction Arkansas, LLC	3,600.00	3,600.00
0021	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**30,000.00**	**30,000.00**
1	Frontier Bridge, Inc.	29,657.23	29,657.23
2	KLAVER CONSTRUCTION COMPANY, INC.	28,844.57	28,844.57
3	K & R BUILDERS, INC.	27,850.00	27,850.00
4	RRY SERVICES LLC	35,000.00	35,000.00
5	EARTH BUILDERS, L.P.	35,000.00	35,000.00
6	Tri Star Construction Arkansas, LLC	42,200.00	42,200.00