Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 240 **Contract ID:** 150066
J/P No.: 30531(04) **Project No.:** NHPP-249N(021)3P **Contract Time:**
County: MAYES
Description: RESURFACE (ASPHALT) US-69: FROM 4.9 MILES NORTH OF US-412, EXTEND NORTH. PROJECT LENGTH = 3.85 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Paragon Contractors, LLC	816,618.00	93.53	100.00
	Engineer's Estimate	873,117.00		
2	APAC-CENTRAL, INC.	888,770.30	101.79	108.84
3	BECCO CONTRACTORS, INC.	890,101.00	101.95	109.00
4	GLOVER & ASSOCIATES, INC.	966,736.14	110.72	118.38

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 240 **Contract ID:** 150066

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0001 ROADWAY

0001	303(A) 2100	AGGREGATE BASE TYPE A	167.000 CY
	Engineer's Estimate		**50.00** / **8,350.00**
1	Paragon Contractors, LLC		84.00 / 14,028.00
2	APAC-CENTRAL, INC.		80.34 / 13,416.78
3	BECCO CONTRACTORS, INC.		100.00 / 16,700.00
4	GLOVER & ASSOCIATES, INC.		82.00 / 13,694.00
0002	407(A) 4659	FOG SEAL	710.000 GAL
	Engineer's Estimate		**5.00** / **3,550.00**
1	Paragon Contractors, LLC		4.10 / 2,911.00
2	APAC-CENTRAL, INC.		4.06 / 2,882.60
3	BECCO CONTRACTORS, INC.		7.00 / 4,970.00
4	GLOVER & ASSOCIATES, INC.		3.41 / 2,421.10
0003	407(B) 0250	TACK COAT	4,284.000 GAL
	Engineer's Estimate		**3.00** / **12,852.00**
1	Paragon Contractors, LLC		3.10 / 13,280.40
2	APAC-CENTRAL, INC.		2.82 / 12,080.88
3	BECCO CONTRACTORS, INC.		3.00 / 12,852.00
4	GLOVER & ASSOCIATES, INC.		2.75 / 11,781.00
0004	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	6,341.000 TON
	Engineer's Estimate		**75.00** / **475,575.00**
1	Paragon Contractors, LLC		79.25 / 502,524.25
2	APAC-CENTRAL, INC.		87.52 / 554,964.32
3	BECCO CONTRACTORS, INC.		79.00 / 500,939.00
4	GLOVER & ASSOCIATES, INC.		87.00 / 551,667.00
0005	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	504.000 TON
	Engineer's Estimate		**150.00** / **75,600.00**
1	Paragon Contractors, LLC		146.00 / 73,584.00
2	APAC-CENTRAL, INC.		106.46 / 53,655.84
3	BECCO CONTRACTORS, INC.		150.00 / 75,600.00
4	GLOVER & ASSOCIATES, INC.		175.00 / 88,200.00
0006	412 5267	COLD MILLING PAVEMENT	56,608.000 SY
	Engineer's Estimate		**2.75** / **155,672.00**
1	Paragon Contractors, LLC		1.40 / 79,251.20
2	APAC-CENTRAL, INC.		1.67 / 94,535.36
3	BECCO CONTRACTORS, INC.		1.00 / 56,608.00
4	GLOVER & ASSOCIATES, INC.		2.18 / 123,405.44
0007	504(E) 1381	CONCRETE PARAPET	40.000 LF
	Engineer's Estimate		**200.00** / **8,000.00**
1	Paragon Contractors, LLC		105.00 / 4,200.00
2	APAC-CENTRAL, INC.		430.65 / 17,226.00
3	BECCO CONTRACTORS, INC.		300.00 / 12,000.00
4	GLOVER & ASSOCIATES, INC.		490.00 / 19,600.00
0008	619(B) 4780	REMOVAL OF GUARDRAIL	1,702.000 LF
	Engineer's Estimate		**3.00** / **5,106.00**
1	Paragon Contractors, LLC		6.35 / 10,807.70
2	APAC-CENTRAL, INC.		3.77 / 6,416.54
3	BECCO CONTRACTORS, INC.		4.00 / 6,808.00
4	GLOVER & ASSOCIATES, INC.		5.98 / 10,177.96

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 240 **Contract ID:** 150066

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0009	619(B) 6252	REMOVAL OF EXISTING PARAPET	40.000 LF	
	Engineer's Estimate		**200.00**	**8,000.00**
1	Paragon Contractors, LLC		38.60	1,544.00
2	APAC-CENTRAL, INC.		292.10	11,684.00
3	BECCO CONTRACTORS, INC.		100.00	4,000.00
4	GLOVER & ASSOCIATES, INC.		265.00	10,600.00
0010	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	1,200.000 LF	
	Engineer's Estimate		**16.00**	**19,200.00**
1	Paragon Contractors, LLC		17.25	20,700.00
2	APAC-CENTRAL, INC.		14.53	17,436.00
3	BECCO CONTRACTORS, INC.		17.00	20,400.00
4	GLOVER & ASSOCIATES, INC.		19.00	22,800.00
0011	623(G) 8590	GUARDRAIL END TREATMENT (31")	8.000 EA	
	Engineer's Estimate		**2,300.00**	**18,400.00**
1	Paragon Contractors, LLC		2,190.00	17,520.00
2	APAC-CENTRAL, INC.		2,260.15	18,081.20
3	BECCO CONTRACTORS, INC.		2,100.00	16,800.00
4	GLOVER & ASSOCIATES, INC.		2,500.00	20,000.00
0012	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	8.000 EA	
	Engineer's Estimate		**1,800.00**	**14,400.00**
1	Paragon Contractors, LLC		1,725.00	13,800.00
2	APAC-CENTRAL, INC.		1,883.45	15,067.60
3	BECCO CONTRACTORS, INC.		1,850.00	14,800.00
4	GLOVER & ASSOCIATES, INC.		1,972.00	15,776.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0013	853 9066	GUARDRAIL DELINEATORS(TYPE 1, CODE 1)	72.000 EA	
	Engineer's Estimate		**12.00**	**864.00**
1	Paragon Contractors, LLC		10.45	752.40
2	APAC-CENTRAL, INC.		12.92	930.24
3	BECCO CONTRACTORS, INC.		10.00	720.00
4	GLOVER & ASSOCIATES, INC.		11.95	860.40
0014	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	45,700.000 LF	
	Engineer's Estimate		**0.60**	**27,420.00**
1	Paragon Contractors, LLC		0.52	23,764.00
2	APAC-CENTRAL, INC.		0.54	24,678.00
3	BECCO CONTRACTORS, INC.		0.65	29,705.00
4	GLOVER & ASSOCIATES, INC.		0.58	26,506.00
0015	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	236.000 LF	
	Engineer's Estimate		**3.00**	**708.00**
1	Paragon Contractors, LLC		3.15	743.40
2	APAC-CENTRAL, INC.		3.23	762.28
3	BECCO CONTRACTORS, INC.		2.50	590.00
4	GLOVER & ASSOCIATES, INC.		3.59	847.24

Letting Date: February 19, 2015, 10:30 A.M.

Call Order: 240 **Contract ID:** 150066

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**	
0016	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	114.000 LF
	Engineer's Estimate	**10.00**	**1,140.00**
1	Paragon Contractors, LLC	10.45	1,191.30
2	APAC-CENTRAL, INC.	10.76	1,226.64
3	BECCO CONTRACTORS, INC.	8.50	969.00
4	GLOVER & ASSOCIATES, INC.	12.00	1,368.00
0017	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	2.000 EA
	Engineer's Estimate	**150.00**	**300.00**
1	Paragon Contractors, LLC	525.00	1,050.00
2	APAC-CENTRAL, INC.	538.13	1,076.26
3	BECCO CONTRACTORS, INC.	550.00	1,100.00
4	GLOVER & ASSOCIATES, INC.	600.00	1,200.00
0018	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	12.000 EA
	Engineer's Estimate	**150.00**	**1,800.00**
1	Paragon Contractors, LLC	89.00	1,068.00
2	APAC-CENTRAL, INC.	91.48	1,097.76
3	BECCO CONTRACTORS, INC.	250.00	3,000.00
4	GLOVER & ASSOCIATES, INC.	101.00	1,212.00
0019	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Paragon Contractors, LLC	4,810.00	4,810.00
2	APAC-CENTRAL, INC.	6,809.48	6,809.48
3	BECCO CONTRACTORS, INC.	30,000.00	30,000.00
4	GLOVER & ASSOCIATES, INC.	3,600.00	3,600.00
0020	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	172.000 HOUR
	Engineer's Estimate	**65.00**	**11,180.00**
1	Paragon Contractors, LLC	73.00	12,556.00
2	APAC-CENTRAL, INC.	69.96	12,033.12
3	BECCO CONTRACTORS, INC.	70.00	12,040.00
4	GLOVER & ASSOCIATES, INC.	35.00	6,020.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0021	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	Paragon Contractors, LLC	16,532.35	16,532.35
2	APAC-CENTRAL, INC.	22,709.40	22,709.40
3	BECCO CONTRACTORS, INC.	69,500.00	69,500.00
4	GLOVER & ASSOCIATES, INC.	35,000.00	35,000.00