Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 253 **Contract ID:** 150068
J/P No.: 30413(04) **Project No.:** SSR-246N(014)SR **Contract Time:**
County: MCINTOSH
Description: PAVEMENT REHABILITATION (P.C. CONCRETE) US-69: FROM 5.27 MILES NORTH OF THE PITTSBURG COUNTY LINE, EXTEND NORTH. PROJECT LENGTH = 4.471 MILES

	VENDORNAME	PROPOSALITEMTO		
1	R.A. Knapp Construction, Inc.	1,118,289.95	60.60	100.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	1,244,681.90	67.45	111.30
3	Diamond Surface, Inc.	1,642,345.13	89.00	146.86
4	T. McDonald Construction, Inc.	1,698,223.50	92.03	151.86
5	PBX Corporation	1,771,751.65	96.01	158.43
6	Interstate Improvement, Inc.	1,778,682.20	96.39	159.05

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 253 **Contract ID:** 150068

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**	
0001	402(F) 7047	TRAFFIC BOUND SURFACE COURSE TYPE F	200.000 TON
	Engineer's Estimate	**18.00**	**3,600.00**
1	R.A. Knapp Construction, Inc.	22.00	4,400.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	41.75	8,350.00
3	Diamond Surface, Inc.	90.85	18,170.00
4	T. McDonald Construction, Inc.	65.00	13,000.00
5	PBX Corporation	75.00	15,000.00
6	Interstate Improvement, Inc.	32.00	6,400.00
0002	413(A) 4861	RUMBLE STRIP-METHOD HMA-CON	44,540.000 LF
	Engineer's Estimate	**0.40**	**17,816.00**
1	R.A. Knapp Construction, Inc.	0.15	6,681.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	0.15	6,681.00
3	Diamond Surface, Inc.	0.15	6,681.00
4	T. McDonald Construction, Inc.	0.20	8,908.00
5	PBX Corporation	0.35	15,589.00
6	Interstate Improvement, Inc.	0.20	8,908.00
0003	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	44,540.000 LF
	Engineer's Estimate	**0.40**	**17,816.00**
1	R.A. Knapp Construction, Inc.	0.15	6,681.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	0.15	6,681.00
3	Diamond Surface, Inc.	0.15	6,681.00
4	T. McDonald Construction, Inc.	0.20	8,908.00
5	PBX Corporation	0.35	15,589.00
6	Interstate Improvement, Inc.	0.20	8,908.00
0004	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	11,219.000 SY
	Engineer's Estimate	**94.00**	**1,054,586.00**
1	R.A. Knapp Construction, Inc.	41.90	470,076.10
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	49.80	558,706.20
3	Diamond Surface, Inc.	82.00	919,958.00
4	T. McDonald Construction, Inc.	100.00	1,121,900.00
5	PBX Corporation	86.00	964,834.00
6	Interstate Improvement, Inc.	100.00	1,121,900.00
0005	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	3,116.000 CY
	Engineer's Estimate	**138.00**	**430,008.00**
1	R.A. Knapp Construction, Inc.	150.00	467,400.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	173.50	540,626.00
3	Diamond Surface, Inc.	139.18	433,684.88
4	T. McDonald Construction, Inc.	110.00	342,760.00
5	PBX Corporation	200.00	623,200.00
6	Interstate Improvement, Inc.	145.00	451,820.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**	

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 253 **Contract ID:** 150068

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0006	805(A) 8702	REMOVAL OF CLASS C PAVEMENT MARKERS	410.000 EA	
	Engineer's Estimate		**17.00**	**6,970.00**
1	R.A. Knapp Construction, Inc.		21.50	8,815.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		22.80	9,348.00
3	Diamond Surface, Inc.		25.00	10,250.00
4	T. McDonald Construction, Inc.		9.00	3,690.00
5	PBX Corporation		8.25	3,382.50
6	Interstate Improvement, Inc.		45.00	18,450.00
0007	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	201,915.000 LF	
	Engineer's Estimate		**0.75**	**151,436.25**
1	R.A. Knapp Construction, Inc.		0.32	64,612.80
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.31	62,593.65
3	Diamond Surface, Inc.		0.32	64,612.80
4	T. McDonald Construction, Inc.		0.35	70,670.25
5	PBX Corporation		0.33	66,631.95
6	Interstate Improvement, Inc.		0.20	40,383.00
0008	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	201,915.000 LF	
	Engineer's Estimate		**0.50**	**100,957.50**
1	R.A. Knapp Construction, Inc.		0.07	14,134.05
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.07	14,134.05
3	Diamond Surface, Inc.		0.03	6,057.45
4	T. McDonald Construction, Inc.		0.15	30,287.25
5	PBX Corporation		0.08	16,153.20
6	Interstate Improvement, Inc.		0.08	16,153.20
0009	880(A) 8812	ARROW DISPLAY(TYPE C)	180.000 SD	
	Engineer's Estimate		**10.00**	**1,800.00**
1	R.A. Knapp Construction, Inc.		10.50	1,890.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		10.30	1,854.00
3	Diamond Surface, Inc.		31.25	5,625.00
4	T. McDonald Construction, Inc.		20.00	3,600.00
5	PBX Corporation		11.00	1,980.00
6	Interstate Improvement, Inc.		12.00	2,160.00
0010	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**55,000.00**	**55,000.00**
1	R.A. Knapp Construction, Inc.		70,000.00	70,000.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		32,000.00	32,000.00
3	Diamond Surface, Inc.		165,000.00	165,000.00
4	T. McDonald Construction, Inc.		90,000.00	90,000.00
5	PBX Corporation		45,432.00	45,432.00
6	Interstate Improvement, Inc.		100,000.00	100,000.00
0011	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	180.000 SD	
	Engineer's Estimate		**30.00**	**5,400.00**
1	R.A. Knapp Construction, Inc.		20.00	3,600.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		20.60	3,708.00
3	Diamond Surface, Inc.		31.25	5,625.00
4	T. McDonald Construction, Inc.		25.00	4,500.00
5	PBX Corporation		22.00	3,960.00
6	Interstate Improvement, Inc.		20.00	3,600.00