Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 270 **Contract ID:** 150069
J/P No.: 30414(04) **Project No.:** SSR-246C(015)SR **Contract Time:**
County: MCINTOSH
Description: RESURFACE (ASPHALT) US-69B: FROM 1.26 MILES NORTH OF SH-69, EXTEND NORTH. PROJECT LENGTH = 0.910 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	328,542.75		
1	GLOVER & ASSOCIATES, INC.	415,332.35	126.42	100.00
2	JOB CONSTRUCTION CO., INC.	419,441.39	127.67	100.99

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 270 **Contract ID:** 150069

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	100.000 TON	
	Engineer's Estimate		**18.00**	**1,800.00**
1	GLOVER & ASSOCIATES, INC.		75.00	7,500.00
2	JOB CONSTRUCTION CO., INC.		15.00	1,500.00
0002	407(B) 0250	TACK COAT	1,277.000 GAL	
	Engineer's Estimate		**2.75**	**3,511.75**
1	GLOVER & ASSOCIATES, INC.		4.00	5,108.00
2	JOB CONSTRUCTION CO., INC.		3.88	4,954.76
0003	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	2,926.000 TON	
	Engineer's Estimate		**76.00**	**222,376.00**
1	GLOVER & ASSOCIATES, INC.		98.00	286,748.00
2	JOB CONSTRUCTION CO., INC.		93.91	274,780.66
0004	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	100.000 TON	
	Engineer's Estimate		**70.00**	**7,000.00**
1	GLOVER & ASSOCIATES, INC.		150.00	15,000.00
2	JOB CONSTRUCTION CO., INC.		93.91	9,391.00
0005	412 5267	COLD MILLING PAVEMENT	15,773.000 SY	
	Engineer's Estimate		**3.00**	**47,319.00**
1	GLOVER & ASSOCIATES, INC.		2.91	45,899.43
2	JOB CONSTRUCTION CO., INC.		4.49	70,820.77
0006	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**250.00**	**2,500.00**
1	GLOVER & ASSOCIATES, INC.		800.00	8,000.00
2	JOB CONSTRUCTION CO., INC.		225.00	2,250.00
0007	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	160.000 SY	
	Engineer's Estimate		**20.00**	**3,200.00**
1	GLOVER & ASSOCIATES, INC.		142.00	22,720.00
2	JOB CONSTRUCTION CO., INC.		190.00	30,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0008	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	27,840.000 LF	
	Engineer's Estimate		**0.75**	**20,880.00**
1	GLOVER & ASSOCIATES, INC.		0.58	16,147.20
2	JOB CONSTRUCTION CO., INC.		0.48	13,363.20
0009	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	16.000 EA	
	Engineer's Estimate		**150.00**	**2,400.00**
1	GLOVER & ASSOCIATES, INC.		92.00	1,472.00
2	JOB CONSTRUCTION CO., INC.		80.00	1,280.00
0010	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	1,512.000 LF	
	Engineer's Estimate		**0.50**	**756.00**
1	GLOVER & ASSOCIATES, INC.		0.61	922.32
2	JOB CONSTRUCTION CO., INC.		0.50	756.00

Letting Date: February 19, 2015, 10:30 A.M.

Call Order: 270 **Contract ID:** 150069

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0011	880(A) 8812	ARROW DISPLAY(TYPE C)	45.000 SD	
	Engineer's Estimate		**10.00**	**450.00**
1	GLOVER & ASSOCIATES, INC.		6.12	275.40
2	JOB CONSTRUCTION CO., INC.		6.00	270.00
0012	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	GLOVER & ASSOCIATES, INC.		5,000.00	5,000.00
2	JOB CONSTRUCTION CO., INC.		9,000.00	9,000.00
0013	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	45.000 SD	
	Engineer's Estimate		**30.00**	**1,350.00**
1	GLOVER & ASSOCIATES, INC.		12.00	540.00
2	JOB CONSTRUCTION CO., INC.		15.00	675.00