Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 290 **Contract ID:** 150071
J/P No.: 29103(04) **Project No.:** STP-258B(003)3P **Contract Time:**
County: OTTAWA
Description: RESURFACE (ASPHALT) US-60: FROM 0.30 MILES EAST OF SH-10N, EXTEND EAST. PROJECT LENGTH = 5.16 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,747,691.00		
1	APAC-CENTRAL, INC.	1,816,783.62	103.95	100.00

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 290 **Contract ID:** 150071

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	303(A) 2100	AGGREGATE BASE TYPE A	223.000	CY	
	Engineer's Estimate		**50.00**		**11,150.00**
1	APAC-CENTRAL, INC.		61.47		13,707.81
0002	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	3,037.000	TON	
	Engineer's Estimate		**25.00**		**75,925.00**
1	APAC-CENTRAL, INC.		24.02		72,948.74
0003	407(B) 0250	TACK COAT	8,953.000	GAL	
	Engineer's Estimate		**3.00**		**26,859.00**
1	APAC-CENTRAL, INC.		2.85		25,516.05
0004	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	103.000	TON	
	Engineer's Estimate		**65.00**		**6,695.00**
1	APAC-CENTRAL, INC.		83.48		8,598.44
0005	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	15,738.000	TON	
	Engineer's Estimate		**75.00**		**1,180,350.00**
1	APAC-CENTRAL, INC.		90.45		1,423,502.10
0006	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	168.000	TON	
	Engineer's Estimate		**150.00**		**25,200.00**
1	APAC-CENTRAL, INC.		140.42		23,590.56
0007	412 5267	COLD MILLING PAVEMENT	101,945.000	SY	
	Engineer's Estimate		**3.00**		**305,835.00**
1	APAC-CENTRAL, INC.		1.15		117,236.75
0008	619(B) 4780	REMOVAL OF GUARDRAIL	834.000	LF	
	Engineer's Estimate		**3.00**		**2,502.00**
1	APAC-CENTRAL, INC.		2.89		2,410.26
0009	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	875.000	LF	
	Engineer's Estimate		**17.00**		**14,875.00**
1	APAC-CENTRAL, INC.		16.91		14,796.25
0010	623(G) 8590	GUARDRAIL END TREATMENT (31")	3.000	EA	
	Engineer's Estimate		**2,300.00**		**6,900.00**
1	APAC-CENTRAL, INC.		2,291.70		6,875.10

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0011	623(H) 0940	GUARDRAIL BLOCKOUT REPLACEMENT	350.000	LF	
	Engineer's Estimate		**5.00**		**1,750.00**
1	APAC-CENTRAL, INC.		6.55		2,292.50
0012	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	41.000	EA	
	Engineer's Estimate		**12.00**		**492.00**
1	APAC-CENTRAL, INC.		13.10		537.10

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 290 **Contract ID:** 150071

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section:	**0002**	**TRAFFIC**			
0013	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	94,100.000 LF		
	Engineer's Estimate			**0.60**	**56,460.00**
1	APAC-CENTRAL, INC.			0.44	41,404.00
0014	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	706.000 LF		
	Engineer's Estimate			**3.00**	**2,118.00**
1	APAC-CENTRAL, INC.			1.64	1,157.84
0015	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	128.000 LF		
	Engineer's Estimate			**10.00**	**1,280.00**
1	APAC-CENTRAL, INC.			10.91	1,396.48
0016	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	12.000 EA		
	Engineer's Estimate			**150.00**	**1,800.00**
1	APAC-CENTRAL, INC.			114.59	1,375.08
0017	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM		
	Engineer's Estimate			**7,500.00**	**7,500.00**
1	APAC-CENTRAL, INC.			22,772.17	22,772.17

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section:	**0003**	**CONSTRUCTION**			
0018	641 1552	MOBILIZATION	1.000 LSUM		
	Engineer's Estimate			**20,000.00**	**20,000.00**
1	APAC-CENTRAL, INC.			36,666.39	36,666.39