Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 380 **Contract ID:** 150079
J/P No.: 28465(04) **Project No.:** CIRB-270C(015)RB **Contract Time:**
County: TEXAS
Description: RESURFACE (ASPHALT) COUNTY ROAD (EW-10): FROM 6.0 MILES EAST OF SH-136, EXTEND EAST. PROJECT LENGTH = 6.004 MILES

	VENDORNAME	PROPOSALITEMTO		
1	HIGHWAY CONTRACTORS, INC.	4,354,404.92	98.08	100.00

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 380 **Contract ID:** 150079

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(D) 0184	UNCLASSIFIED BORROW	4,093.000	CY	
	Engineer's Estimate		**8.50**		**34,790.50**
1	HIGHWAY CONTRACTORS, INC.		8.50		34,790.50
0002	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**40,000.00**		**40,000.00**
1	HIGHWAY CONTRACTORS, INC.		40,000.00		40,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	2,500.000	LF	
	Engineer's Estimate		**2.75**		**6,875.00**
1	HIGHWAY CONTRACTORS, INC.		4.00		10,000.00
0004	221(F) 0100	TEMPORARY SILT DIKE	1,344.000	LF	
	Engineer's Estimate		**8.50**		**11,424.00**
1	HIGHWAY CONTRACTORS, INC.		10.00		13,440.00
0005	230(A) 2806	SOLID SLAB SODDING	24,656.000	SY	
	Engineer's Estimate		**3.75**		**92,460.00**
1	HIGHWAY CONTRACTORS, INC.		2.88		71,009.28
0006	230(F) 2812	WATERING	986.000	KGAL	
	Engineer's Estimate		**8.00**		**7,888.00**
1	HIGHWAY CONTRACTORS, INC.		15.00		14,790.00
0007	233(A) 2817	VEGETATIVE MULCHING	5.100	AC	
	Engineer's Estimate		**1,200.00**		**6,120.00**
1	HIGHWAY CONTRACTORS, INC.		488.00		2,488.80
0008	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	93,488.000	SY	
	Engineer's Estimate		**5.25**		**490,812.00**
1	HIGHWAY CONTRACTORS, INC.		6.56		613,281.28
0009	311(D) 0154	PROCESSING EXISTING BASE & SURFACE, METHOD D	31,784.000	LF	
	Engineer's Estimate		**7.50**		**238,380.00**
1	HIGHWAY CONTRACTORS, INC.		7.68		244,101.12
0010	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	247.000	TON	
	Engineer's Estimate		**55.00**		**13,585.00**
1	HIGHWAY CONTRACTORS, INC.		55.00		13,585.00
0011	407(B) 0250	TACK COAT	4,593.000	GAL	
	Engineer's Estimate		**3.50**		**16,075.50**
1	HIGHWAY CONTRACTORS, INC.		2.79		12,814.47
0012	408 5774	PRIME COAT	33,655.000	GAL	
	Engineer's Estimate		**3.75**		**126,206.25**
1	HIGHWAY CONTRACTORS, INC.		3.66		123,177.30
0013	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	20,979.000	TON	
	Engineer's Estimate		**94.50**		**1,982,515.50**
1	HIGHWAY CONTRACTORS, INC.		87.87		1,843,424.73
0014	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	10,135.000	TON	
	Engineer's Estimate		**98.50**		**998,297.50**
1	HIGHWAY CONTRACTORS, INC.		92.03		932,724.05

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 380 **Contract ID:** 150079

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0015	413(B) 4862	RUMBLE STRIP-METHOD HMA-CYC GROUP	8.000 EAGP	
	Engineer's Estimate		**625.00**	**5,000.00**
1	HIGHWAY CONTRACTORS, INC.		755.00	6,040.00
0016	504 6179	BRIDGE TRAFFIC RAIL	148.000 LF	
	Engineer's Estimate		**115.00**	**17,020.00**
1	HIGHWAY CONTRACTORS, INC.		200.00	29,600.00
0017	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**375.00**	**3,750.00**
1	HIGHWAY CONTRACTORS, INC.		375.00	3,750.00
0018	619(B) 4780	REMOVAL OF GUARDRAIL	500.000 LF	
	Engineer's Estimate		**6.00**	**3,000.00**
1	HIGHWAY CONTRACTORS, INC.		6.00	3,000.00
0019	619(C) 0924	SAWING PAVEMENT	138.000 LF	
	Engineer's Estimate		**3.50**	**483.00**
1	HIGHWAY CONTRACTORS, INC.		3.50	483.00
0020	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	2,012.500 LF	
	Engineer's Estimate		**18.50**	**37,231.25**
1	HIGHWAY CONTRACTORS, INC.		17.50	35,218.75
0021	623(F) 4447	GUARDRAIL ANCHOR UNIT (TYPE B)	2.000 EA	
	Engineer's Estimate		**1,600.00**	**3,200.00**
1	HIGHWAY CONTRACTORS, INC.		825.00	1,650.00
0022	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	12.000 EA	
	Engineer's Estimate		**1,850.00**	**22,200.00**
1	HIGHWAY CONTRACTORS, INC.		1,295.00	15,540.00
0023	623(G) 8571	GUARDRAIL END TREATMENT (GET)	10.000 EA	
	Engineer's Estimate		**2,300.00**	**23,000.00**
1	HIGHWAY CONTRACTORS, INC.		2,275.00	22,750.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0024	850(A) 8110	SHEET ALUMINUM SIGNS	133.370 SF	
	Engineer's Estimate		**52.00**	**6,935.24**
1	HIGHWAY CONTRACTORS, INC.		52.00	6,935.24
0025	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	14,770.000 LF	
	Engineer's Estimate		**0.70**	**10,339.00**
1	HIGHWAY CONTRACTORS, INC.		0.82	12,111.40
0026	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	HIGHWAY CONTRACTORS, INC.		20,000.00	20,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: February 19, 2015, 10:30 A.M.

Call Order: 380 **Contract ID:** 150079

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0027	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**12,000.00**	**12,000.00**
1	HIGHWAY CONTRACTORS, INC.	17,700.00	17,700.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0028	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	HIGHWAY CONTRACTORS, INC.	10,000.00	10,000.00
0029	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**200,000.00**	**200,000.00**
1	HIGHWAY CONTRACTORS, INC.	200,000.00	200,000.00