Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 120 **Contract ID:** 150093
J/P No.: 29343(04) **Project No.:** STP-226D(017)CI **Contract Time:**
County: GRADY
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-296): OVER ROARING CREEK, 0.50 MILES NORTH OF SH-19. PROJECT LENGTH = 0.236 MILE

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	954,248.90	99.61	100.00
	Engineer's Estimate	957,947.85		
2	Munoz Construction, Inc.	978,683.60	102.16	102.56
3	K & R BUILDERS, INC.	995,080.12	103.88	104.28
4	Cimarron Construction Company, LLC	1,013,412.25	105.79	106.20
5	Frontier Bridge, Inc.	1,069,596.79	111.66	112.09
6	RRY SERVICES LLC	1,161,207.69	121.22	121.69

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 120 **Contract ID:** 150093

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	10,000.00	10,000.00
2	Munoz Construction, Inc.	5,000.00	5,000.00
3	K & R BUILDERS, INC.	7,500.00	7,500.00
4	Cimarron Construction Company, LLC	8,500.00	8,500.00
5	Frontier Bridge, Inc.	7,950.00	7,950.00
6	RRY SERVICES LLC	9,000.00	9,000.00
0002	202(H) 0185	EARTHWORK	1.000 LSUM
	Engineer's Estimate	**8,000.00**	**8,000.00**
1	SEWELL BROS., INC.	22,000.00	22,000.00
2	Munoz Construction, Inc.	55,000.00	55,000.00
3	K & R BUILDERS, INC.	21,500.00	21,500.00
4	Cimarron Construction Company, LLC	15,000.00	15,000.00
5	Frontier Bridge, Inc.	19,245.36	19,245.36
6	RRY SERVICES LLC	33,000.00	33,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	2,500.000 LF
	Engineer's Estimate	**2.50**	**6,250.00**
1	SEWELL BROS., INC.	1.35	3,375.00
2	Munoz Construction, Inc.	1.70	4,250.00
3	K & R BUILDERS, INC.	1.50	3,750.00
4	Cimarron Construction Company, LLC	1.35	3,375.00
5	Frontier Bridge, Inc.	1.64	4,100.00
6	RRY SERVICES LLC	1.20	3,000.00
0004	221(F) 0100	TEMPORARY SILT DIKE	150.000 LF
	Engineer's Estimate	**10.00**	**1,500.00**
1	SEWELL BROS., INC.	6.85	1,027.50
2	Munoz Construction, Inc.	9.00	1,350.00
3	K & R BUILDERS, INC.	7.00	1,050.00
4	Cimarron Construction Company, LLC	6.50	975.00
5	Frontier Bridge, Inc.	8.48	1,272.00
6	RRY SERVICES LLC	6.50	975.00
0005	230(A) 2806	SOLID SLAB SODDING	8,825.000 SY
	Engineer's Estimate	**2.00**	**17,650.00**
1	SEWELL BROS., INC.	1.40	12,355.00
2	Munoz Construction, Inc.	1.45	12,796.25
3	K & R BUILDERS, INC.	1.50	13,237.50
4	Cimarron Construction Company, LLC	1.55	13,678.75
5	Frontier Bridge, Inc.	1.43	12,619.75
6	RRY SERVICES LLC	1.34	11,825.50
0006	233(A) 2817	VEGETATIVE MULCHING	3.600 AC
	Engineer's Estimate	**800.00**	**2,880.00**
1	SEWELL BROS., INC.	450.00	1,620.00
2	Munoz Construction, Inc.	150.00	540.00
3	K & R BUILDERS, INC.	200.00	720.00
4	Cimarron Construction Company, LLC	415.00	1,494.00
5	Frontier Bridge, Inc.	106.00	381.60
6	RRY SERVICES LLC	450.00	1,620.00

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 120 **Contract ID:** 150093

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0007	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	649.000 TON	
	Engineer's Estimate		**90.00**	**58,410.00**
1	SEWELL BROS., INC.		106.00	68,794.00
2	Munoz Construction, Inc.		100.00	64,900.00
3	K & R BUILDERS, INC.		93.00	60,357.00
4	Cimarron Construction Company, LLC		92.30	59,902.70
5	Frontier Bridge, Inc.		106.00	68,794.00
6	RRY SERVICES LLC		78.00	50,622.00
0008	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	342.000 TON	
	Engineer's Estimate		**115.00**	**39,330.00**
1	SEWELL BROS., INC.		119.00	40,698.00
2	Munoz Construction, Inc.		110.00	37,620.00
3	K & R BUILDERS, INC.		124.00	42,408.00
4	Cimarron Construction Company, LLC		118.40	40,492.80
5	Frontier Bridge, Inc.		111.30	38,064.60
6	RRY SERVICES LLC		105.00	35,910.00
0009	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**300.00**	**3,000.00**
1	SEWELL BROS., INC.		300.00	3,000.00
2	Munoz Construction, Inc.		250.00	2,500.00
3	K & R BUILDERS, INC.		275.00	2,750.00
4	Cimarron Construction Company, LLC		300.00	3,000.00
5	Frontier Bridge, Inc.		323.30	3,233.00
6	RRY SERVICES LLC		250.00	2,500.00
0010	601(A) 0297	TYPE I PLAIN RIPRAP	1,138.000 TON	
	Engineer's Estimate		**35.00**	**39,830.00**
1	SEWELL BROS., INC.		40.00	45,520.00
2	Munoz Construction, Inc.		40.00	45,520.00
3	K & R BUILDERS, INC.		40.15	45,690.70
4	Cimarron Construction Company, LLC		48.00	54,624.00
5	Frontier Bridge, Inc.		43.13	49,081.94
6	RRY SERVICES LLC		45.00	51,210.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0011	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	100.000 CY	
	Engineer's Estimate		**8.50**	**850.00**
1	SEWELL BROS., INC.		15.00	1,500.00
2	Munoz Construction, Inc.		20.00	2,000.00
3	K & R BUILDERS, INC.		9.50	950.00
4	Cimarron Construction Company, LLC		15.00	1,500.00
5	Frontier Bridge, Inc.		16.50	1,650.00
6	RRY SERVICES LLC		25.00	2,500.00

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 120 **Contract ID:** 150093

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE			
0012	501(F) 6352	GRANULAR BACKFILL	46.000 CY
	Engineer's Estimate	**60.00**	**2,760.00**
1	SEWELL BROS., INC.	65.00	2,990.00
2	Munoz Construction, Inc.	60.00	2,760.00
3	K & R BUILDERS, INC.	73.30	3,371.80
4	Cimarron Construction Company, LLC	80.00	3,680.00
5	Frontier Bridge, Inc.	106.21	4,885.66
6	RRY SERVICES LLC	75.00	3,450.00
0013	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	268.000 LF
	Engineer's Estimate	**215.00**	**57,620.00**
1	SEWELL BROS., INC.	180.00	48,240.00
2	Munoz Construction, Inc.	190.00	50,920.00
3	K & R BUILDERS, INC.	196.00	52,528.00
4	Cimarron Construction Company, LLC	200.00	53,600.00
5	Frontier Bridge, Inc.	205.55	55,087.40
6	RRY SERVICES LLC	185.00	49,580.00
0014	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	239.000 LF
	Engineer's Estimate	**230.00**	**54,970.00**
1	SEWELL BROS., INC.	220.00	52,580.00
2	Munoz Construction, Inc.	220.00	52,580.00
3	K & R BUILDERS, INC.	238.00	56,882.00
4	Cimarron Construction Company, LLC	240.00	57,360.00
5	Frontier Bridge, Inc.	243.22	58,129.58
6	RRY SERVICES LLC	255.00	60,945.00
0015	504(B) 1305	SAW-CUT GROOVING	410.300 SY
	Engineer's Estimate	**9.50**	**3,897.85**
1	SEWELL BROS., INC.	8.00	3,282.40
2	Munoz Construction, Inc.	4.50	1,846.35
3	K & R BUILDERS, INC.	8.40	3,446.52
4	Cimarron Construction Company, LLC	10.00	4,103.00
5	Frontier Bridge, Inc.	8.03	3,294.71
6	RRY SERVICES LLC	7.30	2,995.19
0016	504(D) 6239	CONCRETE RAIL (TR3)	395.400 LF
	Engineer's Estimate	**70.00**	**27,678.00**
1	SEWELL BROS., INC.	70.00	27,678.00
2	Munoz Construction, Inc.	60.00	23,724.00
3	K & R BUILDERS, INC.	76.00	30,050.40
4	Cimarron Construction Company, LLC	105.00	41,517.00
5	Frontier Bridge, Inc.	78.09	30,876.79
6	RRY SERVICES LLC	75.00	29,655.00
0017	506(A) 1322	STRUCTURAL STEEL	890.000 LB
	Engineer's Estimate	**4.00**	**3,560.00**
1	SEWELL BROS., INC.	3.00	2,670.00
2	Munoz Construction, Inc.	2.50	2,225.00
3	K & R BUILDERS, INC.	3.00	2,670.00
4	Cimarron Construction Company, LLC	4.00	3,560.00
5	Frontier Bridge, Inc.	3.64	3,239.60
6	RRY SERVICES LLC	3.00	2,670.00

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 120 **Contract ID:** 150093

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		
0018	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000 EA
	Engineer's Estimate	**675.00**	**4,050.00**
1	SEWELL BROS., INC.	680.00	4,080.00
2	Munoz Construction, Inc.	300.00	1,800.00
3	K & R BUILDERS, INC.	300.00	1,800.00
4	Cimarron Construction Company, LLC	450.00	2,700.00
5	Frontier Bridge, Inc.	852.50	5,115.00
6	RRY SERVICES LLC	450.00	2,700.00
0019	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	12.000 EA
	Engineer's Estimate	**1,000.00**	**12,000.00**
1	SEWELL BROS., INC.	900.00	10,800.00
2	Munoz Construction, Inc.	500.00	6,000.00
3	K & R BUILDERS, INC.	850.00	10,200.00
4	Cimarron Construction Company, LLC	1,100.00	13,200.00
5	Frontier Bridge, Inc.	985.33	11,823.96
6	RRY SERVICES LLC	1,100.00	13,200.00
0020	507(C) 6282	ELASTOMERIC BEARING PADS	12.000 EA
	Engineer's Estimate	**800.00**	**9,600.00**
1	SEWELL BROS., INC.	800.00	9,600.00
2	Munoz Construction, Inc.	300.00	3,600.00
3	K & R BUILDERS, INC.	650.00	7,800.00
4	Cimarron Construction Company, LLC	500.00	6,000.00
5	Frontier Bridge, Inc.	504.85	6,058.20
6	RRY SERVICES LLC	400.00	4,800.00
0021	509(A) 1326	CLASS AA CONCRETE	147.200 CY
	Engineer's Estimate	**575.00**	**84,640.00**
1	SEWELL BROS., INC.	600.00	88,320.00
2	Munoz Construction, Inc.	500.00	73,600.00
3	K & R BUILDERS, INC.	620.00	91,264.00
4	Cimarron Construction Company, LLC	725.00	106,720.00
5	Frontier Bridge, Inc.	474.38	69,828.74
6	RRY SERVICES LLC	700.00	103,040.00
0022	509(B) 1328	CLASS A CONCRETE	91.200 CY
	Engineer's Estimate	**590.00**	**53,808.00**
1	SEWELL BROS., INC.	600.00	54,720.00
2	Munoz Construction, Inc.	500.00	45,600.00
3	K & R BUILDERS, INC.	660.00	60,192.00
4	Cimarron Construction Company, LLC	650.00	59,280.00
5	Frontier Bridge, Inc.	633.60	57,784.32
6	RRY SERVICES LLC	700.00	63,840.00
0023	511(A) 1332	REINFORCING STEEL	54,280.000 LB
	Engineer's Estimate	**0.90**	**48,852.00**
1	SEWELL BROS., INC.	0.80	43,424.00
2	Munoz Construction, Inc.	0.90	48,852.00
3	K & R BUILDERS, INC.	0.90	48,852.00
4	Cimarron Construction Company, LLC	1.00	54,280.00
5	Frontier Bridge, Inc.	1.07	58,079.60
6	RRY SERVICES LLC	1.00	54,280.00

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 120 **Contract ID:** 150093

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0024	514(A) 6010	PILES, FURNISHED (HP 10X42)	840.000 LF	
	Engineer's Estimate		**26.00**	**21,840.00**
1	SEWELL BROS., INC.		30.00	25,200.00
2	Munoz Construction, Inc.		35.00	29,400.00
3	K & R BUILDERS, INC.		28.00	23,520.00
4	Cimarron Construction Company, LLC		37.50	31,500.00
5	Frontier Bridge, Inc.		41.68	35,011.20
6	RRY SERVICES LLC		39.00	32,760.00
0025	514(B) 6292	PILES, DRIVEN (HP 10X42)	840.000 LF	
	Engineer's Estimate		**13.75**	**11,550.00**
1	SEWELL BROS., INC.		15.00	12,600.00
2	Munoz Construction, Inc.		15.00	12,600.00
3	K & R BUILDERS, INC.		12.00	10,080.00
4	Cimarron Construction Company, LLC		21.00	17,640.00
5	Frontier Bridge, Inc.		6.60	5,544.00
6	RRY SERVICES LLC		11.00	9,240.00
0026	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	SEWELL BROS., INC.		400.00	400.00
2	Munoz Construction, Inc.		400.00	400.00
3	K & R BUILDERS, INC.		400.00	400.00
4	Cimarron Construction Company, LLC		400.00	400.00
5	Frontier Bridge, Inc.		400.00	400.00
6	RRY SERVICES LLC		400.00	400.00
0027	516(A) 6094	DRILLED SHAFTS 48" DIAMETER	308.000 LF	
	Engineer's Estimate		**515.00**	**158,620.00**
1	SEWELL BROS., INC.		525.00	161,700.00
2	Munoz Construction, Inc.		700.00	215,600.00
3	K & R BUILDERS, INC.		650.00	200,200.00
4	Cimarron Construction Company, LLC		545.00	167,860.00
5	Frontier Bridge, Inc.		815.99	251,324.92
6	RRY SERVICES LLC		970.00	298,760.00
0028	516(C) 6200	CROSSHOLE SONIC LOGGING	1.000 EA	
	Engineer's Estimate		**1,000.00**	**1,000.00**
1	SEWELL BROS., INC.		5,000.00	5,000.00
2	Munoz Construction, Inc.		8,000.00	8,000.00
3	K & R BUILDERS, INC.		3,750.00	3,750.00
4	Cimarron Construction Company, LLC		3,500.00	3,500.00
5	Frontier Bridge, Inc.		1,265.00	1,265.00
6	RRY SERVICES LLC		4,000.00	4,000.00
0029	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,650.000 TON	
	Engineer's Estimate		**45.00**	**74,250.00**
1	SEWELL BROS., INC.		40.00	66,000.00
2	Munoz Construction, Inc.		40.00	66,000.00
3	K & R BUILDERS, INC.		40.15	66,247.50
4	Cimarron Construction Company, LLC		48.00	79,200.00
5	Frontier Bridge, Inc.		40.25	66,412.50
6	RRY SERVICES LLC		45.00	74,250.00

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 120 **Contract ID:** 150093

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE			
0030	601(C) 1355	TYPE I-A FILTER BLANKET	470.000 TON
	Engineer's Estimate	**35.00**	**16,450.00**
1	SEWELL BROS., INC.	32.00	15,040.00
2	Munoz Construction, Inc.	40.00	18,800.00
3	K & R BUILDERS, INC.	35.01	16,454.70
4	Cimarron Construction Company, LLC	39.00	18,330.00
5	Frontier Bridge, Inc.	31.52	14,814.40
6	RRY SERVICES LLC	36.00	16,920.00
0031	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000 LF
	Engineer's Estimate	**28.00**	**1,456.00**
1	SEWELL BROS., INC.	25.00	1,300.00
2	Munoz Construction, Inc.	50.00	2,600.00
3	K & R BUILDERS, INC.	39.00	2,028.00
4	Cimarron Construction Company, LLC	20.00	1,040.00
5	Frontier Bridge, Inc.	29.23	1,519.96
6	RRY SERVICES LLC	30.00	1,560.00
0032	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	50.000 LF
	Engineer's Estimate	**24.00**	**1,200.00**
1	SEWELL BROS., INC.	25.00	1,250.00
2	Munoz Construction, Inc.	50.00	2,500.00
3	K & R BUILDERS, INC.	39.00	1,950.00
4	Cimarron Construction Company, LLC	20.00	1,000.00
5	Frontier Bridge, Inc.	21.53	1,076.50
6	RRY SERVICES LLC	30.00	1,500.00
0033	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**25,000.00**	**25,000.00**
1	SEWELL BROS., INC.	30,000.00	30,000.00
2	Munoz Construction, Inc.	30,000.00	30,000.00
3	K & R BUILDERS, INC.	19,000.00	19,000.00
4	Cimarron Construction Company, LLC	27,000.00	27,000.00
5	Frontier Bridge, Inc.	24,200.00	24,200.00
6	RRY SERVICES LLC	22,000.00	22,000.00
0034	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**1,500.00**	**6,000.00**
1	SEWELL BROS., INC.	1,750.00	7,000.00
2	Munoz Construction, Inc.	1,600.00	6,400.00
3	K & R BUILDERS, INC.	1,795.00	7,180.00
4	Cimarron Construction Company, LLC	2,000.00	8,000.00
5	Frontier Bridge, Inc.	1,644.50	6,578.00
6	RRY SERVICES LLC	1,800.00	7,200.00
0035	623(F) 6029	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA
	Engineer's Estimate	**1,375.00**	**5,500.00**
1	SEWELL BROS., INC.	1,040.00	4,160.00
2	Munoz Construction, Inc.	2,100.00	8,400.00
3	K & R BUILDERS, INC.	1,350.00	5,400.00
4	Cimarron Construction Company, LLC	1,200.00	4,800.00
5	Frontier Bridge, Inc.	1,347.50	5,390.00
6	RRY SERVICES LLC	1,650.00	6,600.00

Letting Date: March 19, 2015, 10:30 A.M.

Call Order: 120 **Contract ID:** 150093

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**	
0036	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	3,275.00	3,275.00
2	Munoz Construction, Inc.	5,000.00	5,000.00
3	K & R BUILDERS, INC.	3,600.00	3,600.00
4	Cimarron Construction Company, LLC	3,700.00	3,700.00
5	Frontier Bridge, Inc.	3,300.00	3,300.00
6	RRY SERVICES LLC	3,000.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0037	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.	12,550.00	12,550.00
2	Munoz Construction, Inc.	5,000.00	5,000.00
3	K & R BUILDERS, INC.	6,000.00	6,000.00
4	Cimarron Construction Company, LLC	6,400.00	6,400.00
5	Frontier Bridge, Inc.	6,360.00	6,360.00
6	RRY SERVICES LLC	5,500.00	5,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0038	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	3,000.00	3,000.00
2	Munoz Construction, Inc.	3,000.00	3,000.00
3	K & R BUILDERS, INC.	3,300.00	3,300.00
4	Cimarron Construction Company, LLC	9,500.00	9,500.00
5	Frontier Bridge, Inc.	2,625.00	2,625.00
6	RRY SERVICES LLC	2,700.00	2,700.00
0039	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**68,546.00**	**68,546.00**
1	SEWELL BROS., INC.	47,500.00	47,500.00
2	Munoz Construction, Inc.	20,000.00	20,000.00
3	K & R BUILDERS, INC.	57,000.00	57,000.00
4	Cimarron Construction Company, LLC	25,000.00	25,000.00
5	Frontier Bridge, Inc.	73,179.50	73,179.50
6	RRY SERVICES LLC	81,500.00	81,500.00