Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 130 **Contract ID:** 150094
J/P No.: 28419(04) **Project No.:** CIRB-127C(187)RB **Contract Time:**
County: GRANT
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (EW-09): FROM 0.60 MILES EAST OF SH-132, EXTEND EAST. PROJECT LENGTH = 5.615 MILES

	VENDORNAME	PROPOSALITEMTO		
1	THE CUMMINS CONSTRUCTION CO., INC.	3,821,180.30	96.51	100.00
	Engineer's Estimate	3,959,187.40		
2	Evans & Associates Construction Co., Inc.	3,976,285.70	100.43	104.06
3	Venture Corporation dba VCO Paving	4,149,043.67	104.80	108.58

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 130 **Contract ID:** 150094

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(D) 0184	UNCLASSIFIED BORROW	3,400.000	CY	
	Engineer's Estimate		**10.00**		**34,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		19.10		64,940.00
2	Evans & Associates Construction Co., Inc.		10.00		34,000.00
3	Venture Corporation dba VCO Paving		20.00		68,000.00
0002	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**110,000.00**		**110,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		79,500.00		79,500.00
2	Evans & Associates Construction Co., Inc.		117,737.00		117,737.00
3	Venture Corporation dba VCO Paving		50,000.00		50,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	1,600.000	LF	
	Engineer's Estimate		**2.00**		**3,200.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.60		2,560.00
2	Evans & Associates Construction Co., Inc.		1.45		2,320.00
3	Venture Corporation dba VCO Paving		1.50		2,400.00
0004	221(F) 0100	TEMPORARY SILT DIKE	420.000	LF	
	Engineer's Estimate		**7.25**		**3,045.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		7.40		3,108.00
2	Evans & Associates Construction Co., Inc.		7.96		3,343.20
3	Venture Corporation dba VCO Paving		7.00		2,940.00
0005	230(A) 2806	SOLID SLAB SODDING	39,530.000	SY	
	Engineer's Estimate		**1.50**		**59,295.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.05		41,506.50
2	Evans & Associates Construction Co., Inc.		1.25		49,412.50
3	Venture Corporation dba VCO Paving		1.25		49,412.50
0006	233(A) 2817	VEGETATIVE MULCHING	8.200	AC	
	Engineer's Estimate		**375.00**		**3,075.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		190.00		1,558.00
2	Evans & Associates Construction Co., Inc.		250.00		2,050.00
3	Venture Corporation dba VCO Paving		400.00		3,280.00
0007	307(A) 4200	FLY ASH	4,393.000	TON	
	Engineer's Estimate		**58.00**		**254,794.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		61.50		270,169.50
2	Evans & Associates Construction Co., Inc.		58.00		254,794.00
3	Venture Corporation dba VCO Paving		55.00		241,615.00
0008	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	80,942.000	SY	
	Engineer's Estimate		**2.55**		**206,402.10**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.90		234,731.80
2	Evans & Associates Construction Co., Inc.		3.00		242,826.00
3	Venture Corporation dba VCO Paving		3.25		263,061.50
0009	311(D) 0154	PROCESSING EXISTING BASE & SURFACE, METHOD D	30,165.000	LF	
	Engineer's Estimate		**5.25**		**158,366.25**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.35		101,052.75
2	Evans & Associates Construction Co., Inc.		7.57		228,349.05
3	Venture Corporation dba VCO Paving		9.00		271,485.00

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 130 **Contract ID:** 150094

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	540.000 TON	
	Engineer's Estimate		**48.00**	**25,920.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		61.60	33,264.00
2	Evans & Associates Construction Co., Inc.		51.94	28,047.60
3	Venture Corporation dba VCO Paving		55.00	29,700.00
0011	407(B) 0250	TACK COAT	5,603.000 GAL	
	Engineer's Estimate		**3.50**	**19,610.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.55	19,890.65
2	Evans & Associates Construction Co., Inc.		3.40	19,050.20
3	Venture Corporation dba VCO Paving		2.20	12,326.60
0012	408 5774	PRIME COAT	26,003.000 GAL	
	Engineer's Estimate		**3.75**	**97,511.25**
1	THE CUMMINS CONSTRUCTION CO., INC.		4.50	117,013.50
2	Evans & Associates Construction Co., Inc.		3.40	88,410.20
3	Venture Corporation dba VCO Paving		3.50	91,010.50
0013	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	19,815.000 TON	
	Engineer's Estimate		**82.00**	**1,624,830.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		77.00	1,525,755.00
2	Evans & Associates Construction Co., Inc.		74.98	1,485,728.70
3	Venture Corporation dba VCO Paving		84.00	1,664,460.00
0014	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	8,321.000 TON	
	Engineer's Estimate		**92.00**	**765,532.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		87.00	723,927.00
2	Evans & Associates Construction Co., Inc.		89.72	746,560.12
3	Venture Corporation dba VCO Paving		94.00	782,174.00
0015	501(G) 6309	CLSM BACKFILL	95.000 CY	
	Engineer's Estimate		**185.00**	**17,575.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		117.00	11,115.00
2	Evans & Associates Construction Co., Inc.		125.00	11,875.00
3	Venture Corporation dba VCO Paving		150.00	14,250.00
0016	504 6179	BRIDGE TRAFFIC RAIL	208.000 LF	
	Engineer's Estimate		**150.00**	**31,200.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		132.50	27,560.00
2	Evans & Associates Construction Co., Inc.		156.00	32,448.00
3	Venture Corporation dba VCO Paving		200.00	41,600.00
0017	509(B) 0321	CLASS A CONCRETE	27.090 CY	
	Engineer's Estimate		**605.00**	**16,389.45**
1	THE CUMMINS CONSTRUCTION CO., INC.		583.00	15,793.47
2	Evans & Associates Construction Co., Inc.		1,000.00	27,090.00
3	Venture Corporation dba VCO Paving		700.00	18,963.00
0018	509(C) 0322	CLASS A CONCRETE, SMALL STRUCTURES	4.600 CY	
	Engineer's Estimate		**550.00**	**2,530.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		662.50	3,047.50
2	Evans & Associates Construction Co., Inc.		1,500.00	6,900.00
3	Venture Corporation dba VCO Paving		1,500.00	6,900.00

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 130 **Contract ID:** 150094

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0019	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**375.00**		**3,750.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		583.00		5,830.00
2	Evans & Associates Construction Co., Inc.		750.00		7,500.00
3	Venture Corporation dba VCO Paving		400.00		4,000.00
0020	511(A) 0332	REINFORCING STEEL	2,950.000	LB	
	Engineer's Estimate		**1.00**		**2,950.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.60		4,720.00
2	Evans & Associates Construction Co., Inc.		1.25		3,687.50
3	Venture Corporation dba VCO Paving		1.25		3,687.50
0021	601(A) 0297	TYPE I PLAIN RIPRAP	46.000	TON	
	Engineer's Estimate		**87.00**		**4,002.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		84.80		3,900.80
2	Evans & Associates Construction Co., Inc.		85.94		3,953.24
3	Venture Corporation dba VCO Paving		99.00		4,554.00
0022	611(L) 0487	JUNCTION BOXES	55.440	CF	
	Engineer's Estimate		**100.00**		**5,544.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		95.40		5,288.98
2	Evans & Associates Construction Co., Inc.		82.17		4,555.50
3	Venture Corporation dba VCO Paving		110.00		6,098.40
0023	613(A) 4495	22" X 13" R.C.PIPE ARCH CLASS A-III	166.000	LF	
	Engineer's Estimate		**75.00**		**12,450.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		103.00		17,098.00
2	Evans & Associates Construction Co., Inc.		211.75		35,150.50
3	Venture Corporation dba VCO Paving		106.00		17,596.00
0024	613(A) 4496	28" X 18" R.C.PIPE ARCH CLASS A-III	96.000	LF	
	Engineer's Estimate		**85.00**		**8,160.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		129.00		12,384.00
2	Evans & Associates Construction Co., Inc.		233.50		22,416.00
3	Venture Corporation dba VCO Paving		132.00		12,672.00
0025	613(A) 4497	36" X 22" R.C.PIPE ARCH CLASS A-III	36.000	LF	
	Engineer's Estimate		**115.00**		**4,140.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		143.00		5,148.00
2	Evans & Associates Construction Co., Inc.		245.63		8,842.68
3	Venture Corporation dba VCO Paving		148.00		5,328.00
0026	613(A) 4498	43" X 26" R.C.PIPE ARCH CLASS A-III	64.000	LF	
	Engineer's Estimate		**235.00**		**15,040.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		175.00		11,200.00
2	Evans & Associates Construction Co., Inc.		273.46		17,501.44
3	Venture Corporation dba VCO Paving		181.00		11,584.00
0027	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	618.000	LF	
	Engineer's Estimate		**26.00**		**16,068.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		21.50		13,287.00
2	Evans & Associates Construction Co., Inc.		37.98		23,471.64
3	Venture Corporation dba VCO Paving		22.00		13,596.00

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 130 **Contract ID:** 150094

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0028	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	86.000	LF	
	Engineer's Estimate		**28.00**		**2,408.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		30.00		2,580.00
2	Evans & Associates Construction Co., Inc.		45.13		3,881.18
3	Venture Corporation dba VCO Paving		31.00		2,666.00
0029	613(B) 4529	35" X 24" CORR. GALV. STEEL PIPE ARCH	120.000	LF	
	Engineer's Estimate		**35.00**		**4,200.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		37.00		4,440.00
2	Evans & Associates Construction Co., Inc.		54.06		6,487.20
3	Venture Corporation dba VCO Paving		39.00		4,680.00
0030	613(B) 4530	42" X 29" CORR. GALV. STEEL PIPE ARCH	102.000	LF	
	Engineer's Estimate		**53.00**		**5,406.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		55.00		5,610.00
2	Evans & Associates Construction Co., Inc.		71.29		7,271.58
3	Venture Corporation dba VCO Paving		55.00		5,610.00
0031	613(L) 4504	21" X 15" PREFAB. CULVERT END SECTION, ARCH	34.000	EA	
	Engineer's Estimate		**205.00**		**6,970.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		159.00		5,406.00
2	Evans & Associates Construction Co., Inc.		614.06		20,878.04
3	Venture Corporation dba VCO Paving		165.00		5,610.00
0032	613(L) 4506	22" X 13" PREFAB. CULVERT END SEC., ARCH	8.000	EA	
	Engineer's Estimate		**775.00**		**6,200.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,060.00		8,480.00
2	Evans & Associates Construction Co., Inc.		1,945.00		15,560.00
3	Venture Corporation dba VCO Paving		1,100.00		8,800.00
0033	613(L) 4515	28" X 18" PREFAB. CULVERT END SECTION, ARCH	6.000	EA	
	Engineer's Estimate		**850.00**		**5,100.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,170.00		7,020.00
2	Evans & Associates Construction Co., Inc.		2,050.00		12,300.00
3	Venture Corporation dba VCO Paving		1,250.00		7,500.00
0034	613(L) 4516	28" X 20" PREFAB. CULVERT END SECTION, ARCH	4.000	EA	
	Engineer's Estimate		**375.00**		**1,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		223.00		892.00
2	Evans & Associates Construction Co., Inc.		709.10		2,836.40
3	Venture Corporation dba VCO Paving		225.00		900.00
0035	613(L) 4522	35" X 24" PREFAB. CULVERT END SECTION, ARCH	6.000	EA	
	Engineer's Estimate		**460.00**		**2,760.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		371.00		2,226.00
2	Evans & Associates Construction Co., Inc.		878.00		5,268.00
3	Venture Corporation dba VCO Paving		385.00		2,310.00
0036	613(L) 4526	36" X 22" PREFAB. CULVERT END SECTION, ARCH	2.000	EA	
	Engineer's Estimate		**1,000.00**		**2,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,378.00		2,756.00
2	Evans & Associates Construction Co., Inc.		2,250.00		4,500.00
3	Venture Corporation dba VCO Paving		1,500.00		3,000.00

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 130 **Contract ID:** 150094

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0037	613(L) 4530	42" X 29" PREFAB. CULVERT END SECTION, ARCH	4.000	EA	
	Engineer's Estimate		**650.00**		**2,600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		583.00		2,332.00
2	Evans & Associates Construction Co., Inc.		1,133.00		4,532.00
3	Venture Corporation dba VCO Paving		650.00		2,600.00
0038	613(L) 4531	43" X 26" PREFAB. CULVERT END SECTION, ARCH	2.000	EA	
	Engineer's Estimate		**1,300.00**		**2,600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,908.00		3,816.00
2	Evans & Associates Construction Co., Inc.		2,900.00		5,800.00
3	Venture Corporation dba VCO Paving		2,000.00		4,000.00
0039	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**60,000.00**		**60,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		26,500.00		26,500.00
2	Evans & Associates Construction Co., Inc.		83,000.00		83,000.00
3	Venture Corporation dba VCO Paving		12,000.00		12,000.00
0040	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000	LSUM	
	Engineer's Estimate		**6,000.00**		**6,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		23,108.00		23,108.00
2	Evans & Associates Construction Co., Inc.		7,500.00		7,500.00
3	Venture Corporation dba VCO Paving		5,000.00		5,000.00
0041	619(C) 0924	SAWING PAVEMENT	136.000	LF	
	Engineer's Estimate		**6.25**		**850.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		16.80		2,284.80
2	Evans & Associates Construction Co., Inc.		3.00		408.00
3	Venture Corporation dba VCO Paving		3.00		408.00
0042	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	400.000	LF	
	Engineer's Estimate		**17.00**		**6,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		16.50		6,600.00
2	Evans & Associates Construction Co., Inc.		16.98		6,792.00
3	Venture Corporation dba VCO Paving		15.40		6,160.00
0043	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	16.000	EA	
	Engineer's Estimate		**2,050.00**		**32,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,190.00		19,040.00
2	Evans & Associates Construction Co., Inc.		1,234.80		19,756.80
3	Venture Corporation dba VCO Paving		1,120.00		17,920.00
0044	623(G) 8571	GUARDRAIL END TREATMENT (GET)	16.000	EA	
	Engineer's Estimate		**2,200.00**		**35,200.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2,280.00		36,480.00
2	Evans & Associates Construction Co., Inc.		2,370.38		37,926.08
3	Venture Corporation dba VCO Paving		2,150.00		34,400.00
0045	850(A) 8110	SHEET ALUMINUM SIGNS	195.670	SF	
	Engineer's Estimate		**55.00**		**10,761.85**
1	THE CUMMINS CONSTRUCTION CO., INC.		43.50		8,511.65
2	Evans & Associates Construction Co., Inc.		45.00		8,805.15
3	Venture Corporation dba VCO Paving		41.00		8,022.47

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 130 **Contract ID:** 150094

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**	
0046	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	19,704.000 LF
	Engineer's Estimate	**0.50**	**9,852.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	0.85	16,748.40
2	Evans & Associates Construction Co., Inc.	0.80	15,763.20
3	Venture Corporation dba VCO Paving	0.80	15,763.20
0047	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**30,000.00**	**30,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	5,300.00	5,300.00
2	Evans & Associates Construction Co., Inc.	20,000.00	20,000.00
3	Venture Corporation dba VCO Paving	5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**STAKING**	
0048	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**38,000.00**	**38,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	39,900.00	39,900.00
2	Evans & Associates Construction Co., Inc.	29,000.00	29,000.00
3	Venture Corporation dba VCO Paving	50,000.00	50,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0049	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**6,800.00**	**6,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	16,800.00	16,800.00
2	Evans & Associates Construction Co., Inc.	10,000.00	10,000.00
3	Venture Corporation dba VCO Paving	25,000.00	25,000.00
0050	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**175,000.00**	**175,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	219,000.00	219,000.00
2	Evans & Associates Construction Co., Inc.	140,000.00	140,000.00
3	Venture Corporation dba VCO Paving	229,000.00	229,000.00