Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 260 **Contract ID:** 150107
J/P No.: 29304(04) **Project No.:** STP-248D(003)CI **Contract Time:**
County: MARSHALL
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-345): OVER A TRIBUTARY OF THE RED RIVER, 2.6 MILES SOUTH OF SH-32. PROJECT LENGTH = 0.245 MILE

	VENDORNAME	PROPOSALITEMTO		
1	RRY SERVICES LLC	675,444.08	92.49	100.00
2	L & N BRIDGE, LLC	689,616.43	94.43	102.10
3	HUB Construction, Inc.	696,171.90	95.33	103.07
	Engineer's Estimate	730,292.50		
4	EARTH BUILDERS, L.P.	887,446.60	121.52	131.39
5	Silver Star Construction Company, Inc.	892,890.00	122.26	132.19

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 260 **Contract ID:** 150107

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	RRY SERVICES LLC	15,000.00	15,000.00
2	L & N BRIDGE, LLC	15,000.00	15,000.00
3	HUB Construction, Inc.	15,589.00	15,589.00
4	EARTH BUILDERS, L.P.	35,000.00	35,000.00
5	Silver Star Construction Company, Inc.	73,452.45	73,452.45
0002	202(H) 0185 EARTHWORK		1.000 LSUM
	Engineer's Estimate	**40,000.00**	**40,000.00**
1	RRY SERVICES LLC	48,000.00	48,000.00
2	L & N BRIDGE, LLC	35,000.00	35,000.00
3	HUB Construction, Inc.	55,697.10	55,697.10
4	EARTH BUILDERS, L.P.	75,000.00	75,000.00
5	Silver Star Construction Company, Inc.	47,890.00	47,890.00
0003	205(A) 4229 TYPE A-SALVAGED TOPSOIL		1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	RRY SERVICES LLC	8,000.00	8,000.00
2	L & N BRIDGE, LLC	18,000.00	18,000.00
3	HUB Construction, Inc.	6,500.00	6,500.00
4	EARTH BUILDERS, L.P.	15,000.00	15,000.00
5	Silver Star Construction Company, Inc.	35,000.00	35,000.00
0004	221(F) 0100 TEMPORARY SILT DIKE		330.000 LF
	Engineer's Estimate	**10.00**	**3,300.00**
1	RRY SERVICES LLC	1.33	438.90
2	L & N BRIDGE, LLC	1.33	438.90
3	HUB Construction, Inc.	8.00	2,640.00
4	EARTH BUILDERS, L.P.	3.00	990.00
5	Silver Star Construction Company, Inc.	1.40	462.00
0005	230(A) 2806 SOLID SLAB SODDING		7,900.000 SY
	Engineer's Estimate	**2.00**	**15,800.00**
1	RRY SERVICES LLC	1.32	10,428.00
2	L & N BRIDGE, LLC	1.32	10,428.00
3	HUB Construction, Inc.	2.50	19,750.00
4	EARTH BUILDERS, L.P.	2.00	15,800.00
5	Silver Star Construction Company, Inc.	1.40	11,060.00
0006	233(A) 2817 VEGETATIVE MULCHING		1.640 AC
	Engineer's Estimate	**600.00**	**984.00**
1	RRY SERVICES LLC	412.00	675.68
2	L & N BRIDGE, LLC	412.00	675.68
3	HUB Construction, Inc.	350.00	574.00
4	EARTH BUILDERS, L.P.	800.00	1,312.00
5	Silver Star Construction Company, Inc.	1,060.00	1,738.40
0007	303(A) 2100 AGGREGATE BASE TYPE A		559.000 CY
	Engineer's Estimate	**60.00**	**33,540.00**
1	RRY SERVICES LLC	64.00	35,776.00
2	L & N BRIDGE, LLC	50.00	27,950.00
3	HUB Construction, Inc.	55.00	30,745.00
4	EARTH BUILDERS, L.P.	70.00	39,130.00
5	Silver Star Construction Company, Inc.	77.10	43,098.90

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 260 **Contract ID:** 150107

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,040.000 TON	
	Engineer's Estimate		**40.00**	**41,600.00**
1	RRY SERVICES LLC		33.00	34,320.00
2	L & N BRIDGE, LLC		30.00	31,200.00
3	HUB Construction, Inc.		30.00	31,200.00
4	EARTH BUILDERS, L.P.		40.00	41,600.00
5	Silver Star Construction Company, Inc.		28.30	29,432.00
0009	407(B) 0250	TACK COAT	201.000 GAL	
	Engineer's Estimate		**4.00**	**804.00**
1	RRY SERVICES LLC		3.00	603.00
2	L & N BRIDGE, LLC		3.00	603.00
3	HUB Construction, Inc.		6.00	1,206.00
4	EARTH BUILDERS, L.P.		6.00	1,206.00
5	Silver Star Construction Company, Inc.		3.50	703.50
0010	408 5774	PRIME COAT	2,019.000 GAL	
	Engineer's Estimate		**6.50**	**13,123.50**
1	RRY SERVICES LLC		2.75	5,552.25
2	L & N BRIDGE, LLC		2.75	5,552.25
3	HUB Construction, Inc.		4.00	8,076.00
4	EARTH BUILDERS, L.P.		5.00	10,095.00
5	Silver Star Construction Company, Inc.		2.00	4,038.00
0011	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	609.000 TON	
	Engineer's Estimate		**100.00**	**60,900.00**
1	RRY SERVICES LLC		88.25	53,744.25
2	L & N BRIDGE, LLC		88.25	53,744.25
3	HUB Construction, Inc.		125.00	76,125.00
4	EARTH BUILDERS, L.P.		140.00	85,260.00
5	Silver Star Construction Company, Inc.		83.25	50,699.25
0012	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	298.000 TON	
	Engineer's Estimate		**120.00**	**35,760.00**
1	RRY SERVICES LLC		113.95	33,957.10
2	L & N BRIDGE, LLC		113.95	33,957.10
3	HUB Construction, Inc.		135.00	40,230.00
4	EARTH BUILDERS, L.P.		155.00	46,190.00
5	Silver Star Construction Company, Inc.		96.90	28,876.20
0013	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**350.00**	**3,500.00**
1	RRY SERVICES LLC		250.00	2,500.00
2	L & N BRIDGE, LLC		350.00	3,500.00
3	HUB Construction, Inc.		300.00	3,000.00
4	EARTH BUILDERS, L.P.		400.00	4,000.00
5	Silver Star Construction Company, Inc.		749.00	7,490.00
0014	601(A) 0297	TYPE I PLAIN RIPRAP	140.000 TON	
	Engineer's Estimate		**40.00**	**5,600.00**
1	RRY SERVICES LLC		45.00	6,300.00
2	L & N BRIDGE, LLC		34.00	4,760.00
3	HUB Construction, Inc.		50.00	7,000.00
4	EARTH BUILDERS, L.P.		60.00	8,400.00
5	Silver Star Construction Company, Inc.		46.50	6,510.00

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 260 **Contract ID:** 150107

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0015	602(C) 4155	FILTER FABRIC	268.000	SY	
	Engineer's Estimate		**2.50**		**670.00**
1	RRY SERVICES LLC		3.00		804.00
2	L & N BRIDGE, LLC		1.80		482.40
3	HUB Construction, Inc.		3.00		804.00
4	EARTH BUILDERS, L.P.		2.00		536.00
5	Silver Star Construction Company, Inc.		2.00		536.00
0016	613(B) 0688	12" CORR. GALV. STEEL PIPE	160.000	LF	
	Engineer's Estimate		**35.35**		**5,656.00**
1	RRY SERVICES LLC		33.00		5,280.00
2	L & N BRIDGE, LLC		22.00		3,520.00
3	HUB Construction, Inc.		25.00		4,000.00
4	EARTH BUILDERS, L.P.		60.00		9,600.00
5	Silver Star Construction Company, Inc.		32.00		5,120.00
0017	613(B) 0689	18" CORR. GALV. STEEL PIPE	152.000	LF	
	Engineer's Estimate		**35.00**		**5,320.00**
1	RRY SERVICES LLC		40.00		6,080.00
2	L & N BRIDGE, LLC		32.00		4,864.00
3	HUB Construction, Inc.		25.00		3,800.00
4	EARTH BUILDERS, L.P.		70.00		10,640.00
5	Silver Star Construction Company, Inc.		32.00		4,864.00
0018	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	64.000	LF	
	Engineer's Estimate		**50.00**		**3,200.00**
1	RRY SERVICES LLC		44.00		2,816.00
2	L & N BRIDGE, LLC		20.00		1,280.00
3	HUB Construction, Inc.		25.00		1,600.00
4	EARTH BUILDERS, L.P.		80.00		5,120.00
5	Silver Star Construction Company, Inc.		42.00		2,688.00
0019	613(L) 4504	21" X 15" PREFAB. CULVERT END SECTION, ARCH	4.000	EA	
	Engineer's Estimate		**350.00**		**1,400.00**
1	RRY SERVICES LLC		300.00		1,200.00
2	L & N BRIDGE, LLC		150.00		600.00
3	HUB Construction, Inc.		250.00		1,000.00
4	EARTH BUILDERS, L.P.		1,500.00		6,000.00
5	Silver Star Construction Company, Inc.		350.00		1,400.00
0020	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	6.000	EA	
	Engineer's Estimate		**800.00**		**4,800.00**
1	RRY SERVICES LLC		300.00		1,800.00
2	L & N BRIDGE, LLC		150.00		900.00
3	HUB Construction, Inc.		250.00		1,500.00
4	EARTH BUILDERS, L.P.		1,200.00		7,200.00
5	Silver Star Construction Company, Inc.		275.00		1,650.00
0021	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**8,000.00**		**8,000.00**
1	RRY SERVICES LLC		3,000.00		3,000.00
2	L & N BRIDGE, LLC		2,500.00		2,500.00
3	HUB Construction, Inc.		5,000.00		5,000.00
4	EARTH BUILDERS, L.P.		20,000.00		20,000.00
5	Silver Star Construction Company, Inc.		13,230.00		13,230.00

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 260 **Contract ID:** 150107

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0022	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	2,568.000	SY	
	Engineer's Estimate		**8.00**		**20,544.00**
1	RRY SERVICES LLC		5.00		12,840.00
2	L & N BRIDGE, LLC		1.50		3,852.00
3	HUB Construction, Inc.		5.50		14,124.00
4	EARTH BUILDERS, L.P.		7.00		17,976.00
5	Silver Star Construction Company, Inc.		6.10		15,664.80
0023	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	125.000	LF	
	Engineer's Estimate		**20.00**		**2,500.00**
1	RRY SERVICES LLC		16.50		2,062.50
2	L & N BRIDGE, LLC		16.50		2,062.50
3	HUB Construction, Inc.		26.00		3,250.00
4	EARTH BUILDERS, L.P.		22.00		2,750.00
5	Silver Star Construction Company, Inc.		17.50		2,187.50
0024	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000	EA	
	Engineer's Estimate		**2,000.00**		**8,000.00**
1	RRY SERVICES LLC		2,150.00		8,600.00
2	L & N BRIDGE, LLC		2,150.00		8,600.00
3	HUB Construction, Inc.		2,000.00		8,000.00
4	EARTH BUILDERS, L.P.		2,500.00		10,000.00
5	Silver Star Construction Company, Inc.		2,280.00		9,120.00
0025	623(G) 8571	GUARDRAIL END TREATMENT (GET)	3.000	EA	
	Engineer's Estimate		**2,400.00**		**7,200.00**
1	RRY SERVICES LLC		2,450.00		7,350.00
2	L & N BRIDGE, LLC		2,450.00		7,350.00
3	HUB Construction, Inc.		2,500.00		7,500.00
4	EARTH BUILDERS, L.P.		3,000.00		9,000.00
5	Silver Star Construction Company, Inc.		2,598.00		7,794.00
0026	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	2,120.000	LF	
	Engineer's Estimate		**4.80**		**10,176.00**
1	RRY SERVICES LLC		4.50		9,540.00
2	L & N BRIDGE, LLC		6.00		12,720.00
3	HUB Construction, Inc.		6.50		13,780.00
4	EARTH BUILDERS, L.P.		12.00		25,440.00
5	Silver Star Construction Company, Inc.		4.00		8,480.00
0027	629(A) 4958	MAILBOX INSTALLATION-SINGLE	4.000	EA	
	Engineer's Estimate		**100.00**		**400.00**
1	RRY SERVICES LLC		75.00		300.00
2	L & N BRIDGE, LLC		75.00		300.00
3	HUB Construction, Inc.		100.00		400.00
4	EARTH BUILDERS, L.P.		100.00		400.00
5	Silver Star Construction Company, Inc.		80.00		320.00
0028	629(C) 4960	MAILBOX	4.000	EA	
	Engineer's Estimate		**40.00**		**160.00**
1	RRY SERVICES LLC		25.00		100.00
2	L & N BRIDGE, LLC		25.00		100.00
3	HUB Construction, Inc.		50.00		200.00
4	EARTH BUILDERS, L.P.		50.00		200.00
5	Silver Star Construction Company, Inc.		26.50		106.00

Letting Date: March 19, 2015, 10:30 A.M.

Call Order: 260 **Contract ID:** 150107

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0029	629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	4.000 EA
	Engineer's Estimate	**30.00**	**120.00**
1	RRY SERVICES LLC	35.00	140.00
2	L & N BRIDGE, LLC	25.00	100.00
3	HUB Construction, Inc.	50.00	200.00
4	EARTH BUILDERS, L.P.	25.00	100.00
5	Silver Star Construction Company, Inc.	26.50	106.00
0030	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	16.000 EA
	Engineer's Estimate	**15.00**	**240.00**
1	RRY SERVICES LLC	10.00	160.00
2	L & N BRIDGE, LLC	10.00	160.00
3	HUB Construction, Inc.	20.00	320.00
4	EARTH BUILDERS, L.P.	15.00	240.00
5	Silver Star Construction Company, Inc.	10.60	169.60

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'			
0031	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	100.000 CY
	Engineer's Estimate	**20.00**	**2,000.00**
1	RRY SERVICES LLC	20.00	2,000.00
2	L & N BRIDGE, LLC	30.00	3,000.00
3	HUB Construction, Inc.	15.00	1,500.00
4	EARTH BUILDERS, L.P.	20.00	2,000.00
5	Silver Star Construction Company, Inc.	35.90	3,590.00
0032	501(F) 6352	GRANULAR BACKFILL	56.000 CY
	Engineer's Estimate	**80.00**	**4,480.00**
1	RRY SERVICES LLC	75.00	4,200.00
2	L & N BRIDGE, LLC	140.00	7,840.00
3	HUB Construction, Inc.	50.00	2,800.00
4	EARTH BUILDERS, L.P.	70.00	3,920.00
5	Silver Star Construction Company, Inc.	104.00	5,824.00
0033	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	224.000 LF
	Engineer's Estimate	**230.00**	**51,520.00**
1	RRY SERVICES LLC	250.00	56,000.00
2	L & N BRIDGE, LLC	365.00	81,760.00
3	HUB Construction, Inc.	220.00	49,280.00
4	EARTH BUILDERS, L.P.	200.00	44,800.00
5	Silver Star Construction Company, Inc.	225.00	50,400.00
0034	504(A) 1304	APPROACH SLAB	115.000 SY
	Engineer's Estimate	**200.00**	**23,000.00**
1	RRY SERVICES LLC	180.00	20,700.00
2	L & N BRIDGE, LLC	280.00	32,200.00
3	HUB Construction, Inc.	175.00	20,125.00
4	EARTH BUILDERS, L.P.	150.00	17,250.00
5	Silver Star Construction Company, Inc.	192.00	22,080.00

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 260 **Contract ID:** 150107

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0035	504(B) 1305	SAW-CUT GROOVING	273.400	SY	
	Engineer's Estimate		**5.00**		**1,367.00**
1	RRY SERVICES LLC		11.00		3,007.40
2	L & N BRIDGE, LLC		10.25		2,802.35
3	HUB Construction, Inc.		12.00		3,280.80
4	EARTH BUILDERS, L.P.		14.00		3,827.60
5	Silver Star Construction Company, Inc.		12.00		3,280.80
0036	504(D) 6239	CONCRETE RAIL (TR3)	206.600	LF	
	Engineer's Estimate		**90.00**		**18,594.00**
1	RRY SERVICES LLC		75.00		15,495.00
2	L & N BRIDGE, LLC		90.00		18,594.00
3	HUB Construction, Inc.		110.00		22,726.00
4	EARTH BUILDERS, L.P.		95.00		19,627.00
5	Silver Star Construction Company, Inc.		129.00		26,651.40
0037	506(A) 1322	STRUCTURAL STEEL	100.000	LB	
	Engineer's Estimate		**4.00**		**400.00**
1	RRY SERVICES LLC		3.50		350.00
2	L & N BRIDGE, LLC		1.50		150.00
3	HUB Construction, Inc.		2.50		250.00
4	EARTH BUILDERS, L.P.		3.00		300.00
5	Silver Star Construction Company, Inc.		1.60		160.00
0038	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000	EA	
	Engineer's Estimate		**850.00**		**5,100.00**
1	RRY SERVICES LLC		650.00		3,900.00
2	L & N BRIDGE, LLC		300.00		1,800.00
3	HUB Construction, Inc.		250.00		1,500.00
4	EARTH BUILDERS, L.P.		1,000.00		6,000.00
5	Silver Star Construction Company, Inc.		725.00		4,350.00
0039	509(A) 1326	CLASS AA CONCRETE	78.400	CY	
	Engineer's Estimate		**700.00**		**54,880.00**
1	RRY SERVICES LLC		700.00		54,880.00
2	L & N BRIDGE, LLC		850.00		66,640.00
3	HUB Construction, Inc.		700.00		54,880.00
4	EARTH BUILDERS, L.P.		550.00		43,120.00
5	Silver Star Construction Company, Inc.		888.00		69,619.20
0040	509(B) 1328	CLASS A CONCRETE	39.200	CY	
	Engineer's Estimate		**600.00**		**23,520.00**
1	RRY SERVICES LLC		750.00		29,400.00
2	L & N BRIDGE, LLC		800.00		31,360.00
3	HUB Construction, Inc.		750.00		29,400.00
4	EARTH BUILDERS, L.P.		600.00		23,520.00
5	Silver Star Construction Company, Inc.		913.00		35,789.60
0041	511(A) 1332	REINFORCING STEEL	19,810.000	LB	
	Engineer's Estimate		**1.00**		**19,810.00**
1	RRY SERVICES LLC		1.00		19,810.00
2	L & N BRIDGE, LLC		1.00		19,810.00
3	HUB Construction, Inc.		1.00		19,810.00
4	EARTH BUILDERS, L.P.		1.50		29,715.00
5	Silver Star Construction Company, Inc.		1.00		19,810.00

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 260 **Contract ID:** 150107

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0042	514(A) 6010	PILES, FURNISHED (HP 10X42)	564.000 LF	
	Engineer's Estimate		**38.00**	**21,432.00**
1	RRY SERVICES LLC		40.00	22,560.00
2	L & N BRIDGE, LLC		28.00	15,792.00
3	HUB Construction, Inc.		45.00	25,380.00
4	EARTH BUILDERS, L.P.		28.00	15,792.00
5	Silver Star Construction Company, Inc.		24.30	13,705.20
0043	514(B) 6292	PILES, DRIVEN (HP 10X42)	564.000 LF	
	Engineer's Estimate		**18.00**	**10,152.00**
1	RRY SERVICES LLC		11.00	6,204.00
2	L & N BRIDGE, LLC		12.00	6,768.00
3	HUB Construction, Inc.		15.00	8,460.00
4	EARTH BUILDERS, L.P.		35.00	19,740.00
5	Silver Star Construction Company, Inc.		80.80	45,571.20
0044	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	RRY SERVICES LLC		400.00	400.00
2	L & N BRIDGE, LLC		400.00	400.00
3	HUB Construction, Inc.		400.00	400.00
4	EARTH BUILDERS, L.P.		400.00	400.00
5	Silver Star Construction Company, Inc.		400.00	400.00
0045	601(B) 1353	TYPE I-A PLAIN RIPRAP	540.000 TON	
	Engineer's Estimate		**55.00**	**29,700.00**
1	RRY SERVICES LLC		45.00	24,300.00
2	L & N BRIDGE, LLC		34.00	18,360.00
3	HUB Construction, Inc.		45.00	24,300.00
4	EARTH BUILDERS, L.P.		60.00	32,400.00
5	Silver Star Construction Company, Inc.		59.00	31,860.00
0046	601(C) 1355	TYPE I-A FILTER BLANKET	140.000 TON	
	Engineer's Estimate		**40.00**	**5,600.00**
1	RRY SERVICES LLC		39.00	5,460.00
2	L & N BRIDGE, LLC		27.00	3,780.00
3	HUB Construction, Inc.		38.00	5,320.00
4	EARTH BUILDERS, L.P.		40.00	5,600.00
5	Silver Star Construction Company, Inc.		79.00	11,060.00
0047	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000 LF	
	Engineer's Estimate		**30.00**	**1,560.00**
1	RRY SERVICES LLC		30.00	1,560.00
2	L & N BRIDGE, LLC		30.00	1,560.00
3	HUB Construction, Inc.		25.00	1,300.00
4	EARTH BUILDERS, L.P.		25.00	1,300.00
5	Silver Star Construction Company, Inc.		46.00	2,392.00
0048	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	30.000 LF	
	Engineer's Estimate		**30.00**	**900.00**
1	RRY SERVICES LLC		30.00	900.00
2	L & N BRIDGE, LLC		30.00	900.00
3	HUB Construction, Inc.		20.00	600.00
4	EARTH BUILDERS, L.P.		25.00	750.00
5	Silver Star Construction Company, Inc.		55.00	1,650.00

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 260 **Contract ID:** 150107

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**	
0049	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**22,000.00**	**22,000.00**
1	RRY SERVICES LLC	12,000.00	12,000.00
2	L & N BRIDGE, LLC	20,000.00	20,000.00
3	HUB Construction, Inc.	10,000.00	10,000.00
4	EARTH BUILDERS, L.P.	25,000.00	25,000.00
5	Silver Star Construction Company, Inc.	45,000.00	45,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0050	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	2,600.000 LF
	Engineer's Estimate	**0.80**	**2,080.00**
1	RRY SERVICES LLC	1.50	3,900.00
2	L & N BRIDGE, LLC	1.50	3,900.00
3	HUB Construction, Inc.	1.75	4,550.00
4	EARTH BUILDERS, L.P.	2.00	5,200.00
5	Silver Star Construction Company, Inc.	1.60	4,160.00
0051	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**8,000.00**	**8,000.00**
1	RRY SERVICES LLC	4,500.00	4,500.00
2	L & N BRIDGE, LLC	3,000.00	3,000.00
3	HUB Construction, Inc.	5,000.00	5,000.00
4	EARTH BUILDERS, L.P.	4,500.00	4,500.00
5	Silver Star Construction Company, Inc.	3,180.00	3,180.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0052	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**6,000.00**	**6,000.00**
1	RRY SERVICES LLC	5,000.00	5,000.00
2	L & N BRIDGE, LLC	7,500.00	7,500.00
3	HUB Construction, Inc.	5,000.00	5,000.00
4	EARTH BUILDERS, L.P.	10,000.00	10,000.00
5	Silver Star Construction Company, Inc.	26,720.00	26,720.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0053	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,500.00**	**3,500.00**
1	RRY SERVICES LLC	2,550.00	2,550.00
2	L & N BRIDGE, LLC	1,500.00	1,500.00
3	HUB Construction, Inc.	1,500.00	1,500.00
4	EARTH BUILDERS, L.P.	3,500.00	3,500.00
5	Silver Star Construction Company, Inc.	8,000.00	8,000.00

Letting Date: March 19, 2015, 10:30 A.M.

Call Order: 260 **Contract ID:** 150107

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0054	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**56,000.00**	**56,000.00**
1	RRY SERVICES LLC		59,000.00	59,000.00
2	L & N BRIDGE, LLC		50,000.00	50,000.00
3	HUB Construction, Inc.		35,000.00	35,000.00
4	EARTH BUILDERS, L.P.		65,000.00	65,000.00
5	Silver Star Construction Company, Inc.		43,750.00	43,750.00