Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 380 **Contract ID:** 150118
J/P No.: 28277(05) **Project No.:** SSR-168N(214)SR **Contract Time:**
County: SEQUOYAH
Description: PAVEMENT REHABILITATION (CONCRETE) I-40: FROM MILE MARKER 298, EXTEND EAST TO MILE MARKER 303. PROJECT LENGTH = 5.633 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Tri Star Construction Arkansas, LLC	675,594.34	98.74	100.00
2	PBX Corporation	682,635.44	99.77	101.04
	Engineer's Estimate	684,217.70		
3	Interstate Improvement, Inc.	829,804.86	121.28	122.83
4	R.A. Knapp Construction, Inc.	915,048.76	133.74	135.44
5	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	1,663,742.28	243.16	246.26
6	MERIDIAN CONTRACTING, INC.	1,674,397.30	244.72	247.84

Letting Date: March 19, 2015, 10:30 A.M.

Call Order: 380 **Contract ID:** 150118

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0001	402(F) 7047	TRAFFIC BOUND SURFACE COURSE TYPE F	300.000 TON
	Engineer's Estimate	**18.00**	**5,400.00**
1	Tri Star Construction Arkansas, LLC	30.50	9,150.00
2	PBX Corporation	45.00	13,500.00
3	Interstate Improvement, Inc.	35.00	10,500.00
4	R.A. Knapp Construction, Inc.	40.00	12,000.00
5	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	58.15	17,445.00
6	MERIDIAN CONTRACTING, INC.	55.00	16,500.00
0002	413(A) 4861	RUMBLE STRIP-METHOD HMA-CON	59,484.000 LF
	Engineer's Estimate	**0.40**	**23,793.60**
1	Tri Star Construction Arkansas, LLC	0.14	8,327.76
2	PBX Corporation	0.17	10,112.28
3	Interstate Improvement, Inc.	0.10	5,948.40
4	R.A. Knapp Construction, Inc.	0.07	4,163.88
5	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	0.46	27,362.64
6	MERIDIAN CONTRACTING, INC.	0.10	5,948.40
0003	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	59,484.000 LF
	Engineer's Estimate	**0.40**	**23,793.60**
1	Tri Star Construction Arkansas, LLC	0.12	7,138.08
2	PBX Corporation	0.16	9,517.44
3	Interstate Improvement, Inc.	0.09	5,353.56
4	R.A. Knapp Construction, Inc.	0.07	4,163.88
5	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	0.46	27,362.64
6	MERIDIAN CONTRACTING, INC.	0.10	5,948.40
0004	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	4,000.000 SY
	Engineer's Estimate	**85.00**	**340,000.00**
1	Tri Star Construction Arkansas, LLC	91.50	366,000.00
2	PBX Corporation	80.00	320,000.00
3	Interstate Improvement, Inc.	127.00	508,000.00
4	R.A. Knapp Construction, Inc.	142.00	568,000.00
5	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	322.00	1,288,000.00
6	MERIDIAN CONTRACTING, INC.	300.00	1,200,000.00
0005	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	1,111.000 CY
	Engineer's Estimate	**110.00**	**122,210.00**
1	Tri Star Construction Arkansas, LLC	141.50	157,206.50
2	PBX Corporation	195.00	216,645.00
3	Interstate Improvement, Inc.	160.00	177,760.00
4	R.A. Knapp Construction, Inc.	134.00	148,874.00
5	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	150.00	166,650.00
6	MERIDIAN CONTRACTING, INC.	180.00	199,980.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			

Letting Date: March 19, 2015, 10:30 A.M.

Call Order: 380 **Contract ID:** 150118

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0006	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	150,694.000 LF	
	Engineer's Estimate		**0.75**	**113,020.50**
1	Tri Star Construction Arkansas, LLC		0.50	75,347.00
2	PBX Corporation		0.38	57,263.72
3	Interstate Improvement, Inc.		0.35	52,742.90
4	R.A. Knapp Construction, Inc.		0.50	75,347.00
5	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.50	75,347.00
6	MERIDIAN CONTRACTING, INC.		0.75	113,020.50
0007	880(A) 8812	ARROW DISPLAY(TYPE C)	150.000 SD	
	Engineer's Estimate		**10.00**	**1,500.00**
1	Tri Star Construction Arkansas, LLC		14.00	2,100.00
2	PBX Corporation		11.00	1,650.00
3	Interstate Improvement, Inc.		10.00	1,500.00
4	R.A. Knapp Construction, Inc.		25.00	3,750.00
5	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		26.25	3,937.50
6	MERIDIAN CONTRACTING, INC.		12.00	1,800.00
0008	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	Tri Star Construction Arkansas, LLC		46,200.00	46,200.00
2	PBX Corporation		50,647.00	50,647.00
3	Interstate Improvement, Inc.		65,000.00	65,000.00
4	R.A. Knapp Construction, Inc.		95,000.00	95,000.00
5	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		53,700.00	53,700.00
6	MERIDIAN CONTRACTING, INC.		127,000.00	127,000.00
0009	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	150.000 SD	
	Engineer's Estimate		**30.00**	**4,500.00**
1	Tri Star Construction Arkansas, LLC		27.50	4,125.00
2	PBX Corporation		22.00	3,300.00
3	Interstate Improvement, Inc.		20.00	3,000.00
4	R.A. Knapp Construction, Inc.		25.00	3,750.00
5	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		26.25	3,937.50
6	MERIDIAN CONTRACTING, INC.		28.00	4,200.00