Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 030 **Contract ID:** 150122
J/P No.: 29316(04) **Project No.:** STP-207D(021)CI **Contract Time:**
County: BRYAN
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-376): OVER KANOLA CREEK, 2.0 MILES SOUTH OF US-70. PROJECT LENGTH = 0.198 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	797,508.48		
1	L & N BRIDGE, LLC	817,859.23	102.55	100.00
2	C3 Construction, Inc.	832,200.86	104.35	101.75
3	HUB Construction, Inc.	887,156.83	111.24	108.47
4	K & R BUILDERS, INC.	985,838.95	123.61	120.54
5	RRY SERVICES LLC	1,048,360.35	131.45	128.18

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 030 **Contract ID:** 150122

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	L & N BRIDGE, LLC		10,000.00	10,000.00
2	C3 Construction, Inc.		15,488.72	15,488.72
3	HUB Construction, Inc.		10,000.00	10,000.00
4	K & R BUILDERS, INC.		11,000.00	11,000.00
5	RRY SERVICES LLC		60,000.00	60,000.00
0002	202(H) 0185	EARTHWORK	1.000	LSUM
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	L & N BRIDGE, LLC		40,000.00	40,000.00
2	C3 Construction, Inc.		47,085.71	47,085.71
3	HUB Construction, Inc.		33,000.00	33,000.00
4	K & R BUILDERS, INC.		48,215.00	48,215.00
5	RRY SERVICES LLC		80,000.00	80,000.00
0003	210 0121	OBLITERATING ABANDONED ROAD	300.000	LF
	Engineer's Estimate		**7.00**	**2,100.00**
1	L & N BRIDGE, LLC		1.50	450.00
2	C3 Construction, Inc.		32.22	9,666.00
3	HUB Construction, Inc.		5.00	1,500.00
4	K & R BUILDERS, INC.		10.00	3,000.00
5	RRY SERVICES LLC		10.00	3,000.00
0004	221(C) 2801	TEMPORARY SILT FENCE	1,600.000	LF
	Engineer's Estimate		**2.00**	**3,200.00**
1	L & N BRIDGE, LLC		1.33	2,128.00
2	C3 Construction, Inc.		1.86	2,976.00
3	HUB Construction, Inc.		3.00	4,800.00
4	K & R BUILDERS, INC.		1.55	2,480.00
5	RRY SERVICES LLC		1.33	2,128.00
0005	221(F) 0100	TEMPORARY SILT DIKE	200.000	LF
	Engineer's Estimate		**9.00**	**1,800.00**
1	L & N BRIDGE, LLC		7.45	1,490.00
2	C3 Construction, Inc.		7.43	1,486.00
3	HUB Construction, Inc.		7.00	1,400.00
4	K & R BUILDERS, INC.		9.00	1,800.00
5	RRY SERVICES LLC		7.45	1,490.00
0006	230(A) 2806	SOLID SLAB SODDING	4,000.000	SY
	Engineer's Estimate		**3.00**	**12,000.00**
1	L & N BRIDGE, LLC		1.39	5,560.00
2	C3 Construction, Inc.		1.71	6,840.00
3	HUB Construction, Inc.		2.50	10,000.00
4	K & R BUILDERS, INC.		1.65	6,600.00
5	RRY SERVICES LLC		1.39	5,560.00
0007	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,180.000	TON
	Engineer's Estimate		**30.00**	**35,400.00**
1	L & N BRIDGE, LLC		20.00	23,600.00
2	C3 Construction, Inc.		32.22	38,019.60
3	HUB Construction, Inc.		28.00	33,040.00
4	K & R BUILDERS, INC.		38.22	45,099.60
5	RRY SERVICES LLC		36.00	42,480.00

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 030 **Contract ID:** 150122

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0008	407(B) 0250	TACK COAT	340.000 GAL	
	Engineer's Estimate		**4.00**	**1,360.00**
1	L & N BRIDGE, LLC		8.00	2,720.00
2	C3 Construction, Inc.		9.91	3,369.40
3	HUB Construction, Inc.		8.00	2,720.00
4	K & R BUILDERS, INC.		10.00	3,400.00
5	RRY SERVICES LLC		3.00	1,020.00
0009	408 5774	PRIME COAT	1,210.000 GAL	
	Engineer's Estimate		**4.00**	**4,840.00**
1	L & N BRIDGE, LLC		3.00	3,630.00
2	C3 Construction, Inc.		3.72	4,501.20
3	HUB Construction, Inc.		4.00	4,840.00
4	K & R BUILDERS, INC.		4.00	4,840.00
5	RRY SERVICES LLC		3.00	3,630.00
0010	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	390.000 TON	
	Engineer's Estimate		**90.00**	**35,100.00**
1	L & N BRIDGE, LLC		92.00	35,880.00
2	C3 Construction, Inc.		114.00	44,460.00
3	HUB Construction, Inc.		100.00	39,000.00
4	K & R BUILDERS, INC.		110.40	43,056.00
5	RRY SERVICES LLC		94.50	36,855.00
0011	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	260.000 TON	
	Engineer's Estimate		**95.00**	**24,700.00**
1	L & N BRIDGE, LLC		200.00	52,000.00
2	C3 Construction, Inc.		247.82	64,433.20
3	HUB Construction, Inc.		220.00	57,200.00
4	K & R BUILDERS, INC.		195.00	50,700.00
5	RRY SERVICES LLC		123.95	32,227.00
0012	601(B) 0536	TYPE I-A PLAIN RIPRAP	350.000 TON	
	Engineer's Estimate		**39.00**	**13,650.00**
1	L & N BRIDGE, LLC		32.00	11,200.00
2	C3 Construction, Inc.		39.65	13,877.50
3	HUB Construction, Inc.		50.00	17,500.00
4	K & R BUILDERS, INC.		40.69	14,241.50
5	RRY SERVICES LLC		45.00	15,750.00
0013	601(I) 6312	FILTER FABRIC (RIPRAP)	600.000 SY	
	Engineer's Estimate		**2.75**	**1,650.00**
1	L & N BRIDGE, LLC		2.00	1,200.00
2	C3 Construction, Inc.		2.97	1,782.00
3	HUB Construction, Inc.		2.00	1,200.00
4	K & R BUILDERS, INC.		4.75	2,850.00
5	RRY SERVICES LLC		3.00	1,800.00
0014	613(C) 5100	18" PRECOATED CORR. STEEL PIPE	70.000 LF	
	Engineer's Estimate		**40.00**	**2,800.00**
1	L & N BRIDGE, LLC		35.00	2,450.00
2	C3 Construction, Inc.		52.72	3,690.40
3	HUB Construction, Inc.		35.00	2,450.00
4	K & R BUILDERS, INC.		47.00	3,290.00
5	RRY SERVICES LLC		60.00	4,200.00

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 030 **Contract ID:** 150122

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0015	613(C) 5221	35" X 24" PRECOATED CORR. STL. PIPE ARCH	50.000	LF	
	Engineer's Estimate		**70.00**		**3,500.00**
1	L & N BRIDGE, LLC		45.00		2,250.00
2	C3 Construction, Inc.		73.60		3,680.00
3	HUB Construction, Inc.		50.00		2,500.00
4	K & R BUILDERS, INC.		84.00		4,200.00
5	RRY SERVICES LLC		72.00		3,600.00
0016	613(L) 4522	35" X 24" PREFAB. CULVERT END SECTION, ARCH	2.000	EA	
	Engineer's Estimate		**1,500.00**		**3,000.00**
1	L & N BRIDGE, LLC		350.00		700.00
2	C3 Construction, Inc.		545.20		1,090.40
3	HUB Construction, Inc.		350.00		700.00
4	K & R BUILDERS, INC.		400.00		800.00
5	RRY SERVICES LLC		560.00		1,120.00
0017	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	4.000	EA	
	Engineer's Estimate		**750.00**		**3,000.00**
1	L & N BRIDGE, LLC		200.00		800.00
2	C3 Construction, Inc.		315.97		1,263.88
3	HUB Construction, Inc.		250.00		1,000.00
4	K & R BUILDERS, INC.		250.00		1,000.00
5	RRY SERVICES LLC		300.00		1,200.00
0018	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	50.000	LF	
	Engineer's Estimate		**20.00**		**1,000.00**
1	L & N BRIDGE, LLC		30.00		1,500.00
2	C3 Construction, Inc.		37.17		1,858.50
3	HUB Construction, Inc.		25.00		1,250.00
4	K & R BUILDERS, INC.		19.20		960.00
5	RRY SERVICES LLC		16.00		800.00
0019	623(F) 4447	GUARDRAIL ANCHOR UNIT (TYPE B)	1.000	EA	
	Engineer's Estimate		**1,500.00**		**1,500.00**
1	L & N BRIDGE, LLC		850.00		850.00
2	C3 Construction, Inc.		1,053.23		1,053.23
3	HUB Construction, Inc.		500.00		500.00
4	K & R BUILDERS, INC.		960.00		960.00
5	RRY SERVICES LLC		800.00		800.00
0020	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000	EA	
	Engineer's Estimate		**1,800.00**		**7,200.00**
1	L & N BRIDGE, LLC		1,900.00		7,600.00
2	C3 Construction, Inc.		2,354.29		9,417.16
3	HUB Construction, Inc.		2,200.00		8,800.00
4	K & R BUILDERS, INC.		2,070.00		8,280.00
5	RRY SERVICES LLC		1,725.00		6,900.00
0021	623(G) 8571	GUARDRAIL END TREATMENT (GET)	3.000	EA	
	Engineer's Estimate		**2,265.00**		**6,795.00**
1	L & N BRIDGE, LLC		1,815.00		5,445.00
2	C3 Construction, Inc.		2,248.96		6,746.88
3	HUB Construction, Inc.		2,500.00		7,500.00
4	K & R BUILDERS, INC.		2,100.00		6,300.00
5	RRY SERVICES LLC		1,760.00		5,280.00

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 030 **Contract ID:** 150122

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0022	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	653.000 LF	
	Engineer's Estimate		**7.00**	**4,571.00**
1	L & N BRIDGE, LLC		6.00	3,918.00
2	C3 Construction, Inc.		6.82	4,453.46
3	HUB Construction, Inc.		5.00	3,265.00
4	K & R BUILDERS, INC.		9.00	5,877.00
5	RRY SERVICES LLC		6.50	4,244.50

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		
0023	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	168.000 CY	
	Engineer's Estimate		**17.00**	**2,856.00**
1	L & N BRIDGE, LLC		15.00	2,520.00
2	C3 Construction, Inc.		18.59	3,123.12
3	HUB Construction, Inc.		15.00	2,520.00
4	K & R BUILDERS, INC.		10.00	1,680.00
5	RRY SERVICES LLC		25.00	4,200.00
0024	501(G) 6309	CLSM BACKFILL	89.040 CY	
	Engineer's Estimate		**155.00**	**13,801.20**
1	L & N BRIDGE, LLC		170.00	15,136.80
2	C3 Construction, Inc.		171.00	15,225.84
3	HUB Construction, Inc.		145.00	12,910.80
4	K & R BUILDERS, INC.		182.50	16,249.80
5	RRY SERVICES LLC		175.00	15,582.00
0025	504(A) 1304	APPROACH SLAB	115.000 SY	
	Engineer's Estimate		**150.00**	**17,250.00**
1	L & N BRIDGE, LLC		200.00	23,000.00
2	C3 Construction, Inc.		216.84	24,936.60
3	HUB Construction, Inc.		155.00	17,825.00
4	K & R BUILDERS, INC.		220.00	25,300.00
5	RRY SERVICES LLC		200.00	23,000.00
0026	504(B) 1305	SAW-CUT GROOVING	487.260 SY	
	Engineer's Estimate		**5.50**	**2,679.93**
1	L & N BRIDGE, LLC		5.50	2,679.93
2	C3 Construction, Inc.		6.82	3,323.11
3	HUB Construction, Inc.		6.25	3,045.38
4	K & R BUILDERS, INC.		6.60	3,215.92
5	RRY SERVICES LLC		5.50	2,679.93
0027	504(C) 6250	SEALED EXPANSION JOINT	29.170 LF	
	Engineer's Estimate		**265.00**	**7,730.05**
1	L & N BRIDGE, LLC		200.00	5,834.00
2	C3 Construction, Inc.		309.77	9,035.99
3	HUB Construction, Inc.		225.00	6,563.25
4	K & R BUILDERS, INC.		275.00	8,021.75
5	RRY SERVICES LLC		380.00	11,084.60

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 030 **Contract ID:** 150122

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0028	504(D) 6239	CONCRETE RAIL (TR3)	328.400	LF	
	Engineer's Estimate		**80.00**		**26,272.00**
1	L & N BRIDGE, LLC		80.00		26,272.00
2	C3 Construction, Inc.		80.54		26,449.34
3	HUB Construction, Inc.		85.00		27,914.00
4	K & R BUILDERS, INC.		77.50		25,451.00
5	RRY SERVICES LLC		75.00		24,630.00
0029	506(A) 1322	STRUCTURAL STEEL	11,740.000	LB	
	Engineer's Estimate		**2.20**		**25,828.00**
1	L & N BRIDGE, LLC		2.00		23,480.00
2	C3 Construction, Inc.		2.17		25,475.80
3	HUB Construction, Inc.		3.10		36,394.00
4	K & R BUILDERS, INC.		4.50		52,830.00
5	RRY SERVICES LLC		5.00		58,700.00
0030	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	11.000	EA	
	Engineer's Estimate		**600.00**		**6,600.00**
1	L & N BRIDGE, LLC		1,500.00		16,500.00
2	C3 Construction, Inc.		681.50		7,496.50
3	HUB Construction, Inc.		1,250.00		13,750.00
4	K & R BUILDERS, INC.		1,050.00		11,550.00
5	RRY SERVICES LLC		1,000.00		11,000.00
0031	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	11.000	EA	
	Engineer's Estimate		**850.00**		**9,350.00**
1	L & N BRIDGE, LLC		1,500.00		16,500.00
2	C3 Construction, Inc.		681.50		7,496.50
3	HUB Construction, Inc.		1,250.00		13,750.00
4	K & R BUILDERS, INC.		1,050.00		11,550.00
5	RRY SERVICES LLC		1,000.00		11,000.00
0032	509(A) 1326	CLASS AA CONCRETE	101.400	CY	
	Engineer's Estimate		**600.00**		**60,840.00**
1	L & N BRIDGE, LLC		600.00		60,840.00
2	C3 Construction, Inc.		540.25		54,781.35
3	HUB Construction, Inc.		650.00		65,910.00
4	K & R BUILDERS, INC.		685.00		69,459.00
5	RRY SERVICES LLC		700.00		70,980.00
0033	509(B) 1328	CLASS A CONCRETE	83.000	CY	
	Engineer's Estimate		**600.00**		**49,800.00**
1	L & N BRIDGE, LLC		700.00		58,100.00
2	C3 Construction, Inc.		607.16		50,394.28
3	HUB Construction, Inc.		700.00		58,100.00
4	K & R BUILDERS, INC.		703.50		58,390.50
5	RRY SERVICES LLC		750.00		62,250.00
0034	511(A) 0332	REINFORCING STEEL	35,000.000	LB	
	Engineer's Estimate		**1.00**		**35,000.00**
1	L & N BRIDGE, LLC		1.00		35,000.00
2	C3 Construction, Inc.		0.97		33,950.00
3	HUB Construction, Inc.		0.95		33,250.00
4	K & R BUILDERS, INC.		0.93		32,550.00
5	RRY SERVICES LLC		1.00		35,000.00

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 030 **Contract ID:** 150122

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0035	514(A) 6010	PILES, FURNISHED (HP 10X42)	297.440	LF	
	Engineer's Estimate		**35.00**		**10,410.40**
1	L & N BRIDGE, LLC		27.00		8,030.88
2	C3 Construction, Inc.		30.98		9,214.69
3	HUB Construction, Inc.		35.00		10,410.40
4	K & R BUILDERS, INC.		37.10		11,035.02
5	RRY SERVICES LLC		39.00		11,600.16
0036	514(A) 6011	PILES, FURNISHED (HP 12X53)	717.380	LF	
	Engineer's Estimate		**40.00**		**28,695.20**
1	L & N BRIDGE, LLC		34.00		24,390.92
2	C3 Construction, Inc.		33.46		24,003.53
3	HUB Construction, Inc.		45.00		32,282.10
4	K & R BUILDERS, INC.		40.60		29,125.63
5	RRY SERVICES LLC		48.00		34,434.24
0037	514(B) 6292	PILES, DRIVEN (HP 10X42)	297.440	LF	
	Engineer's Estimate		**15.00**		**4,461.60**
1	L & N BRIDGE, LLC		12.00		3,569.28
2	C3 Construction, Inc.		17.35		5,160.58
3	HUB Construction, Inc.		15.00		4,461.60
4	K & R BUILDERS, INC.		15.90		4,729.30
5	RRY SERVICES LLC		11.00		3,271.84
0038	514(B) 6294	PILES, DRIVEN (HP 12X53)	717.380	LF	
	Engineer's Estimate		**15.00**		**10,760.70**
1	L & N BRIDGE, LLC		15.00		10,760.70
2	C3 Construction, Inc.		17.35		12,446.54
3	HUB Construction, Inc.		15.00		10,760.70
4	K & R BUILDERS, INC.		17.40		12,482.41
5	RRY SERVICES LLC		11.00		7,891.18
0039	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	L & N BRIDGE, LLC		400.00		400.00
2	C3 Construction, Inc.		400.00		400.00
3	HUB Construction, Inc.		400.00		400.00
4	K & R BUILDERS, INC.		400.00		400.00
5	RRY SERVICES LLC		400.00		400.00
0040	516(A) 6094	DRILLED SHAFTS 48" DIAMETER	142.140	LF	
	Engineer's Estimate		**680.00**		**96,655.20**
1	L & N BRIDGE, LLC		998.00		141,855.72
2	C3 Construction, Inc.		613.35		87,181.57
3	HUB Construction, Inc.		850.00		120,819.00
4	K & R BUILDERS, INC.		905.00		128,636.70
5	RRY SERVICES LLC		1,100.00		156,354.00
0041	535 6225	HAUL AND ERECT STEEL BEAMS	1.000	LSUM	
	Engineer's Estimate		**60,000.00**		**60,000.00**
1	L & N BRIDGE, LLC		28,000.00		28,000.00
2	C3 Construction, Inc.		35,933.83		35,933.83
3	HUB Construction, Inc.		75,000.00		75,000.00
4	K & R BUILDERS, INC.		102,000.00		102,000.00
5	RRY SERVICES LLC		65,000.00		65,000.00

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 030 **Contract ID:** 150122

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		
0042	601(B) 1353	TYPE I-A PLAIN RIPRAP	469.700	TON
	Engineer's Estimate		**40.00**	**18,788.00**
1	L & N BRIDGE, LLC		32.00	15,030.40
2	C3 Construction, Inc.		39.65	18,623.61
3	HUB Construction, Inc.		40.00	18,788.00
4	K & R BUILDERS, INC.		37.59	17,656.02
5	RRY SERVICES LLC		45.00	21,136.50
0043	601(I) 6312	FILTER FABRIC (RIPRAP)	568.800	SY
	Engineer's Estimate		**2.75**	**1,564.20**
1	L & N BRIDGE, LLC		2.00	1,137.60
2	C3 Construction, Inc.		28.50	16,210.80
3	HUB Construction, Inc.		2.00	1,137.60
4	K & R BUILDERS, INC.		4.75	2,701.80
5	RRY SERVICES LLC		3.00	1,706.40
0044	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	L & N BRIDGE, LLC		16,500.00	16,500.00
2	C3 Construction, Inc.		4,708.57	4,708.57
3	HUB Construction, Inc.		10,000.00	10,000.00
4	K & R BUILDERS, INC.		8,125.00	8,125.00
5	RRY SERVICES LLC		12,000.00	12,000.00
0045	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	L & N BRIDGE, LLC		1,950.00	1,950.00
2	C3 Construction, Inc.		4,027.07	4,027.07
3	HUB Construction, Inc.		3,500.00	3,500.00
4	K & R BUILDERS, INC.		4,250.00	4,250.00
5	RRY SERVICES LLC		3,425.00	3,425.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0046	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	L & N BRIDGE, LLC		3,500.00	3,500.00
2	C3 Construction, Inc.		11,461.65	11,461.65
3	HUB Construction, Inc.		5,000.00	5,000.00
4	K & R BUILDERS, INC.		12,000.00	12,000.00
5	RRY SERVICES LLC		9,250.00	9,250.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 030 **Contract ID:** 150122

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0047	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,600.00**	**3,600.00**
1	L & N BRIDGE, LLC	1,500.00	1,500.00
2	C3 Construction, Inc.	1,858.65	1,858.65
3	HUB Construction, Inc.	3,500.00	3,500.00
4	K & R BUILDERS, INC.	4,500.00	4,500.00
5	RRY SERVICES LLC	2,700.00	2,700.00
0048	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**40,000.00**	**40,000.00**
1	L & N BRIDGE, LLC	60,000.00	60,000.00
2	C3 Construction, Inc.	52,042.10	52,042.10
3	HUB Construction, Inc.	55,000.00	55,000.00
4	K & R BUILDERS, INC.	63,000.00	63,000.00
5	RRY SERVICES LLC	75,000.00	75,000.00