Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 140 **Contract ID:** 150133
J/P No.: 29409(04) **Project No.:** STP-221C(024)CI **Contract Time:**
County: DELAWARE
Description: BRIDGE AND APPROACHES COUNTY ROAD (D0470): OVER CLOUD CREEK, 9.0 MILES SOUTHEAST OF JAY. PROJECT LENGTH = 0.298 MILE

	VENDORNAME	PROPOSALITEMTO		
1	RRY SERVICES LLC	1,124,390.24	99.57	100.00
	Engineer's Estimate	1,129,241.30		
2	B & B BRIDGE COMPANY, LLC	1,162,814.96	102.97	103.42
3	A. M. COHRON & SON, INC.	1,164,120.92	103.09	103.53
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,192,567.95	105.61	106.06
5	GLOVER & ASSOCIATES, INC.	1,269,912.60	112.46	112.94
6	M.J. HUGHES CONSTRUCTION, INC.	1,503,391.86	133.13	133.71
7	Mobley Contractors, Inc.	1,629,379.42	144.29	144.91

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 140 **Contract ID:** 150133

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**9,000.00**	**9,000.00**
1	RRY SERVICES LLC		20,000.00	20,000.00
2	B & B BRIDGE COMPANY, LLC		25,000.00	25,000.00
3	A. M. COHRON & SON, INC.		15,000.00	15,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		25,000.00	25,000.00
5	GLOVER & ASSOCIATES, INC.		35,000.00	35,000.00
6	M.J. HUGHES CONSTRUCTION, INC.		45,000.00	45,000.00
7	Mobley Contractors, Inc.		17,731.82	17,731.82
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	7,513.000 CY	
	Engineer's Estimate		**8.00**	**60,104.00**
1	RRY SERVICES LLC		8.00	60,104.00
2	B & B BRIDGE COMPANY, LLC		6.65	49,961.45
3	A. M. COHRON & SON, INC.		6.65	49,961.45
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		9.50	71,373.50
5	GLOVER & ASSOCIATES, INC.		11.09	83,319.17
6	M.J. HUGHES CONSTRUCTION, INC.		10.00	75,130.00
7	Mobley Contractors, Inc.		15.21	114,272.73
0003	202(C) 0182	ROCK EXCAVATION	723.000 CY	
	Engineer's Estimate		**20.00**	**14,460.00**
1	RRY SERVICES LLC		16.00	11,568.00
2	B & B BRIDGE COMPANY, LLC		17.65	12,760.95
3	A. M. COHRON & SON, INC.		17.65	12,760.95
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		55.00	39,765.00
5	GLOVER & ASSOCIATES, INC.		50.67	36,634.41
6	M.J. HUGHES CONSTRUCTION, INC.		60.00	43,380.00
7	Mobley Contractors, Inc.		49.44	35,745.12
0004	202(D) 0184	UNCLASSIFIED BORROW	8,533.000 CY	
	Engineer's Estimate		**9.00**	**76,797.00**
1	RRY SERVICES LLC		9.00	76,797.00
2	B & B BRIDGE COMPANY, LLC		9.70	82,770.10
3	A. M. COHRON & SON, INC.		9.70	82,770.10
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		12.50	106,662.50
5	GLOVER & ASSOCIATES, INC.		9.11	77,735.63
6	M.J. HUGHES CONSTRUCTION, INC.		15.00	127,995.00
7	Mobley Contractors, Inc.		16.44	140,282.52
0005	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	RRY SERVICES LLC		18,000.00	18,000.00
2	B & B BRIDGE COMPANY, LLC		5,000.00	5,000.00
3	A. M. COHRON & SON, INC.		4,947.60	4,947.60
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		20,000.00	20,000.00
5	GLOVER & ASSOCIATES, INC.		17,510.26	17,510.26
6	M.J. HUGHES CONSTRUCTION, INC.		30,000.00	30,000.00
7	Mobley Contractors, Inc.		13,467.15	13,467.15

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 140 **Contract ID:** 150133

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0006	221(C) 2801 TEMPORARY SILT FENCE		2,319.000 LF
	Engineer's Estimate	**3.20**	**7,420.80**
1	RRY SERVICES LLC	1.24	2,875.56
2	B & B BRIDGE COMPANY, LLC	1.79	4,151.01
3	A. M. COHRON & SON, INC.	1.79	4,151.01
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	1.50	3,478.50
5	GLOVER & ASSOCIATES, INC.	2.01	4,661.19
6	M.J. HUGHES CONSTRUCTION, INC.	5.78	13,403.82
7	Mobley Contractors, Inc.	1.88	4,359.72
0007	221(F) 0100 TEMPORARY SILT DIKE		84.000 LF
	Engineer's Estimate	**8.00**	**672.00**
1	RRY SERVICES LLC	6.14	515.76
2	B & B BRIDGE COMPANY, LLC	12.95	1,087.80
3	A. M. COHRON & SON, INC.	12.95	1,087.80
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	7.00	588.00
5	GLOVER & ASSOCIATES, INC.	18.23	1,531.32
6	M.J. HUGHES CONSTRUCTION, INC.	14.97	1,257.48
7	Mobley Contractors, Inc.	13.60	1,142.40
0008	230(A) 2806 SOLID SLAB SODDING		16,433.000 SY
	Engineer's Estimate	**4.00**	**65,732.00**
1	RRY SERVICES LLC	1.14	18,733.62
2	B & B BRIDGE COMPANY, LLC	1.34	22,020.22
3	A. M. COHRON & SON, INC.	1.34	22,020.22
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	1.25	20,541.25
5	GLOVER & ASSOCIATES, INC.	1.43	23,499.19
6	M.J. HUGHES CONSTRUCTION, INC.	1.55	25,471.15
7	Mobley Contractors, Inc.	1.93	31,715.69
0009	303(B) 2110 AGGREGATE BASE TYPE B		1,396.200 CY
	Engineer's Estimate	**46.00**	**64,225.20**
1	RRY SERVICES LLC	53.00	73,998.60
2	B & B BRIDGE COMPANY, LLC	33.00	46,074.60
3	A. M. COHRON & SON, INC.	35.00	48,867.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	46.00	64,225.20
5	GLOVER & ASSOCIATES, INC.	39.78	55,540.84
6	M.J. HUGHES CONSTRUCTION, INC.	55.00	76,791.00
7	Mobley Contractors, Inc.	48.05	67,087.41
0010	402(D) 0223 TRAFFIC BOUND SURFACE COURSE TYPE D		298.700 TON
	Engineer's Estimate	**32.00**	**9,558.40**
1	RRY SERVICES LLC	27.00	8,064.90
2	B & B BRIDGE COMPANY, LLC	16.00	4,779.20
3	A. M. COHRON & SON, INC.	36.00	10,753.20
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	33.00	9,857.10
5	GLOVER & ASSOCIATES, INC.	30.05	8,975.94
6	M.J. HUGHES CONSTRUCTION, INC.	32.37	9,668.92
7	Mobley Contractors, Inc.	41.06	12,264.62

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 140 **Contract ID:** 150133

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0011	407(B) 0250	TACK COAT	333.000 GAL	
	Engineer's Estimate		**3.00**	**999.00**
1	RRY SERVICES LLC		3.00	999.00
2	B & B BRIDGE COMPANY, LLC		4.80	1,598.40
3	A. M. COHRON & SON, INC.		3.00	999.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.75	1,248.75
5	GLOVER & ASSOCIATES, INC.		3.53	1,175.49
6	M.J. HUGHES CONSTRUCTION, INC.		5.55	1,848.15
7	Mobley Contractors, Inc.		5.04	1,678.32
0012	408 5774	PRIME COAT	675.000 GAL	
	Engineer's Estimate		**5.50**	**3,712.50**
1	RRY SERVICES LLC		6.50	4,387.50
2	B & B BRIDGE COMPANY, LLC		6.30	4,252.50
3	A. M. COHRON & SON, INC.		8.65	5,838.75
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.00	4,725.00
5	GLOVER & ASSOCIATES, INC.		2.00	1,350.00
6	M.J. HUGHES CONSTRUCTION, INC.		5.67	3,827.25
7	Mobley Contractors, Inc.		6.62	4,468.50
0013	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	743.000 TON	
	Engineer's Estimate		**90.00**	**66,870.00**
1	RRY SERVICES LLC		77.00	57,211.00
2	B & B BRIDGE COMPANY, LLC		86.40	64,195.20
3	A. M. COHRON & SON, INC.		77.75	57,768.25
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		85.00	63,155.00
5	GLOVER & ASSOCIATES, INC.		81.00	60,183.00
6	M.J. HUGHES CONSTRUCTION, INC.		92.55	68,764.65
7	Mobley Contractors, Inc.		90.72	67,404.96
0014	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	610.600 TON	
	Engineer's Estimate		**97.00**	**59,228.20**
1	RRY SERVICES LLC		95.00	58,007.00
2	B & B BRIDGE COMPANY, LLC		98.00	59,838.80
3	A. M. COHRON & SON, INC.		96.25	58,770.25
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		100.00	61,060.00
5	GLOVER & ASSOCIATES, INC.		88.00	53,732.80
6	M.J. HUGHES CONSTRUCTION, INC.		103.48	63,184.89
7	Mobley Contractors, Inc.		102.90	62,830.74
0015	509(D) 0325	CLASS C CONCRETE	20.000 CY	
	Engineer's Estimate		**330.00**	**6,600.00**
1	RRY SERVICES LLC		350.00	7,000.00
2	B & B BRIDGE COMPANY, LLC		300.00	6,000.00
3	A. M. COHRON & SON, INC.		425.00	8,500.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		350.00	7,000.00
5	GLOVER & ASSOCIATES, INC.		316.53	6,330.60
6	M.J. HUGHES CONSTRUCTION, INC.		405.66	8,113.20
7	Mobley Contractors, Inc.		792.56	15,851.20

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 140 **Contract ID:** 150133

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0016	602(C) 4155	FILTER FABRIC	6,050.000	SY	
	Engineer's Estimate		**2.00**		**12,100.00**
1	RRY SERVICES LLC		1.28		7,744.00
2	B & B BRIDGE COMPANY, LLC		1.10		6,655.00
3	A. M. COHRON & SON, INC.		2.75		16,637.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.25		19,662.50
5	GLOVER & ASSOCIATES, INC.		9.26		56,023.00
6	M.J. HUGHES CONSTRUCTION, INC.		3.47		20,993.50
7	Mobley Contractors, Inc.		4.77		28,858.50
0017	613(A) 0491	18" R.C.PIPE CLASS III	36.000	LF	
	Engineer's Estimate		**85.00**		**3,060.00**
1	RRY SERVICES LLC		75.00		2,700.00
2	B & B BRIDGE COMPANY, LLC		38.00		1,368.00
3	A. M. COHRON & SON, INC.		48.00		1,728.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		85.00		3,060.00
5	GLOVER & ASSOCIATES, INC.		64.23		2,312.28
6	M.J. HUGHES CONSTRUCTION, INC.		57.81		2,081.16
7	Mobley Contractors, Inc.		103.44		3,723.84
0018	613(B) 0690	24" CORR. GALV. STEEL PIPE	58.000	LF	
	Engineer's Estimate		**45.00**		**2,610.00**
1	RRY SERVICES LLC		40.00		2,320.00
2	B & B BRIDGE COMPANY, LLC		26.35		1,528.30
3	A. M. COHRON & SON, INC.		28.00		1,624.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		65.00		3,770.00
5	GLOVER & ASSOCIATES, INC.		38.89		2,255.62
6	M.J. HUGHES CONSTRUCTION, INC.		46.25		2,682.50
7	Mobley Contractors, Inc.		61.23		3,551.34
0019	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**1,000.00**		**2,000.00**
1	RRY SERVICES LLC		750.00		1,500.00
2	B & B BRIDGE COMPANY, LLC		630.00		1,260.00
3	A. M. COHRON & SON, INC.		910.00		1,820.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		800.00		1,600.00
5	GLOVER & ASSOCIATES, INC.		1,164.35		2,328.70
6	M.J. HUGHES CONSTRUCTION, INC.		809.31		1,618.62
7	Mobley Contractors, Inc.		1,505.05		3,010.10
0020	613(P) 0761	24" GALV. STEEL CULVERT END SECTION ROUND	2.000	EA	
	Engineer's Estimate		**350.00**		**700.00**
1	RRY SERVICES LLC		350.00		700.00
2	B & B BRIDGE COMPANY, LLC		196.00		392.00
3	A. M. COHRON & SON, INC.		300.00		600.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		600.00		1,200.00
5	GLOVER & ASSOCIATES, INC.		472.77		945.54
6	M.J. HUGHES CONSTRUCTION, INC.		578.08		1,156.16
7	Mobley Contractors, Inc.		967.68		1,935.36

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 140 **Contract ID:** 150133

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0021	613(S) 1186	STANDARD BEDDING MATERIAL, CLASS B	10.000 CY	
	Engineer's Estimate		**40.00**	**400.00**
1	RRY SERVICES LLC		60.00	600.00
2	B & B BRIDGE COMPANY, LLC		53.00	530.00
3	A. M. COHRON & SON, INC.		62.00	620.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		75.00	750.00
5	GLOVER & ASSOCIATES, INC.		180.62	1,806.20
6	M.J. HUGHES CONSTRUCTION, INC.		57.81	578.10
7	Mobley Contractors, Inc.		40.81	408.10
0022	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	3,331.000 SY	
	Engineer's Estimate		**5.00**	**16,655.00**
1	RRY SERVICES LLC		5.00	16,655.00
2	B & B BRIDGE COMPANY, LLC		5.50	18,320.50
3	A. M. COHRON & SON, INC.		3.00	9,993.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.00	3,331.00
5	GLOVER & ASSOCIATES, INC.		4.29	14,289.99
6	M.J. HUGHES CONSTRUCTION, INC.		2.50	8,327.50
7	Mobley Contractors, Inc.		6.56	21,851.36
0023	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	100.000 LF	
	Engineer's Estimate		**20.00**	**2,000.00**
1	RRY SERVICES LLC		17.20	1,720.00
2	B & B BRIDGE COMPANY, LLC		25.00	2,500.00
3	A. M. COHRON & SON, INC.		25.00	2,500.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		27.00	2,700.00
5	GLOVER & ASSOCIATES, INC.		22.63	2,263.00
6	M.J. HUGHES CONSTRUCTION, INC.		28.90	2,890.00
7	Mobley Contractors, Inc.		26.25	2,625.00
0024	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,700.00**	**6,800.00**
1	RRY SERVICES LLC		1,434.00	5,736.00
2	B & B BRIDGE COMPANY, LLC		1,850.00	7,400.00
3	A. M. COHRON & SON, INC.		1,850.00	7,400.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,500.00	10,000.00
5	GLOVER & ASSOCIATES, INC.		2,106.17	8,424.68
6	M.J. HUGHES CONSTRUCTION, INC.		2,138.88	8,555.52
7	Mobley Contractors, Inc.		1,942.50	7,770.00
0025	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,250.00**	**9,000.00**
1	RRY SERVICES LLC		2,180.00	8,720.00
2	B & B BRIDGE COMPANY, LLC		2,100.00	8,400.00
3	A. M. COHRON & SON, INC.		2,100.00	8,400.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,500.00	10,000.00
5	GLOVER & ASSOCIATES, INC.		2,766.31	11,065.24
6	M.J. HUGHES CONSTRUCTION, INC.		2,427.91	9,711.64
7	Mobley Contractors, Inc.		2,205.00	8,820.00

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 140 **Contract ID:** 150133

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0026	850(A) 8110	SHEET ALUMINUM SIGNS	12.500 SF	
	Engineer's Estimate		**21.00**	**262.50**
1	RRY SERVICES LLC		38.00	475.00
2	B & B BRIDGE COMPANY, LLC		20.00	250.00
3	A. M. COHRON & SON, INC.		20.00	250.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00	187.50
5	GLOVER & ASSOCIATES, INC.		25.15	314.38
6	M.J. HUGHES CONSTRUCTION, INC.		23.12	289.00
7	Mobley Contractors, Inc.		15.75	196.88
0027	851(C) 8327	2 1/4" SQUARE TUBE POST	24.000 LF	
	Engineer's Estimate		**20.00**	**480.00**
1	RRY SERVICES LLC		10.00	240.00
2	B & B BRIDGE COMPANY, LLC		10.00	240.00
3	A. M. COHRON & SON, INC.		10.00	240.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		25.00	600.00
5	GLOVER & ASSOCIATES, INC.		12.57	301.68
6	M.J. HUGHES CONSTRUCTION, INC.		11.56	277.44
7	Mobley Contractors, Inc.		12.60	302.40
0028	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	6,300.000 LF	
	Engineer's Estimate		**0.34**	**2,142.00**
1	RRY SERVICES LLC		0.29	1,827.00
2	B & B BRIDGE COMPANY, LLC		0.31	1,953.00
3	A. M. COHRON & SON, INC.		0.35	2,205.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.35	2,205.00
5	GLOVER & ASSOCIATES, INC.		0.15	945.00
6	M.J. HUGHES CONSTRUCTION, INC.		0.36	2,268.00
7	Mobley Contractors, Inc.		0.13	819.00
0029	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**9,000.00**	**9,000.00**
1	RRY SERVICES LLC		3,665.00	3,665.00
2	B & B BRIDGE COMPANY, LLC		2,600.00	2,600.00
3	A. M. COHRON & SON, INC.		2,400.00	2,400.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3,500.00	3,500.00
5	GLOVER & ASSOCIATES, INC.		3,017.80	3,017.80
6	M.J. HUGHES CONSTRUCTION, INC.		3,005.98	3,005.98
7	Mobley Contractors, Inc.		88,903.15	88,903.15

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0030	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	200.000 CY	
	Engineer's Estimate		**18.00**	**3,600.00**
1	RRY SERVICES LLC		25.00	5,000.00
2	B & B BRIDGE COMPANY, LLC		15.00	3,000.00
3	A. M. COHRON & SON, INC.		12.00	2,400.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00	3,000.00
5	GLOVER & ASSOCIATES, INC.		24.18	4,836.00
6	M.J. HUGHES CONSTRUCTION, INC.		18.24	3,648.00
7	Mobley Contractors, Inc.		23.16	4,632.00

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 140 **Contract ID:** 150133

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		
0031	501(F) 6352	GRANULAR BACKFILL	88.000 CY
	Engineer's Estimate	**41.00**	**3,608.00**
1	RRY SERVICES LLC	70.00	6,160.00
2	B & B BRIDGE COMPANY, LLC	55.00	4,840.00
3	A. M. COHRON & SON, INC.	62.00	5,456.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	65.00	5,720.00
5	GLOVER & ASSOCIATES, INC.	68.32	6,012.16
6	M.J. HUGHES CONSTRUCTION, INC.	58.95	5,187.60
7	Mobley Contractors, Inc.	63.79	5,613.52
0032	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	448.000 LF
	Engineer's Estimate	**220.00**	**98,560.00**
1	RRY SERVICES LLC	230.00	103,040.00
2	B & B BRIDGE COMPANY, LLC	220.00	98,560.00
3	A. M. COHRON & SON, INC.	260.00	116,480.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	215.00	96,320.00
5	GLOVER & ASSOCIATES, INC.	248.30	111,238.40
6	M.J. HUGHES CONSTRUCTION, INC.	250.00	112,000.00
7	Mobley Contractors, Inc.	245.61	110,033.28
0033	504(C) 6250	SEALED EXPANSION JOINT	33.060 LF
	Engineer's Estimate	**300.00**	**9,918.00**
1	RRY SERVICES LLC	380.00	12,562.80
2	B & B BRIDGE COMPANY, LLC	265.00	8,760.90
3	A. M. COHRON & SON, INC.	204.00	6,744.24
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	250.00	8,265.00
5	GLOVER & ASSOCIATES, INC.	321.30	10,622.18
6	M.J. HUGHES CONSTRUCTION, INC.	314.83	10,408.28
7	Mobley Contractors, Inc.	420.54	13,903.05
0034	504(D) 6239	CONCRETE RAIL (TR3)	373.000 LF
	Engineer's Estimate	**80.00**	**29,840.00**
1	RRY SERVICES LLC	75.00	27,975.00
2	B & B BRIDGE COMPANY, LLC	75.00	27,975.00
3	A. M. COHRON & SON, INC.	45.00	16,785.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	85.00	31,705.00
5	GLOVER & ASSOCIATES, INC.	101.10	37,710.30
6	M.J. HUGHES CONSTRUCTION, INC.	125.00	46,625.00
7	Mobley Contractors, Inc.	153.75	57,348.75
0035	506(A) 1322	STRUCTURAL STEEL	900.000 LB
	Engineer's Estimate	**4.00**	**3,600.00**
1	RRY SERVICES LLC	3.00	2,700.00
2	B & B BRIDGE COMPANY, LLC	5.00	4,500.00
3	A. M. COHRON & SON, INC.	2.50	2,250.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	2.15	1,935.00
5	GLOVER & ASSOCIATES, INC.	15.48	13,932.00
6	M.J. HUGHES CONSTRUCTION, INC.	8.08	7,272.00
7	Mobley Contractors, Inc.	3.73	3,357.00

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 140 **Contract ID:** 150133

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE			
0036	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000 EA
	Engineer's Estimate	**900.00**	**5,400.00**
1	RRY SERVICES LLC	800.00	4,800.00
2	B & B BRIDGE COMPANY, LLC	2,000.00	12,000.00
3	A. M. COHRON & SON, INC.	642.00	3,852.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	750.00	4,500.00
5	GLOVER & ASSOCIATES, INC.	1,329.82	7,978.92
6	M.J. HUGHES CONSTRUCTION, INC.	1,032.13	6,192.78
7	Mobley Contractors, Inc.	1,433.02	8,598.12
0037	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	6.000 EA
	Engineer's Estimate	**900.00**	**5,400.00**
1	RRY SERVICES LLC	800.00	4,800.00
2	B & B BRIDGE COMPANY, LLC	2,000.00	12,000.00
3	A. M. COHRON & SON, INC.	642.00	3,852.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	750.00	4,500.00
5	GLOVER & ASSOCIATES, INC.	1,451.12	8,706.72
6	M.J. HUGHES CONSTRUCTION, INC.	642.79	3,856.74
7	Mobley Contractors, Inc.	1,433.02	8,598.12
0038	509(A) 1326	CLASS AA CONCRETE	119.400 CY
	Engineer's Estimate	**650.00**	**77,610.00**
1	RRY SERVICES LLC	625.00	74,625.00
2	B & B BRIDGE COMPANY, LLC	700.00	83,580.00
3	A. M. COHRON & SON, INC.	475.00	56,715.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	600.00	71,640.00
5	GLOVER & ASSOCIATES, INC.	783.36	93,533.18
6	M.J. HUGHES CONSTRUCTION, INC.	1,104.30	131,853.42
7	Mobley Contractors, Inc.	994.96	118,798.22
0039	509(B) 1328	CLASS A CONCRETE	92.000 CY
	Engineer's Estimate	**650.00**	**59,800.00**
1	RRY SERVICES LLC	650.00	59,800.00
2	B & B BRIDGE COMPANY, LLC	700.00	64,400.00
3	A. M. COHRON & SON, INC.	465.00	42,780.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	600.00	55,200.00
5	GLOVER & ASSOCIATES, INC.	671.25	61,755.00
6	M.J. HUGHES CONSTRUCTION, INC.	650.00	59,800.00
7	Mobley Contractors, Inc.	743.57	68,408.44
0040	511(A) 1332	REINFORCING STEEL	46,660.000 LB
	Engineer's Estimate	**1.00**	**46,660.00**
1	RRY SERVICES LLC	1.00	46,660.00
2	B & B BRIDGE COMPANY, LLC	0.95	44,327.00
3	A. M. COHRON & SON, INC.	1.00	46,660.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	1.00	46,660.00
5	GLOVER & ASSOCIATES, INC.	1.01	47,126.60
6	M.J. HUGHES CONSTRUCTION, INC.	0.95	44,327.00
7	Mobley Contractors, Inc.	0.93	43,393.80

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 140 **Contract ID:** 150133

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**	
0041	511(B) 6010	EPOXY COATED REINFORCING STEEL	2,941.000 LB
	Engineer's Estimate	**1.50**	**4,411.50**
1	RRY SERVICES LLC	1.50	4,411.50
2	B & B BRIDGE COMPANY, LLC	0.95	2,793.95
3	A. M. COHRON & SON, INC.	1.51	4,440.91
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	1.15	3,382.15
5	GLOVER & ASSOCIATES, INC.	1.68	4,940.88
6	M.J. HUGHES CONSTRUCTION, INC.	1.28	3,764.48
7	Mobley Contractors, Inc.	1.32	3,882.12
0042	514(A) 6012	PILES, FURNISHED (HP 14X73)	478.000 LF
	Engineer's Estimate	**55.00**	**26,290.00**
1	RRY SERVICES LLC	60.00	28,680.00
2	B & B BRIDGE COMPANY, LLC	50.00	23,900.00
3	A. M. COHRON & SON, INC.	48.00	22,944.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	63.00	30,114.00
5	GLOVER & ASSOCIATES, INC.	42.46	20,295.88
6	M.J. HUGHES CONSTRUCTION, INC.	45.00	21,510.00
7	Mobley Contractors, Inc.	60.91	29,114.98
0043	514(B) 6296	PILES, DRIVEN (HP 14X73)	478.000 LF
	Engineer's Estimate	**15.00**	**7,170.00**
1	RRY SERVICES LLC	11.00	5,258.00
2	B & B BRIDGE COMPANY, LLC	50.00	23,900.00
3	A. M. COHRON & SON, INC.	6.00	2,868.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	10.00	4,780.00
5	GLOVER & ASSOCIATES, INC.	63.60	30,400.80
6	M.J. HUGHES CONSTRUCTION, INC.	35.00	16,730.00
7	Mobley Contractors, Inc.	48.66	23,259.48
0044	514(K) 6260	(PL)PILOT HOLES	135.000 LF
	Engineer's Estimate	**130.00**	**17,550.00**
1	RRY SERVICES LLC	200.00	27,000.00
2	B & B BRIDGE COMPANY, LLC	225.00	30,375.00
3	A. M. COHRON & SON, INC.	310.00	41,850.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	135.00	18,225.00
5	GLOVER & ASSOCIATES, INC.	151.63	20,470.05
6	M.J. HUGHES CONSTRUCTION, INC.	280.28	37,837.80
7	Mobley Contractors, Inc.	305.64	41,261.40
0045	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA
	Engineer's Estimate	**400.00**	**400.00**
1	RRY SERVICES LLC	400.00	400.00
2	B & B BRIDGE COMPANY, LLC	400.00	400.00
3	A. M. COHRON & SON, INC.	400.00	400.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	400.00	400.00
5	GLOVER & ASSOCIATES, INC.	400.00	400.00
6	M.J. HUGHES CONSTRUCTION, INC.	400.00	400.00
7	Mobley Contractors, Inc.	400.00	400.00

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 140 **Contract ID:** 150133

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**	
0046	516(A) 6093	DRILLED SHAFTS 42" DIAMETER	70.000 LF
	Engineer's Estimate	**440.00**	**30,800.00**
1	RRY SERVICES LLC	900.00	63,000.00
2	B & B BRIDGE COMPANY, LLC	1,000.00	70,000.00
3	A. M. COHRON & SON, INC.	1,226.00	85,820.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	815.00	57,050.00
5	GLOVER & ASSOCIATES, INC.	480.90	33,663.00
6	M.J. HUGHES CONSTRUCTION, INC.	1,100.00	77,000.00
7	Mobley Contractors, Inc.	1,125.45	78,781.50
0047	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,523.600 TON
	Engineer's Estimate	**32.00**	**48,755.20**
1	RRY SERVICES LLC	40.00	60,944.00
2	B & B BRIDGE COMPANY, LLC	30.30	46,165.08
3	A. M. COHRON & SON, INC.	38.00	57,896.80
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	35.00	53,326.00
5	GLOVER & ASSOCIATES, INC.	31.56	48,084.82
6	M.J. HUGHES CONSTRUCTION, INC.	46.25	70,466.50
7	Mobley Contractors, Inc.	39.03	59,466.11
0048	601(I) 6312	FILTER FABRIC (RIPRAP)	1,700.000 SY
	Engineer's Estimate	**3.00**	**5,100.00**
1	RRY SERVICES LLC	1.30	2,210.00
2	B & B BRIDGE COMPANY, LLC	2.03	3,451.00
3	A. M. COHRON & SON, INC.	24.00	40,800.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	4.00	6,800.00
5	GLOVER & ASSOCIATES, INC.	11.10	18,870.00
6	M.J. HUGHES CONSTRUCTION, INC.	3.47	5,899.00
7	Mobley Contractors, Inc.	5.93	10,081.00
0049	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	60.000 LF
	Engineer's Estimate	**15.00**	**900.00**
1	RRY SERVICES LLC	30.00	1,800.00
2	B & B BRIDGE COMPANY, LLC	35.00	2,100.00
3	A. M. COHRON & SON, INC.	42.25	2,535.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	35.00	2,100.00
5	GLOVER & ASSOCIATES, INC.	8.61	516.60
6	M.J. HUGHES CONSTRUCTION, INC.	31.26	1,875.60
7	Mobley Contractors, Inc.	19.49	1,169.40
0050	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	80.000 LF
	Engineer's Estimate	**16.00**	**1,280.00**
1	RRY SERVICES LLC	25.00	2,000.00
2	B & B BRIDGE COMPANY, LLC	35.00	2,800.00
3	A. M. COHRON & SON, INC.	40.51	3,240.80
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	15.00	1,200.00
5	GLOVER & ASSOCIATES, INC.	5.52	441.60
6	M.J. HUGHES CONSTRUCTION, INC.	17.60	1,408.00
7	Mobley Contractors, Inc.	14.62	1,169.60

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 140 **Contract ID:** 150133

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE			
0051	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	RRY SERVICES LLC	15,000.00	15,000.00
2	B & B BRIDGE COMPANY, LLC	50,000.00	50,000.00
3	A. M. COHRON & SON, INC.	20,000.00	20,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	35,000.00	35,000.00
5	GLOVER & ASSOCIATES, INC.	45,672.04	45,672.04
6	M.J. HUGHES CONSTRUCTION, INC.	60,000.00	60,000.00
7	Mobley Contractors, Inc.	35,191.99	35,191.99

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 STAKING			
0052	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	RRY SERVICES LLC	10,000.00	10,000.00
2	B & B BRIDGE COMPANY, LLC	8,100.00	8,100.00
3	A. M. COHRON & SON, INC.	23,226.09	23,226.09
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	8,000.00	8,000.00
5	GLOVER & ASSOCIATES, INC.	18,232.52	18,232.52
6	M.J. HUGHES CONSTRUCTION, INC.	15,000.00	15,000.00
7	Mobley Contractors, Inc.	27,380.25	27,380.25

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 CONSTRUCTION			
0053	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	RRY SERVICES LLC	2,700.00	2,700.00
2	B & B BRIDGE COMPANY, LLC	3,000.00	3,000.00
3	A. M. COHRON & SON, INC.	8,000.00	8,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,500.00	1,500.00
5	GLOVER & ASSOCIATES, INC.	1,000.00	1,000.00
6	M.J. HUGHES CONSTRUCTION, INC.	2,059.03	2,059.03
7	Mobley Contractors, Inc.	17,537.45	17,537.45
0054	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**80,000.00**	**80,000.00**
1	RRY SERVICES LLC	80,000.00	80,000.00
2	B & B BRIDGE COMPANY, LLC	89,000.00	89,000.00
3	A. M. COHRON & SON, INC.	105,512.00	105,512.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	80,000.00	80,000.00
5	GLOVER & ASSOCIATES, INC.	50,000.00	50,000.00
6	M.J. HUGHES CONSTRUCTION, INC.	100,000.00	100,000.00
7	Mobley Contractors, Inc.	94,921.91	94,921.91