Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 180 **Contract ID:** 150137
J/P No.: 23284(06) **Project No.:** SSP-NBIP(488)SS **Contract Time:**
County: JOHNSTON, LINCOLN, SEMINOLE
Description: BRIDGE PAINTING SH-1/SH-22/SH-48/SH-56/SH-66: AT MULTIPLE LOCATIONS IN DIVISION III.

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	252,062.40		
1	POSEIDON CONSTRUCTION, INC.	268,550.00	106.54	100.00
2	SOUTHERN ROAD & BRIDGE, LLC	648,448.28	257.26	241.46

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 180 **Contract ID:** 150137

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**BRIDGE 'A'**	
0001	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM
	Engineer's Estimate	**25,500.00**	**25,500.00**
1	POSEIDON CONSTRUCTION, INC.	26,792.00	26,792.00
2	SOUTHERN ROAD & BRIDGE, LLC	58,000.00	58,000.00
0002	512(B) 6303	COLLECTION AND HANDLING OF WASTE	1.000 LSUM
	Engineer's Estimate	**3,020.00**	**3,020.00**
1	POSEIDON CONSTRUCTION, INC.	1,000.00	1,000.00
2	SOUTHERN ROAD & BRIDGE, LLC	30,000.00	30,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'B'**	
0003	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM
	Engineer's Estimate	**48,000.00**	**48,000.00**
1	POSEIDON CONSTRUCTION, INC.	50,432.00	50,432.00
2	SOUTHERN ROAD & BRIDGE, LLC	78,000.00	78,000.00
0004	512(B) 6303	COLLECTION AND HANDLING OF WASTE	1.000 LSUM
	Engineer's Estimate	**3,020.00**	**3,020.00**
1	POSEIDON CONSTRUCTION, INC.	2,000.00	2,000.00
2	SOUTHERN ROAD & BRIDGE, LLC	40,000.00	40,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**BRIDGE 'C'**	
0005	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM
	Engineer's Estimate	**68,000.00**	**68,000.00**
1	POSEIDON CONSTRUCTION, INC.	107,118.00	107,118.00
2	SOUTHERN ROAD & BRIDGE, LLC	144,000.00	144,000.00
0006	512(B) 6303	COLLECTION AND HANDLING OF WASTE	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	POSEIDON CONSTRUCTION, INC.	3,000.00	3,000.00
2	SOUTHERN ROAD & BRIDGE, LLC	100,000.00	100,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**BRIDGE 'D'**	
0007	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM
	Engineer's Estimate	**22,500.00**	**22,500.00**
1	POSEIDON CONSTRUCTION, INC.	23,768.00	23,768.00
2	SOUTHERN ROAD & BRIDGE, LLC	38,000.00	38,000.00
0008	512(B) 6303	COLLECTION AND HANDLING OF WASTE	1.000 LSUM
	Engineer's Estimate	**3,020.00**	**3,020.00**
1	POSEIDON CONSTRUCTION, INC.	1,000.00	1,000.00
2	SOUTHERN ROAD & BRIDGE, LLC	18,400.00	18,400.00

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 180 **Contract ID:** 150137

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**BRIDGE 'E'**		
0009	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM
	Engineer's Estimate	**39,020.00**	**39,020.00**
1	POSEIDON CONSTRUCTION, INC.	40,976.00	40,976.00
2	SOUTHERN ROAD & BRIDGE, LLC	62,000.00	62,000.00
0010	512(B) 6303	COLLECTION AND HANDLING OF WASTE	1.000 LSUM
	Engineer's Estimate	**3,020.00**	**3,020.00**
1	POSEIDON CONSTRUCTION, INC.	2,000.00	2,000.00
2	SOUTHERN ROAD & BRIDGE, LLC	30,000.00	30,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0006	**TRAFFIC CONTROL**		
0011	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	40.000 SD
	Engineer's Estimate	**12.00**	**480.00**
1	POSEIDON CONSTRUCTION, INC.	1.00	40.00
2	SOUTHERN ROAD & BRIDGE, LLC	0.01	0.40
0012	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	240.000 SD
	Engineer's Estimate	**0.30**	**72.00**
1	POSEIDON CONSTRUCTION, INC.	0.10	24.00
2	SOUTHERN ROAD & BRIDGE, LLC	0.01	2.40
0013	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	440.000 SD
	Engineer's Estimate	**0.70**	**308.00**
1	POSEIDON CONSTRUCTION, INC.	0.10	44.00
2	SOUTHERN ROAD & BRIDGE, LLC	0.01	4.40
0014	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	440.000 SD
	Engineer's Estimate	**1.25**	**550.00**
1	POSEIDON CONSTRUCTION, INC.	0.10	44.00
2	SOUTHERN ROAD & BRIDGE, LLC	0.01	4.40
0015	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	240.000 SD
	Engineer's Estimate	**0.50**	**120.00**
1	POSEIDON CONSTRUCTION, INC.	0.10	24.00
2	SOUTHERN ROAD & BRIDGE, LLC	0.01	2.40
0016	880(C) 8848	WING BARRICADES	160.000 SD
	Engineer's Estimate	**1.00**	**160.00**
1	POSEIDON CONSTRUCTION, INC.	0.05	8.00
2	SOUTHERN ROAD & BRIDGE, LLC	0.01	1.60
0017	880(E) 8860	WARNING LIGHTS(TYPE A)	800.000 SD
	Engineer's Estimate	**0.20**	**160.00**
1	POSEIDON CONSTRUCTION, INC.	0.02	16.00
2	SOUTHERN ROAD & BRIDGE, LLC	0.01	8.00
0018	880(F) 8878	DRUMS	400.000 SD
	Engineer's Estimate	**0.20**	**80.00**
1	POSEIDON CONSTRUCTION, INC.	0.05	20.00
2	SOUTHERN ROAD & BRIDGE, LLC	0.01	4.00

Letting Date: April 16, 2015, 10:30 A.M.

Call Order: 180 **Contract ID:** 150137

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0006**	**TRAFFIC CONTROL**		
0019	880(G) 8890	CHANNELIZER CONES	1,920.000 SD	
	Engineer's Estimate		**0.20**	**384.00**
1	POSEIDON CONSTRUCTION, INC.		0.05	96.00
2	SOUTHERN ROAD & BRIDGE, LLC		0.01	19.20
0020	880(I) 8902	FLAGGER	40.000 SD	
	Engineer's Estimate		**133.00**	**5,320.00**
1	POSEIDON CONSTRUCTION, INC.		1.00	40.00
2	SOUTHERN ROAD & BRIDGE, LLC		0.01	0.40
0021	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	108.000 SD	
	Engineer's Estimate		**12.30**	**1,328.40**
1	POSEIDON CONSTRUCTION, INC.		1.00	108.00
2	SOUTHERN ROAD & BRIDGE, LLC		0.01	1.08

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0007**	**CONSTRUCTION**		
0022	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**23,000.00**	**23,000.00**
1	POSEIDON CONSTRUCTION, INC.		10,000.00	10,000.00
2	SOUTHERN ROAD & BRIDGE, LLC		50,000.00	50,000.00