Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 280 **Contract ID:** 150146
J/P No.: 24334(05) **Project No.:** SSP-264F(024)SS **Contract Time:**
County: ATOKA, BRYAN, MCCURTAIN, PUSHMATAHA
Description: BRIDGE WATER PROOF SEAL US-70/US-271/SH-3/SH-48: AT MULTIPLE LOCATIONS IN DIVISION II.

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	64,893.50		
1	PBX Corporation	68,526.65	105.60	100.00
2	GARY A. CRAIN, INC.	89,083.00	137.28	130.00
3	JLT CONTRACTING, LLC	89,766.95	138.33	131.00

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 280 **Contract ID:** 150146

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 BRIDGE "A"					
0001	515(B) 6014	WATER REPELLENT (PERFORMANCE TESTED)	963.000	SY	
	Engineer's Estimate		**3.50**		**3,370.50**
1	PBX Corporation		3.75		3,611.25
2	GARY A. CRAIN, INC.		4.00		3,852.00
3	JLT CONTRACTING, LLC		3.85		3,707.55
0002	523(A) 6550	SEALER CRACK PREPARATION	200.000	LF	
	Engineer's Estimate		**4.50**		**900.00**
1	PBX Corporation		2.00		400.00
2	GARY A. CRAIN, INC.		5.00		1,000.00
3	JLT CONTRACTING, LLC		1.25		250.00
0003	523(B) 6560	SEALER RESIN	1.400	GAL	
	Engineer's Estimate		**110.00**		**154.00**
1	PBX Corporation		70.00		98.00
2	GARY A. CRAIN, INC.		80.00		112.00
3	JLT CONTRACTING, LLC		51.00		71.40

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE "B"					
0004	515(B) 6014	WATER REPELLENT (PERFORMANCE TESTED)	999.000	SY	
	Engineer's Estimate		**3.50**		**3,496.50**
1	PBX Corporation		3.75		3,746.25
2	GARY A. CRAIN, INC.		4.00		3,996.00
3	JLT CONTRACTING, LLC		3.85		3,846.15
0005	523(A) 6550	SEALER CRACK PREPARATION	250.000	LF	
	Engineer's Estimate		**4.50**		**1,125.00**
1	PBX Corporation		2.00		500.00
2	GARY A. CRAIN, INC.		5.00		1,250.00
3	JLT CONTRACTING, LLC		1.25		312.50
0006	523(B) 6560	SEALER RESIN	1.700	GAL	
	Engineer's Estimate		**110.00**		**187.00**
1	PBX Corporation		70.00		119.00
2	GARY A. CRAIN, INC.		80.00		136.00
3	JLT CONTRACTING, LLC		51.00		86.70

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 BRIDGE "C"					
0007	515(B) 6014	WATER REPELLENT (PERFORMANCE TESTED)	1,887.000	SY	
	Engineer's Estimate		**3.50**		**6,604.50**
1	PBX Corporation		3.75		7,076.25
2	GARY A. CRAIN, INC.		4.00		7,548.00
3	JLT CONTRACTING, LLC		3.85		7,264.95

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 280 **Contract ID:** 150146

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**BRIDGE "C"**		
0008	523(A) 6550	SEALER CRACK PREPARATION	250.000 LF	
	Engineer's Estimate		**4.50**	**1,125.00**
1	PBX Corporation		2.00	500.00
2	GARY A. CRAIN, INC.		5.00	1,250.00
3	JLT CONTRACTING, LLC		1.25	312.50
0009	523(B) 6560	SEALER RESIN	1.700 GAL	
	Engineer's Estimate		**110.00**	**187.00**
1	PBX Corporation		70.00	119.00
2	GARY A. CRAIN, INC.		80.00	136.00
3	JLT CONTRACTING, LLC		51.00	86.70

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**BRIDGE "D"**		
0010	515(B) 6014	WATER REPELLENT (PERFORMANCE TESTED)	913.000 SY	
	Engineer's Estimate		**3.50**	**3,195.50**
1	PBX Corporation		3.75	3,423.75
2	GARY A. CRAIN, INC.		4.00	3,652.00
3	JLT CONTRACTING, LLC		3.85	3,515.05
0011	523(A) 6550	SEALER CRACK PREPARATION	200.000 LF	
	Engineer's Estimate		**4.50**	**900.00**
1	PBX Corporation		2.00	400.00
2	GARY A. CRAIN, INC.		5.00	1,000.00
3	JLT CONTRACTING, LLC		1.25	250.00
0012	523(B) 6560	SEALER RESIN	1.700 GAL	
	Engineer's Estimate		**110.00**	**187.00**
1	PBX Corporation		70.00	119.00
2	GARY A. CRAIN, INC.		80.00	136.00
3	JLT CONTRACTING, LLC		51.00	86.70

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**BRIDGE "E"**		
0013	515(B) 6014	WATER REPELLENT (PERFORMANCE TESTED)	822.000 SY	
	Engineer's Estimate		**3.50**	**2,877.00**
1	PBX Corporation		3.75	3,082.50
2	GARY A. CRAIN, INC.		4.00	3,288.00
3	JLT CONTRACTING, LLC		3.85	3,164.70
0014	523(A) 6550	SEALER CRACK PREPARATION	200.000 LF	
	Engineer's Estimate		**4.50**	**900.00**
1	PBX Corporation		2.00	400.00
2	GARY A. CRAIN, INC.		5.00	1,000.00
3	JLT CONTRACTING, LLC		1.25	250.00

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 280 **Contract ID:** 150146

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**BRIDGE "E"**		
0015	523(B) 6560	SEALER RESIN	1.400 GAL	
	Engineer's Estimate		**110.00**	**154.00**
1	PBX Corporation		70.00	98.00
2	GARY A. CRAIN, INC.		80.00	112.00
3	JLT CONTRACTING, LLC		51.00	71.40

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0006**	**BRIDGE "F"**		
0016	515(B) 6014	WATER REPELLENT (PERFORMANCE TESTED)	3,235.000 SY	
	Engineer's Estimate		**3.50**	**11,322.50**
1	PBX Corporation		3.75	12,131.25
2	GARY A. CRAIN, INC.		4.40	14,234.00
3	JLT CONTRACTING, LLC		3.85	12,454.75
0017	523(A) 6550	SEALER CRACK PREPARATION	350.000 LF	
	Engineer's Estimate		**4.50**	**1,575.00**
1	PBX Corporation		2.00	700.00
2	GARY A. CRAIN, INC.		5.00	1,750.00
3	JLT CONTRACTING, LLC		1.25	437.50
0018	523(B) 6560	SEALER RESIN	2.400 GAL	
	Engineer's Estimate		**110.00**	**264.00**
1	PBX Corporation		70.00	168.00
2	GARY A. CRAIN, INC.		80.00	192.00
3	JLT CONTRACTING, LLC		51.00	122.40

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0007**	**BRIDGE "G"**		
0019	515(B) 6014	WATER REPELLENT (PERFORMANCE TESTED)	1,472.000 SY	
	Engineer's Estimate		**3.50**	**5,152.00**
1	PBX Corporation		3.75	5,520.00
2	GARY A. CRAIN, INC.		4.00	5,888.00
3	JLT CONTRACTING, LLC		3.85	5,667.20
0020	523(A) 6550	SEALER CRACK PREPARATION	250.000 LF	
	Engineer's Estimate		**4.50**	**1,125.00**
1	PBX Corporation		2.00	500.00
2	GARY A. CRAIN, INC.		5.00	1,250.00
3	JLT CONTRACTING, LLC		1.25	312.50
0021	523(B) 6560	SEALER RESIN	1.700 GAL	
	Engineer's Estimate		**110.00**	**187.00**
1	PBX Corporation		70.00	119.00
2	GARY A. CRAIN, INC.		80.00	136.00
3	JLT CONTRACTING, LLC		51.00	86.70

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0008**	**BRIDGE "H"**		

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 280 **Contract ID:** 150146

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0008**	**BRIDGE "H"**		
0022	515(B) 6014	WATER REPELLENT (PERFORMANCE TESTED)	725.000 SY	
	Engineer's Estimate		**3.50**	**2,537.50**
1	PBX Corporation		3.75	2,718.75
2	GARY A. CRAIN, INC.		4.00	2,900.00
3	JLT CONTRACTING, LLC		3.85	2,791.25
0023	523(A) 6550	SEALER CRACK PREPARATION	200.000 LF	
	Engineer's Estimate		**4.50**	**900.00**
1	PBX Corporation		2.00	400.00
2	GARY A. CRAIN, INC.		5.00	1,000.00
3	JLT CONTRACTING, LLC		1.25	250.00
0024	523(B) 6560	SEALER RESIN	1.400 GAL	
	Engineer's Estimate		**110.00**	**154.00**
1	PBX Corporation		70.00	98.00
2	GARY A. CRAIN, INC.		80.00	112.00
3	JLT CONTRACTING, LLC		51.00	71.40

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0009**	**BRIDGE"I"**		
0025	515(B) 6014	WATER REPELLENT (PERFORMANCE TESTED)	863.000 SY	
	Engineer's Estimate		**3.50**	**3,020.50**
1	PBX Corporation		3.75	3,236.25
2	GARY A. CRAIN, INC.		4.00	3,452.00
3	JLT CONTRACTING, LLC		3.85	3,322.55
0026	523(A) 6550	SEALER CRACK PREPARATION	200.000 LF	
	Engineer's Estimate		**4.50**	**900.00**
1	PBX Corporation		2.00	400.00
2	GARY A. CRAIN, INC.		5.00	1,000.00
3	JLT CONTRACTING, LLC		1.25	250.00
0027	523(B) 6560	SEALER RESIN	1.400 GAL	
	Engineer's Estimate		**110.00**	**154.00**
1	PBX Corporation		70.00	98.00
2	GARY A. CRAIN, INC.		80.00	112.00
3	JLT CONTRACTING, LLC		51.00	71.40

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0010**	**TRAFFIC CONTROL**		
0028	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	30.000 SD	
	Engineer's Estimate		**11.00**	**330.00**
1	PBX Corporation		71.00	2,130.00
2	GARY A. CRAIN, INC.		2.00	60.00
3	JLT CONTRACTING, LLC		150.00	4,500.00

Letting Date: April 16, 2015, 10:30 A.M.
Call Order: 280 **Contract ID:** 150146

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0010 TRAFFIC CONTROL					
0029	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	240.000	SD	
	Engineer's Estimate		**0.30**		**72.00**
1	PBX Corporation		0.11		26.40
2	GARY A. CRAIN, INC.		0.25		60.00
3	JLT CONTRACTING, LLC		4.60		1,104.00
0030	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	60.000	SD	
	Engineer's Estimate		**0.75**		**45.00**
1	PBX Corporation		0.22		13.20
2	GARY A. CRAIN, INC.		0.25		15.00
3	JLT CONTRACTING, LLC		4.60		276.00
0031	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	300.000	SD	
	Engineer's Estimate		**1.50**		**450.00**
1	PBX Corporation		0.22		66.00
2	GARY A. CRAIN, INC.		0.25		75.00
3	JLT CONTRACTING, LLC		4.60		1,380.00
0032	880(C) 8848	WING BARRICADES	60.000	SD	
	Engineer's Estimate		**1.00**		**60.00**
1	PBX Corporation		6.60		396.00
2	GARY A. CRAIN, INC.		0.25		15.00
3	JLT CONTRACTING, LLC		4.60		276.00
0033	880(E) 8860	WARNING LIGHTS(TYPE A)	240.000	SD	
	Engineer's Estimate		**0.25**		**60.00**
1	PBX Corporation		0.07		16.80
2	GARY A. CRAIN, INC.		0.20		48.00
3	JLT CONTRACTING, LLC		4.60		1,104.00
0034	880(F) 8878	DRUMS	300.000	SD	
	Engineer's Estimate		**0.20**		**60.00**
1	PBX Corporation		1.40		420.00
2	GARY A. CRAIN, INC.		0.20		60.00
3	JLT CONTRACTING, LLC		3.50		1,050.00
0035	880(G) 8890	CHANNELIZER CONES	1,440.000	SD	
	Engineer's Estimate		**0.30**		**432.00**
1	PBX Corporation		1.40		2,016.00
2	GARY A. CRAIN, INC.		0.15		216.00
3	JLT CONTRACTING, LLC		1.20		1,728.00
0036	880(I) 8902	FLAGGER	30.000	SD	
	Engineer's Estimate		**135.00**		**4,050.00**
1	PBX Corporation		150.00		4,500.00
2	GARY A. CRAIN, INC.		20.00		600.00
3	JLT CONTRACTING, LLC		170.00		5,100.00
0037	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	60.000	SD	
	Engineer's Estimate		**13.00**		**780.00**
1	PBX Corporation		33.00		1,980.00
2	GARY A. CRAIN, INC.		10.00		600.00
3	JLT CONTRACTING, LLC		62.25		3,735.00

Letting Date: April 16, 2015, 10:30 A.M.

Call Order: 280 **Contract ID:** 150146

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0011**	**CONSTRUCTION**		
0038	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**5,900.00**	**5,900.00**
1	PBX Corporation		7,180.00	7,180.00
2	GARY A. CRAIN, INC.		26,840.00	26,840.00
3	JLT CONTRACTING, LLC		20,400.00	20,400.00