**Letting Date:** March 19, 2015, 10:30 A.M.
**Call Order:** 335 **Contract ID:** 150152
**J/P No.:** 30828(04) **Project No.:** HSIPIG-255N(269)TR **Contract Time:**
30828(05) STPY-255N(321)DC
**County:** OKLAHOMA
**Description:** SIGNING AND HIGH FRICTION SURFACE COURSE I-40/I-44: AT TOWN CENTER DRIVE AND AIR DEPOT BLVD. I-44: AT SH-52.

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 1,377,159.55 | | |
| 1 | PBX Corporation | 1,696,206.00 | 123.17 | 100.00 |

**Letting Date:** March 19, 2015, 10:30 A.M.
**Call Order:** 335 **Contract ID:** 150152

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **BRIDGE A - HSIPIG-255N(269)TR** | | | |
| 0001 | 504(E) 1381 | CONCRETE PARAPET | 270.000 LF | |
| | **Engineer's Estimate** | | **225.00** | **60,750.00** |
| 1 | PBX Corporation | | 300.00 | 81,000.00 |
| 0002 | 511(B) 6010 | EPOXY COATED REINFORCING STEEL | 100.000 LB | |
| | **Engineer's Estimate** | | **5.00** | **500.00** |
| 1 | PBX Corporation | | 3.00 | 300.00 |
| 0003 | 535 6130 | (SP)CORROSION INHIBITOR(SURFACE APPLIED) | 25.000 SY | |
| | **Engineer's Estimate** | | **200.00** | **5,000.00** |
| 1 | PBX Corporation | | 65.00 | 1,625.00 |
| 0004 | 540 4501 | (PL)REPAIR BRIDGE ITEMS | 20.000 SY | |
| | **Engineer's Estimate** | | **1,750.00** | **35,000.00** |
| 1 | PBX Corporation | | 750.00 | 15,000.00 |
| 0005 | 540 4510 | (PL)REPAIR BRIDGE ITEM (TYPE A) | 1.000 LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | PBX Corporation | | 5,000.00 | 5,000.00 |
| 0006 | 619(B) 2500 | REMOVAL OF BRIDGE ITEMS | 1.000 LSUM | |
| | **Engineer's Estimate** | | **50,000.00** | **50,000.00** |
| 1 | PBX Corporation | | 30,000.00 | 30,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE B - HSIPIG-255N(269)TR** | | | |
| 0007 | 504(E) 1381 | CONCRETE PARAPET | 525.000 LF | |
| | **Engineer's Estimate** | | **225.00** | **118,125.00** |
| 1 | PBX Corporation | | 300.00 | 157,500.00 |
| 0008 | 511(B) 6010 | EPOXY COATED REINFORCING STEEL | 200.000 LB | |
| | **Engineer's Estimate** | | **5.00** | **1,000.00** |
| 1 | PBX Corporation | | 3.00 | 600.00 |
| 0009 | 535 6130 | (SP)CORROSION INHIBITOR(SURFACE APPLIED) | 35.000 SY | |
| | **Engineer's Estimate** | | **200.00** | **7,000.00** |
| 1 | PBX Corporation | | 65.00 | 2,275.00 |
| 0010 | 540 4501 | (PL)REPAIR BRIDGE ITEMS | 30.000 SY | |
| | **Engineer's Estimate** | | **1,750.00** | **52,500.00** |
| 1 | PBX Corporation | | 750.00 | 22,500.00 |
| 0011 | 540 4510 | (PL)REPAIR BRIDGE ITEM (TYPE A) | 1.000 LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | PBX Corporation | | 5,000.00 | 5,000.00 |
| 0012 | 619(B) 2500 | REMOVAL OF BRIDGE ITEMS | 1.000 LSUM | |
| | **Engineer's Estimate** | | **75,000.00** | **75,000.00** |
| 1 | PBX Corporation | | 60,000.00 | 60,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |

**Letting Date:** March 19, 2015, 10:30 A.M.
**Call Order:** 335 **Contract ID:** 150152

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section:** | **0003** | **TRAFFIC CONTROL - HSIPIG-255N(269)TR** | | | |
| 0013 | 857(E) 8887 | (PL)CONSTRUCTION ZONE PAVEMENT MARKERS(FLEX TAB)TYF | 500.000 | EA | |
| | **Engineer's Estimate** | | **0.60** | | **300.00** |
| 1 | PBX Corporation | | 2.00 | | 1,000.00 |
| 0014 | 857(F) 8006 | PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE) | 15,800.000 | LF | |
| | **Engineer's Estimate** | | **0.15** | | **2,370.00** |
| 1 | PBX Corporation | | 1.25 | | 19,750.00 |
| 0015 | 871(B) 8705 | (SP)CONST.ZONE IMPACT ATTEN. | 360.000 | SD | |
| | **Engineer's Estimate** | | **11.00** | | **3,960.00** |
| 1 | PBX Corporation | | 50.00 | | 18,000.00 |
| 0016 | 877(B) 8484 | DELIVER PORTABLE LONGITUDINAL BARRIER | 1,850.000 | LF | |
| | **Engineer's Estimate** | | **22.00** | | **40,700.00** |
| 1 | PBX Corporation | | 45.00 | | 83,250.00 |
| 0017 | 877(C) 8486 | RELOCATION OF PORTABLE LONGITUDINAL BARRIER | 11,975.000 | LF | |
| | **Engineer's Estimate** | | **4.00** | | **47,900.00** |
| 1 | PBX Corporation | | 8.00 | | 95,800.00 |
| 0018 | 880(A) 8812 | ARROW DISPLAY(TYPE C) | 600.000 | SD | |
| | **Engineer's Estimate** | | **8.00** | | **4,800.00** |
| 1 | PBX Corporation | | 5.00 | | 3,000.00 |
| 0019 | 880(B) 8818 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 2,280.000 | SD | |
| | **Engineer's Estimate** | | **0.25** | | **570.00** |
| 1 | PBX Corporation | | 5.00 | | 11,400.00 |
| 0020 | 880(B) 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 2,820.000 | SD | |
| | **Engineer's Estimate** | | **0.80** | | **2,256.00** |
| 1 | PBX Corporation | | 5.00 | | 14,100.00 |
| 0021 | 880(B) 8824 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 4,620.000 | SD | |
| | **Engineer's Estimate** | | **1.50** | | **6,930.00** |
| 1 | PBX Corporation | | 8.00 | | 36,960.00 |
| 0022 | 880(C) 8842 | CONSTRUCTION BARRICADES(TYPE III) | 2,160.000 | SD | |
| | **Engineer's Estimate** | | **0.95** | | **2,052.00** |
| 1 | PBX Corporation | | 2.00 | | 4,320.00 |
| 0023 | 880(C) 8848 | WING BARRICADES | 600.000 | SD | |
| | **Engineer's Estimate** | | **1.00** | | **600.00** |
| 1 | PBX Corporation | | 2.00 | | 1,200.00 |
| 0024 | 880(E) 8860 | WARNING LIGHTS(TYPE A) | 4,740.000 | SD | |
| | **Engineer's Estimate** | | **0.25** | | **1,185.00** |
| 1 | PBX Corporation | | 2.00 | | 9,480.00 |
| 0025 | 880(F) 8878 | DRUMS | 5,040.000 | SD | |
| | **Engineer's Estimate** | | **0.20** | | **1,008.00** |
| 1 | PBX Corporation | | 1.25 | | 6,300.00 |
| 0026 | 880(G) 8890 | CHANNELIZER CONES | 5,640.000 | SD | |
| | **Engineer's Estimate** | | **0.25** | | **1,410.00** |
| 1 | PBX Corporation | | 1.25 | | 7,050.00 |

**Letting Date:** March 19, 2015, 10:30 A.M.
**Call Order:** 335 **Contract ID:** 150152

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **TRAFFIC CONTROL - HSIPIG-255N(269)TR** | | | |
| 0027 | 880(L) 8911 | TRAFFIC SURVEILLANCE, POLICE | 350.000 HOUR | |
| | **Engineer's Estimate** | | **65.00** | **22,750.00** |
| 1 | PBX Corporation | | 70.00 | 24,500.00 |
| 0028 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 480.000 SD | |
| | **Engineer's Estimate** | | **11.00** | **5,280.00** |
| 1 | PBX Corporation | | 45.00 | 21,600.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0004** | **TRAFFIC SIGNALS - HSIPIG-255N(269)TR** | | | |
| 0029 | 509(A) 0319 | CLASS AA CONCRETE | 56.000 CY | |
| | **Engineer's Estimate** | | **430.00** | **24,080.00** |
| 1 | PBX Corporation | | 450.00 | 25,200.00 |
| 0030 | 511(A) 0332 | REINFORCING STEEL | 3,200.000 LB | |
| | **Engineer's Estimate** | | **1.00** | **3,200.00** |
| 1 | PBX Corporation | | 2.00 | 6,400.00 |
| 0031 | 516(A) 6096 | DRILLED SHAFTS 60" DIAMETER | 71.000 LF | |
| | **Engineer's Estimate** | | **980.00** | **69,580.00** |
| 1 | PBX Corporation | | 950.00 | 67,450.00 |
| 0032 | 619(B) 4915 | REMOVAL OF CONCRETE MEDIAN BARRIER | 177.000 LF | |
| | **Engineer's Estimate** | | **5.00** | **885.00** |
| 1 | PBX Corporation | | 50.00 | 8,850.00 |
| 0033 | 627(A) 4317 | CONCRETE LONGITUDINAL BARRIER, DESIGN 1 | 168.000 LF | |
| | **Engineer's Estimate** | | **50.00** | **8,400.00** |
| 1 | PBX Corporation | | 225.00 | 37,800.00 |
| 0034 | 627(B) 4410 | CONCRETE LONGITUDINAL BARRIER END SECTIONS | 2.000 EA | |
| | **Engineer's Estimate** | | **1,100.00** | **2,200.00** |
| 1 | PBX Corporation | | 2,500.00 | 5,000.00 |
| 0035 | 802(A) 8302 | 1" GALV. STEEL ELECTRICAL CONDUIT EXPOSED | 150.000 LF | |
| | **Engineer's Estimate** | | **15.00** | **2,250.00** |
| 1 | PBX Corporation | | 25.00 | 3,750.00 |
| 0036 | 802(B) 8336 | 1 1/2" PVC SCH.40 PLASTIC CONDUIT BORED | 30.000 LF | |
| | **Engineer's Estimate** | | **14.00** | **420.00** |
| 1 | PBX Corporation | | 35.00 | 1,050.00 |
| 0037 | 802(B) 8338 | 1 1/2" PVC SCH.40 PLASTIC CONDUIT TRENCHED | 200.000 LF | |
| | **Engineer's Estimate** | | **4.20** | **840.00** |
| 1 | PBX Corporation | | 10.00 | 2,000.00 |
| 0038 | 802(E) 8370 | JUNCTION BOX(6" X 6" X 4") | 3.000 EA | |
| | **Engineer's Estimate** | | **440.00** | **1,320.00** |
| 1 | PBX Corporation | | 1,000.00 | 3,000.00 |

**Letting Date:** March 19, 2015, 10:30 A.M.
**Call Order:** 335 **Contract ID:** 150152

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0004** | **TRAFFIC SIGNALS - HSIPIG-255N(269)TR** | | | | |
| 0039 | 803(A) 8065 | PULL BOX(SIZE I) | 3.000 | EA | |
| | **Engineer's Estimate** | | **350.00** | | **1,050.00** |
| 1 | PBX Corporation | | 500.00 | | 1,500.00 |
| 0040 | 810(A) 3118 | SERVICE POLE | 1.000 | EA | |
| | **Engineer's Estimate** | | **1,000.00** | | **1,000.00** |
| 1 | PBX Corporation | | 3,500.00 | | 3,500.00 |
| 0041 | 811 8040 | 1/C NO.6 ELECTRICAL CONDUCTOR | 660.000 | LF | |
| | **Engineer's Estimate** | | **1.30** | | **858.00** |
| 1 | PBX Corporation | | 3.00 | | 1,980.00 |
| 0042 | 811 8046 | 1/C NO.12 ELECTRICAL CONDUCTOR | 200.000 | LF | |
| | **Engineer's Estimate** | | **0.70** | | **140.00** |
| 1 | PBX Corporation | | 1.00 | | 200.00 |
| 0043 | 827 8620 | SOLID STATE FLASHER CONTROLLER(TYPE I) | 6.000 | EA | |
| | **Engineer's Estimate** | | **1,400.00** | | **8,400.00** |
| 1 | PBX Corporation | | 1,000.00 | | 6,000.00 |
| 0044 | 831 8301 | 1WAY 1SEC. ADJ. SIG. HD. S-22 | 6.000 | EA | |
| | **Engineer's Estimate** | | **270.00** | | **1,620.00** |
| 1 | PBX Corporation | | 450.00 | | 2,700.00 |
| 0045 | 850(B) 8114 | EXTRUDED ALUMINUM PANEL SIGNS(OVERHEAD SIGNS) | 543.750 | SF | |
| | **Engineer's Estimate** | | **20.00** | | **10,875.00** |
| 1 | PBX Corporation | | 30.00 | | 16,312.50 |
| 0046 | 851(B) 3220 | 4"@10.79 GALV.STEEL PIPE POST | 45.000 | LF | |
| | **Engineer's Estimate** | | **25.00** | | **1,125.00** |
| 1 | PBX Corporation | | 50.00 | | 2,250.00 |
| 0047 | 852(D) 0300 | OVHD.SN.STR., MONOTUBE TYPE B 70' | 1.000 | EA | |
| | **Engineer's Estimate** | | **110,000.00** | | **110,000.00** |
| 1 | PBX Corporation | | 240,000.00 | | 240,000.00 |
| 0048 | 855(A) 8813 | TRAFFIC STRIPE(PLASTIC)(6" WIDE) | 4,987.000 | LF | |
| | **Engineer's Estimate** | | **0.70** | | **3,490.90** |
| 1 | PBX Corporation | | 1.50 | | 7,480.50 |
| 0049 | 855(A) 8814 | TRAFFIC STRIPE(PLASTIC)(8" WIDE) | 2,373.000 | LF | |
| | **Engineer's Estimate** | | **1.10** | | **2,610.30** |
| 1 | PBX Corporation | | 3.00 | | 7,119.00 |
| 0050 | 855(A) 8818 | TRAFFIC STRIPE(PLASTIC)(12" WIDE) | 77.000 | LF | |
| | **Engineer's Estimate** | | **1.55** | | **119.35** |
| 1 | PBX Corporation | | 10.00 | | 770.00 |
| 0051 | 855(B) 8818 | TRAFFIC STRIPE(PLASTIC)(ARROWS) | 4.000 | EA | |
| | **Engineer's Estimate** | | **105.00** | | **420.00** |
| 1 | PBX Corporation | | 200.00 | | 800.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |

**Letting Date:** March 19, 2015, 10:30 A.M.

**Call Order:** 335 **Contract ID:** 150152

| Line # | Item Number | | Item Description | Quantity/Unit | |
|---|---|---|---|---|---|
| | Bidder | | | Unit Price | Ext Amount |
| **Section:** | **0005** | | **CONSTRUCTION - HSIPIG-255N(269)TR** | | |
| 0052 | 641 | 1552 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | | **66,350.00** | **66,350.00** |
| 1 | PBX Corporation | | | 109,000.00 | 109,000.00 |

| Line # | Item Number | | Item Description | Quantity/Unit | |
|---|---|---|---|---|---|
| | Bidder | | | Unit Price | Ext Amount |
| **Section:** | **0006** | | **ROADWAY - STPY-255N(321)DC** | | |
| 0053 | 404(I) | 4910 | (SP) HIGH FRICT. SURF. TREATMENT (CALC. BAUX.) | 16,566.000 SY | |
| | **Engineer's Estimate** | | | **30.00** | **496,980.00** |
| 1 | PBX Corporation | | | 24.00 | 397,584.00 |