Letting Date: May 21, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150168
J/P No.: 29982(04) **Project No.:** STP-239D(018)CI **Contract Time:**
County: LATIMER
Description: BRIDGE AND APPROACHES - DIVISION II COUNTY ROAD (MOUNTAIN STATION ROAD): OVER UNNAMED CREEK, 0.2 MILES WEST AND 0.5 MILES SOUTH OF LIMESTONE. PROJECT LENGTH = 0.179 MILE

	VENDORNAME	PROPOSALITEMTO		
1	GLOVER & ASSOCIATES, INC.	532,344.97	95.57	100.00
	Engineer's Estimate	557,042.20		
2	RRY SERVICES LLC	634,882.56	113.97	119.26
3	HUB Construction, Inc.	639,844.74	114.86	120.19
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	640,608.91	115.00	120.34
5	K & R BUILDERS, INC.	692,167.29	124.26	130.02

Letting Date: May 21, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150168

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	GLOVER & ASSOCIATES, INC.	32,500.00	32,500.00
2	RRY SERVICES LLC	9,000.00	9,000.00
3	HUB Construction, Inc.	10,000.00	10,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	20,000.00	20,000.00
5	K & R BUILDERS, INC.	14,000.00	14,000.00
0002	202(H) 0185 EARTHWORK		1.000 LSUM
	Engineer's Estimate	**30,000.00**	**30,000.00**
1	GLOVER & ASSOCIATES, INC.	36,500.00	36,500.00
2	RRY SERVICES LLC	27,000.00	27,000.00
3	HUB Construction, Inc.	18,000.00	18,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	25,000.00	25,000.00
5	K & R BUILDERS, INC.	27,500.00	27,500.00
0003	221(C) 2801 TEMPORARY SILT FENCE		2,200.000 LF
	Engineer's Estimate	**3.00**	**6,600.00**
1	GLOVER & ASSOCIATES, INC.	1.56	3,432.00
2	RRY SERVICES LLC	1.40	3,080.00
3	HUB Construction, Inc.	3.00	6,600.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	2.00	4,400.00
5	K & R BUILDERS, INC.	1.50	3,300.00
0004	221(F) 0100 TEMPORARY SILT DIKE		100.000 LF
	Engineer's Estimate	**9.00**	**900.00**
1	GLOVER & ASSOCIATES, INC.	33.72	3,372.00
2	RRY SERVICES LLC	8.00	800.00
3	HUB Construction, Inc.	6.00	600.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	7.50	750.00
5	K & R BUILDERS, INC.	8.00	800.00
0005	230(A) 2806 SOLID SLAB SODDING		1,970.000 SY
	Engineer's Estimate	**3.25**	**6,402.50**
1	GLOVER & ASSOCIATES, INC.	2.30	4,531.00
2	RRY SERVICES LLC	1.99	3,920.30
3	HUB Construction, Inc.	3.00	5,910.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	3.00	5,910.00
5	K & R BUILDERS, INC.	2.25	4,432.50
0006	303(A) 2100 AGGREGATE BASE TYPE A		440.000 CY
	Engineer's Estimate	**50.00**	**22,000.00**
1	GLOVER & ASSOCIATES, INC.	50.00	22,000.00
2	RRY SERVICES LLC	65.00	28,600.00
3	HUB Construction, Inc.	60.00	26,400.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	37.50	16,500.00
5	K & R BUILDERS, INC.	81.50	35,860.00
0007	402(E) 0225 TRAFFIC BOUND SURFACE COURSE TYPE E		20.000 TON
	Engineer's Estimate	**40.00**	**800.00**
1	GLOVER & ASSOCIATES, INC.	20.68	413.60
2	RRY SERVICES LLC	35.00	700.00
3	HUB Construction, Inc.	50.00	1,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	25.00	500.00
5	K & R BUILDERS, INC.	51.00	1,020.00

Letting Date: May 21, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150168

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	407(B) 0250	TACK COAT	315.000	GAL	
	Engineer's Estimate		**3.50**		**1,102.50**
1	GLOVER & ASSOCIATES, INC.		2.90		913.50
2	RRY SERVICES LLC		4.00		1,260.00
3	HUB Construction, Inc.		5.00		1,575.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		4.50		1,417.50
5	K & R BUILDERS, INC.		4.50		1,417.50
0009	408 5774	PRIME COAT	1,320.000	GAL	
	Engineer's Estimate		**6.00**		**7,920.00**
1	GLOVER & ASSOCIATES, INC.		2.00		2,640.00
2	RRY SERVICES LLC		4.00		5,280.00
3	HUB Construction, Inc.		5.00		6,600.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		6.00		7,920.00
5	K & R BUILDERS, INC.		5.50		7,260.00
0010	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	300.000	TON	
	Engineer's Estimate		**100.00**		**30,000.00**
1	GLOVER & ASSOCIATES, INC.		82.00		24,600.00
2	RRY SERVICES LLC		103.00		30,900.00
3	HUB Construction, Inc.		115.00		34,500.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		110.00		33,000.00
5	K & R BUILDERS, INC.		110.00		33,000.00
0011	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	190.000	TON	
	Engineer's Estimate		**115.00**		**21,850.00**
1	GLOVER & ASSOCIATES, INC.		92.00		17,480.00
2	RRY SERVICES LLC		112.00		21,280.00
3	HUB Construction, Inc.		126.00		23,940.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		120.00		22,800.00
5	K & R BUILDERS, INC.		120.00		22,800.00
0012	613(C) 5206	21" X 15" PRECOATED CORR. STL. PIPE ARCH	30.000	LF	
	Engineer's Estimate		**50.00**		**1,500.00**
1	GLOVER & ASSOCIATES, INC.		105.42		3,162.60
2	RRY SERVICES LLC		45.00		1,350.00
3	HUB Construction, Inc.		40.00		1,200.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		41.00		1,230.00
5	K & R BUILDERS, INC.		46.00		1,380.00
0013	613(C) 5216	28" X 20" PRECOATED CORR. STL. PIPE ARCH	108.000	LF	
	Engineer's Estimate		**60.00**		**6,480.00**
1	GLOVER & ASSOCIATES, INC.		58.47		6,314.76
2	RRY SERVICES LLC		50.00		5,400.00
3	HUB Construction, Inc.		40.00		4,320.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		48.00		5,184.00
5	K & R BUILDERS, INC.		62.00		6,696.00
0014	613(P) 4571	28" X 20" GALV. STEEL CULVERT END SECTION ARCH	4.000	EA	
	Engineer's Estimate		**500.00**		**2,000.00**
1	GLOVER & ASSOCIATES, INC.		270.60		1,082.40
2	RRY SERVICES LLC		200.00		800.00
3	HUB Construction, Inc.		150.00		600.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		350.00		1,400.00
5	K & R BUILDERS, INC.		300.00		1,200.00

Letting Date: May 21, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150168

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0015	613(P) 7025	21" X 15" GALV. STEEL CULVERT END SECTION ARCH	2.000 EA	
	Engineer's Estimate		**500.00**	**1,000.00**
1	GLOVER & ASSOCIATES, INC.		380.33	760.66
2	RRY SERVICES LLC		250.00	500.00
3	HUB Construction, Inc.		200.00	400.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		400.00	800.00
5	K & R BUILDERS, INC.		275.00	550.00
0016	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	GLOVER & ASSOCIATES, INC.		25,000.00	25,000.00
2	RRY SERVICES LLC		12,000.00	12,000.00
3	HUB Construction, Inc.		15,000.00	15,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		21,000.00	21,000.00
5	K & R BUILDERS, INC.		9,750.00	9,750.00
0017	623(F) 4446	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA	
	Engineer's Estimate		**1,580.00**	**6,320.00**
1	GLOVER & ASSOCIATES, INC.		1,838.54	7,354.16
2	RRY SERVICES LLC		1,750.00	7,000.00
3	HUB Construction, Inc.		2,100.00	8,400.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,000.00	8,000.00
5	K & R BUILDERS, INC.		1,950.00	7,800.00
0018	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,800.00**	**7,200.00**
1	GLOVER & ASSOCIATES, INC.		1,666.18	6,664.72
2	RRY SERVICES LLC		1,550.00	6,200.00
3	HUB Construction, Inc.		2,200.00	8,800.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,000.00	8,000.00
5	K & R BUILDERS, INC.		1,750.00	7,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0019	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	168.000 CY	
	Engineer's Estimate		**17.00**	**2,856.00**
1	GLOVER & ASSOCIATES, INC.		9.48	1,592.64
2	RRY SERVICES LLC		25.00	4,200.00
3	HUB Construction, Inc.		15.00	2,520.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00	2,520.00
5	K & R BUILDERS, INC.		14.00	2,352.00
0020	501(G) 6309	CLSM BACKFILL	107.660 CY	
	Engineer's Estimate		**150.00**	**16,149.00**
1	GLOVER & ASSOCIATES, INC.		152.00	16,364.32
2	RRY SERVICES LLC		150.00	16,149.00
3	HUB Construction, Inc.		150.00	16,149.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		145.00	15,610.70
5	K & R BUILDERS, INC.		177.50	19,109.65

Letting Date: May 21, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150168

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0002 BRIDGE			
0021	504(A) 1304 APPROACH SLAB		115.920 SY
	Engineer's Estimate	**180.00**	**20,865.60**
1	GLOVER & ASSOCIATES, INC.	152.00	17,619.84
2	RRY SERVICES LLC	180.00	20,865.60
3	HUB Construction, Inc.	200.00	23,184.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	200.00	23,184.00
5	K & R BUILDERS, INC.	257.50	29,849.40
0022	504(B) 1305 SAW-CUT GROOVING		384.820 SY
	Engineer's Estimate	**5.00**	**1,924.10**
1	GLOVER & ASSOCIATES, INC.	8.62	3,317.15
2	RRY SERVICES LLC	8.00	3,078.56
3	HUB Construction, Inc.	10.00	3,848.20
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	9.00	3,463.38
5	K & R BUILDERS, INC.	8.50	3,270.97
0023	504(D) 6239 CONCRETE RAIL (TR3)		272.000 LF
	Engineer's Estimate	**80.00**	**21,760.00**
1	GLOVER & ASSOCIATES, INC.	75.00	20,400.00
2	RRY SERVICES LLC	80.00	21,760.00
3	HUB Construction, Inc.	85.00	23,120.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	85.00	23,120.00
5	K & R BUILDERS, INC.	80.50	21,896.00
0024	506(A) 1322 STRUCTURAL STEEL		12,720.000 LB
	Engineer's Estimate	**2.00**	**25,440.00**
1	GLOVER & ASSOCIATES, INC.	4.15	52,788.00
2	RRY SERVICES LLC	3.10	39,432.00
3	HUB Construction, Inc.	2.50	31,800.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	4.00	50,880.00
5	K & R BUILDERS, INC.	4.00	50,880.00
0025	507(A) 6172 WEATHERING STEEL FIXED BEARING ASSEMBLY		8.000 EA
	Engineer's Estimate	**600.00**	**4,800.00**
1	GLOVER & ASSOCIATES, INC.	649.24	5,193.92
2	RRY SERVICES LLC	900.00	7,200.00
3	HUB Construction, Inc.	1,250.00	10,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,000.00	8,000.00
5	K & R BUILDERS, INC.	975.00	7,800.00
0026	507(B) 6176 WEATHERING STEEL EXPANSION BEARING ASSEMBLY		8.000 EA
	Engineer's Estimate	**840.00**	**6,720.00**
1	GLOVER & ASSOCIATES, INC.	649.24	5,193.92
2	RRY SERVICES LLC	900.00	7,200.00
3	HUB Construction, Inc.	1,250.00	10,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,000.00	8,000.00
5	K & R BUILDERS, INC.	975.00	7,800.00
0027	509(A) 1326 CLASS AA CONCRETE		81.590 CY
	Engineer's Estimate	**630.00**	**51,401.70**
1	GLOVER & ASSOCIATES, INC.	475.00	38,755.25
2	RRY SERVICES LLC	650.00	53,033.50
3	HUB Construction, Inc.	750.00	61,192.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	650.00	53,033.50
5	K & R BUILDERS, INC.	745.00	60,784.55

Letting Date: May 21, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150168

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0028	509(B) 1328	CLASS A CONCRETE	79.300	CY	
	Engineer's Estimate		**630.00**		**49,959.00**
1	GLOVER & ASSOCIATES, INC.		350.00		27,755.00
2	RRY SERVICES LLC		650.00		51,545.00
3	HUB Construction, Inc.		700.00		55,510.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		650.00		51,545.00
5	K & R BUILDERS, INC.		710.00		56,303.00
0029	511(A) 1332	REINFORCING STEEL	29,985.300	LB	
	Engineer's Estimate		**1.00**		**29,985.30**
1	GLOVER & ASSOCIATES, INC.		0.69		20,689.86
2	RRY SERVICES LLC		1.00		29,985.30
3	HUB Construction, Inc.		0.95		28,486.04
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.10		32,983.83
5	K & R BUILDERS, INC.		0.91		27,286.62
0030	514(A) 6010	PILES, FURNISHED (HP 10X42)	74.500	LF	
	Engineer's Estimate		**37.00**		**2,756.50**
1	GLOVER & ASSOCIATES, INC.		41.37		3,082.07
2	RRY SERVICES LLC		55.00		4,097.50
3	HUB Construction, Inc.		45.00		3,352.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		60.00		4,470.00
5	K & R BUILDERS, INC.		66.50		4,954.25
0031	514(A) 6011	PILES, FURNISHED (HP 12X53)	154.000	LF	
	Engineer's Estimate		**50.00**		**7,700.00**
1	GLOVER & ASSOCIATES, INC.		37.06		5,707.24
2	RRY SERVICES LLC		60.00		9,240.00
3	HUB Construction, Inc.		55.00		8,470.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		70.00		10,780.00
5	K & R BUILDERS, INC.		77.00		11,858.00
0032	514(B) 6292	PILES, DRIVEN (HP 10X42)	74.500	LF	
	Engineer's Estimate		**16.00**		**1,192.00**
1	GLOVER & ASSOCIATES, INC.		55.26		4,116.87
2	RRY SERVICES LLC		10.00		745.00
3	HUB Construction, Inc.		15.00		1,117.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		10.00		745.00
5	K & R BUILDERS, INC.		28.50		2,123.25
0033	514(B) 6294	PILES, DRIVEN (HP 12X53)	154.000	LF	
	Engineer's Estimate		**20.00**		**3,080.00**
1	GLOVER & ASSOCIATES, INC.		26.73		4,116.42
2	RRY SERVICES LLC		10.00		1,540.00
3	HUB Construction, Inc.		15.00		2,310.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		11.00		1,694.00
5	K & R BUILDERS, INC.		33.00		5,082.00
0034	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	GLOVER & ASSOCIATES, INC.		400.00		400.00
2	RRY SERVICES LLC		400.00		400.00
3	HUB Construction, Inc.		400.00		400.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		400.00		400.00
5	K & R BUILDERS, INC.		400.00		400.00

Letting Date: May 21, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150168

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0035	516(A) 6094	DRILLED SHAFTS 48" DIAMETER	38.640 LF	
	Engineer's Estimate		**700.00**	**27,048.00**
1	GLOVER & ASSOCIATES, INC.		743.50	28,728.84
2	RRY SERVICES LLC		1,620.00	62,596.80
3	HUB Construction, Inc.		1,500.00	57,960.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		850.00	32,844.00
5	K & R BUILDERS, INC.		1,440.00	55,641.60
0036	535 6225	HAUL AND ERECT STEEL BEAMS	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	GLOVER & ASSOCIATES, INC.		2,833.52	2,833.52
2	RRY SERVICES LLC		53,000.00	53,000.00
3	HUB Construction, Inc.		50,000.00	50,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		52,000.00	52,000.00
5	K & R BUILDERS, INC.		65,000.00	65,000.00
0037	601(B) 1353	TYPE I-A PLAIN RIPRAP	300.000 TON	
	Engineer's Estimate		**40.00**	**12,000.00**
1	GLOVER & ASSOCIATES, INC.		43.00	12,900.00
2	RRY SERVICES LLC		48.00	14,400.00
3	HUB Construction, Inc.		50.00	15,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		39.00	11,700.00
5	K & R BUILDERS, INC.		54.80	16,440.00
0038	601(I) 6312	FILTER FABRIC (RIPRAP)	370.000 SY	
	Engineer's Estimate		**3.00**	**1,110.00**
1	GLOVER & ASSOCIATES, INC.		11.14	4,121.80
2	RRY SERVICES LLC		2.00	740.00
3	HUB Construction, Inc.		2.00	740.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		4.00	1,480.00
5	K & R BUILDERS, INC.		5.00	1,850.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0039	853 9030	DELINEATORS(TYPE 1, CODE 3)	4.000 EA	
	Engineer's Estimate		**15.00**	**60.00**
1	GLOVER & ASSOCIATES, INC.		28.73	114.92
2	RRY SERVICES LLC		25.00	100.00
3	HUB Construction, Inc.		30.00	120.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		31.00	124.00
5	K & R BUILDERS, INC.		30.00	120.00
0040	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	3,600.000 LF	
	Engineer's Estimate		**0.35**	**1,260.00**
1	GLOVER & ASSOCIATES, INC.		0.15	540.00
2	RRY SERVICES LLC		0.14	504.00
3	HUB Construction, Inc.		0.20	720.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.20	720.00
5	K & R BUILDERS, INC.		0.25	900.00

Letting Date: May 21, 2015, 10:30 A.M.

Call Order: 150 **Contract ID:** 150168

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0041	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**4,000.00**	**4,000.00**
1	GLOVER & ASSOCIATES, INC.		3,791.99	3,791.99
2	RRY SERVICES LLC		3,000.00	3,000.00
3	HUB Construction, Inc.		5,000.00	5,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		5,000.00	5,000.00
5	K & R BUILDERS, INC.		4,300.00	4,300.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0042	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	GLOVER & ASSOCIATES, INC.		13,500.00	13,500.00
2	RRY SERVICES LLC		8,000.00	8,000.00
3	HUB Construction, Inc.		5,000.00	5,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		7,500.00	7,500.00
5	K & R BUILDERS, INC.		11,400.00	11,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0043	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	GLOVER & ASSOCIATES, INC.		40,000.00	40,000.00
2	RRY SERVICES LLC		57,000.00	57,000.00
3	HUB Construction, Inc.		50,000.00	50,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		55,000.00	55,000.00
5	K & R BUILDERS, INC.		39,000.00	39,000.00