Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 070 **Contract ID:** 150192
J/P No.: 29276(04) **Project No.:** SBR-220C(027)SB **Contract Time:**
County: CUSTER
Description: BRIDGE REHABILITATION - DIVISION V SH-44: OVER OAK CREEK, 4.7 MILES NORTH OF THE I-40 JUNCTION. PROJECT LENGTH = 0.175 MILE

	VENDORNAME	PROPOSALITEMTO		
1	HASKELL LEMON CONSTRUCTION CO.	997,305.28	88.27	100.00
2	K & R BUILDERS, INC.	998,954.94	88.42	100.17
3	OBC, INC.	1,087,367.21	96.25	109.03

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 070 **Contract ID:** 150192

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(H) 0185	EARTHWORK	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		21,950.00	21,950.00
2	K & R BUILDERS, INC.		5,000.00	5,000.00
3	OBC, INC.		15,192.42	15,192.42
0002	221(C) 2801	TEMPORARY SILT FENCE	250.000	LF
	Engineer's Estimate		**3.00**	**750.00**
1	HASKELL LEMON CONSTRUCTION CO.		2.00	500.00
2	K & R BUILDERS, INC.		2.15	537.50
3	OBC, INC.		3.20	800.00
0003	230(A) 2806	SOLID SLAB SODDING	1,595.000	SY
	Engineer's Estimate		**5.00**	**7,975.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.80	2,871.00
2	K & R BUILDERS, INC.		1.85	2,950.75
3	OBC, INC.		2.66	4,242.70
0004	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	500.000	TON
	Engineer's Estimate		**150.00**	**75,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		129.00	64,500.00
2	K & R BUILDERS, INC.		114.00	57,000.00
3	OBC, INC.		104.76	52,380.00
0005	412 5267	COLD MILLING PAVEMENT	2,552.000	SY
	Engineer's Estimate		**8.00**	**20,416.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.40	8,676.80
2	K & R BUILDERS, INC.		5.77	14,725.04
3	OBC, INC.		5.34	13,627.68
0006	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	72.000	SY
	Engineer's Estimate		**20.00**	**1,440.00**
1	HASKELL LEMON CONSTRUCTION CO.		9.30	669.60
2	K & R BUILDERS, INC.		14.00	1,008.00
3	OBC, INC.		51.84	3,732.48
0007	619(B) 4780	REMOVAL OF GUARDRAIL	947.000	LF
	Engineer's Estimate		**5.00**	**4,735.00**
1	HASKELL LEMON CONSTRUCTION CO.		2.80	2,651.60
2	K & R BUILDERS, INC.		4.50	4,261.50
3	OBC, INC.		5.33	5,047.51
0008	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	825.000	LF
	Engineer's Estimate		**20.00**	**16,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		20.50	16,912.50
2	K & R BUILDERS, INC.		18.98	15,658.50
3	OBC, INC.		17.57	14,495.25
0009	623(F) 8300	GUARDRAIL TRAIL END TURNDOWN (31")	1.000	EA
	Engineer's Estimate		**800.00**	**800.00**
1	HASKELL LEMON CONSTRUCTION CO.		1,100.00	1,100.00
2	K & R BUILDERS, INC.		1,007.00	1,007.00
3	OBC, INC.		931.88	931.88

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 070 **Contract ID:** 150192

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	623(G) 8590	GUARDRAIL END TREATMENT (31")	3.000 EA	
	Engineer's Estimate		**3,000.00**	**9,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		2,350.00	7,050.00
2	K & R BUILDERS, INC.		2,250.00	6,750.00
3	OBC, INC.		2,076.75	6,230.25
0011	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000 EA	
	Engineer's Estimate		**2,500.00**	**10,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		2,180.00	8,720.00
2	K & R BUILDERS, INC.		1,625.00	6,500.00
3	OBC, INC.		1,504.26	6,017.04

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0012	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	82.000 CY	
	Engineer's Estimate		**25.00**	**2,050.00**
1	HASKELL LEMON CONSTRUCTION CO.		20.50	1,681.00
2	K & R BUILDERS, INC.		25.00	2,050.00
3	OBC, INC.		23.42	1,920.44
0013	501(G) 6309	CLSM BACKFILL	65.000 CY	
	Engineer's Estimate		**250.00**	**16,250.00**
1	HASKELL LEMON CONSTRUCTION CO.		235.00	15,275.00
2	K & R BUILDERS, INC.		185.00	12,025.00
3	OBC, INC.		192.90	12,538.50
0014	504(A) 1304	APPROACH SLAB	228.000 SY	
	Engineer's Estimate		**300.00**	**68,400.00**
1	HASKELL LEMON CONSTRUCTION CO.		226.00	51,528.00
2	K & R BUILDERS, INC.		230.00	52,440.00
3	OBC, INC.		253.26	57,743.28
0015	504(B) 1305	SAW-CUT GROOVING	749.000 SY	
	Engineer's Estimate		**5.00**	**3,745.00**
1	HASKELL LEMON CONSTRUCTION CO.		5.10	3,819.90
2	K & R BUILDERS, INC.		5.75	4,306.75
3	OBC, INC.		4.79	3,587.71
0016	504(C) 6250	SEALED EXPANSION JOINT	69.000 LF	
	Engineer's Estimate		**300.00**	**20,700.00**
1	HASKELL LEMON CONSTRUCTION CO.		239.00	16,491.00
2	K & R BUILDERS, INC.		260.00	17,940.00
3	OBC, INC.		272.32	18,790.08
0017	504(D) 6245	CONCRETE RAIL (TR4)	421.000 LF	
	Engineer's Estimate		**100.00**	**42,100.00**
1	HASKELL LEMON CONSTRUCTION CO.		105.00	44,205.00
2	K & R BUILDERS, INC.		91.00	38,311.00
3	OBC, INC.		115.22	48,507.62

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 070 **Contract ID:** 150192

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0018	506(A) 1322	STRUCTURAL STEEL	87,613.000	LB	
	Engineer's Estimate		**2.50**		**219,032.50**
1	HASKELL LEMON CONSTRUCTION CO.		1.90		166,464.70
2	K & R BUILDERS, INC.		1.96		171,721.48
3	OBC, INC.		1.95		170,845.35
0019	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	20.000	EA	
	Engineer's Estimate		**1,500.00**		**30,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		997.00		19,940.00
2	K & R BUILDERS, INC.		820.00		16,400.00
3	OBC, INC.		616.26		12,325.20
0020	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	10.000	EA	
	Engineer's Estimate		**1,500.00**		**15,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		1,250.00		12,500.00
2	K & R BUILDERS, INC.		1,600.00		16,000.00
3	OBC, INC.		854.58		8,545.80
0021	509(A) 1326	CLASS AA CONCRETE	133.000	CY	
	Engineer's Estimate		**950.00**		**126,350.00**
1	HASKELL LEMON CONSTRUCTION CO.		577.00		76,741.00
2	K & R BUILDERS, INC.		950.00		126,350.00
3	OBC, INC.		983.03		130,742.99
0022	509(B) 1328	CLASS A CONCRETE	53.000	CY	
	Engineer's Estimate		**950.00**		**50,350.00**
1	HASKELL LEMON CONSTRUCTION CO.		915.00		48,495.00
2	K & R BUILDERS, INC.		925.00		49,025.00
3	OBC, INC.		996.48		52,813.44
0023	509(D) 1331	CLASS C CONCRETE	20.000	CY	
	Engineer's Estimate		**500.00**		**10,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		505.00		10,100.00
2	K & R BUILDERS, INC.		600.00		12,000.00
3	OBC, INC.		622.69		12,453.80
0024	511(A) 1332	REINFORCING STEEL	4,077.000	LB	
	Engineer's Estimate		**1.10**		**4,484.70**
1	HASKELL LEMON CONSTRUCTION CO.		2.10		8,561.70
2	K & R BUILDERS, INC.		1.20		4,892.40
3	OBC, INC.		0.96		3,913.92
0025	511(B) 6010	EPOXY COATED REINFORCING STEEL	41,373.000	LB	
	Engineer's Estimate		**1.20**		**49,647.60**
1	HASKELL LEMON CONSTRUCTION CO.		1.20		49,647.60
2	K & R BUILDERS, INC.		1.08		44,682.84
3	OBC, INC.		1.11		45,924.03
0026	514(A) 6010	PILES, FURNISHED (HP 10X42)	426.000	LF	
	Engineer's Estimate		**40.00**		**17,040.00**
1	HASKELL LEMON CONSTRUCTION CO.		48.00		20,448.00
2	K & R BUILDERS, INC.		50.40		21,470.40
3	OBC, INC.		39.35		16,763.10

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 070 **Contract ID:** 150192

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0027	514(B) 6292	PILES, DRIVEN (HP 10X42)	426.000	LF	
	Engineer's Estimate		**20.00**		**8,520.00**
1	HASKELL LEMON CONSTRUCTION CO.		27.00		11,502.00
2	K & R BUILDERS, INC.		21.60		9,201.60
3	OBC, INC.		18.89		8,047.14
0028	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	HASKELL LEMON CONSTRUCTION CO.		400.00		400.00
2	K & R BUILDERS, INC.		400.00		400.00
3	OBC, INC.		400.00		400.00
0029	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	1,043.000	SY	
	Engineer's Estimate		**5.00**		**5,215.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.40		3,546.20
2	K & R BUILDERS, INC.		4.20		4,380.60
3	OBC, INC.		3.20		3,337.60
0030	520(A) 6058	PREPARATION OF CRACKS, ABOVE WATER	100.000	LF	
	Engineer's Estimate		**50.00**		**5,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		27.00		2,700.00
2	K & R BUILDERS, INC.		27.60		2,760.00
3	OBC, INC.		25.56		2,556.00
0031	520(C) 6060	EPOXY RESIN, ABOVE WATER	10.000	GAL	
	Engineer's Estimate		**150.00**		**1,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		113.00		1,130.00
2	K & R BUILDERS, INC.		115.00		1,150.00
3	OBC, INC.		106.50		1,065.00
0032	521(A) 6210	PNEUMATICALLY PLACED MORTAR	30.000	SY	
	Engineer's Estimate		**900.00**		**27,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		601.00		18,030.00
2	K & R BUILDERS, INC.		615.00		18,450.00
3	OBC, INC.		564.18		16,925.40
0033	523(A) 6550	SEALER CRACK PREPARATION	69.000	LF	
	Engineer's Estimate		**5.00**		**345.00**
1	HASKELL LEMON CONSTRUCTION CO.		4.50		310.50
2	K & R BUILDERS, INC.		4.60		317.40
3	OBC, INC.		4.26		293.94
0034	523(B) 6560	SEALER RESIN	1.000	GAL	
	Engineer's Estimate		**150.00**		**150.00**
1	HASKELL LEMON CONSTRUCTION CO.		170.00		170.00
2	K & R BUILDERS, INC.		172.50		172.50
3	OBC, INC.		159.75		159.75
0035	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,273.000	TON	
	Engineer's Estimate		**50.00**		**63,650.00**
1	HASKELL LEMON CONSTRUCTION CO.		47.00		59,831.00
2	K & R BUILDERS, INC.		46.30		58,939.90
3	OBC, INC.		52.25		66,514.25

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 070 **Contract ID:** 150192

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0036	601(C) 1355	TYPE I-A FILTER BLANKET	214.000	TON
	Engineer's Estimate		**40.00**	**8,560.00**
1	HASKELL LEMON CONSTRUCTION CO.		36.50	7,811.00
2	K & R BUILDERS, INC.		38.21	8,176.94
3	OBC, INC.		37.44	8,012.16
0037	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000	LSUM
	Engineer's Estimate		**70,000.00**	**70,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		76,550.00	76,550.00
2	K & R BUILDERS, INC.		85,000.00	85,000.00
3	OBC, INC.		136,942.00	136,942.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0038	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	2,309.000	LF
	Engineer's Estimate		**1.00**	**2,309.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.60	3,694.40
2	K & R BUILDERS, INC.		1.96	4,525.64
3	OBC, INC.		2.13	4,918.17
0039	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	15,360.000	SD
	Engineer's Estimate		**0.50**	**7,680.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.05	768.00
2	K & R BUILDERS, INC.		0.41	6,297.60
3	OBC, INC.		0.69	10,598.40
0040	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	5,760.000	SD
	Engineer's Estimate		**1.00**	**5,760.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.10	576.00
2	K & R BUILDERS, INC.		0.33	1,900.80
3	OBC, INC.		0.53	3,052.80
0041	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,440.000	SD
	Engineer's Estimate		**1.50**	**2,160.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.10	144.00
2	K & R BUILDERS, INC.		0.63	907.20
3	OBC, INC.		1.07	1,540.80
0042	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	1,440.000	SD
	Engineer's Estimate		**0.50**	**720.00**
1	HASKELL LEMON CONSTRUCTION CO.		9.10	13,104.00
2	K & R BUILDERS, INC.		6.04	8,697.60
3	OBC, INC.		2.66	3,830.40
0043	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	268.000	SD
	Engineer's Estimate		**30.00**	**8,040.00**
1	HASKELL LEMON CONSTRUCTION CO.		5.70	1,527.60
2	K & R BUILDERS, INC.		23.00	6,164.00
3	OBC, INC.		37.28	9,991.04

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: June 18, 2015, 10:30 A.M.

Call Order: 070 **Contract ID:** 150192

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0044	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**8,000.00**	**8,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	11,000.00	11,000.00
2	K & R BUILDERS, INC.	7,500.00	7,500.00
3	OBC, INC.	10,303.88	10,303.88

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0045	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**78,000.00**	**78,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	103,011.18	103,011.18
2	K & R BUILDERS, INC.	69,000.00	69,000.00
3	OBC, INC.	78,766.01	78,766.01