Letting Date: June 18, 2015, 10:30 A.M.

Call Order: 130 **Contract ID:** 150198

J/P No.: 28443(04) **Project No.:** STP-234D(022)CI **Contract Time:**

County: JEFFERSON

Description: BRIDGE AND APPROACHES - DIVISION VII COUNTY ROAD (NS-296): OVER WEST MUD CREEK, 4.0 MILES NORTH OF SH-32 NEAR CORNISH. PROJECT LENGTH = 0.207 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	616,284.60		
1	RRY SERVICES LLC	739,028.80	119.92	100.00
2	K & R BUILDERS, INC.	745,310.92	120.94	100.85
3	EARTH BUILDERS, L.P.	859,496.00	139.46	116.30

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 130 **Contract ID:** 150198

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	RRY SERVICES LLC		10,000.00	10,000.00
2	K & R BUILDERS, INC.		13,000.00	13,000.00
3	EARTH BUILDERS, L.P.		55,000.00	55,000.00
0002	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	RRY SERVICES LLC		50,000.00	50,000.00
2	K & R BUILDERS, INC.		56,584.00	56,584.00
3	EARTH BUILDERS, L.P.		50,000.00	50,000.00
0003	210 0121	OBLITERATING ABANDONED ROAD	505.000 LF	
	Engineer's Estimate		**8.00**	**4,040.00**
1	RRY SERVICES LLC		3.00	1,515.00
2	K & R BUILDERS, INC.		9.13	4,610.65
3	EARTH BUILDERS, L.P.		35.00	17,675.00
0004	221(C) 2801	TEMPORARY SILT FENCE	1,500.000 LF	
	Engineer's Estimate		**2.50**	**3,750.00**
1	RRY SERVICES LLC		1.22	1,830.00
2	K & R BUILDERS, INC.		1.41	2,115.00
3	EARTH BUILDERS, L.P.		1.80	2,700.00
0005	221(F) 0100	TEMPORARY SILT DIKE	250.000 LF	
	Engineer's Estimate		**10.00**	**2,500.00**
1	RRY SERVICES LLC		7.04	1,760.00
2	K & R BUILDERS, INC.		8.10	2,025.00
3	EARTH BUILDERS, L.P.		9.00	2,250.00
0006	230(A) 2806	SOLID SLAB SODDING	10,000.000 SY	
	Engineer's Estimate		**2.00**	**20,000.00**
1	RRY SERVICES LLC		1.22	12,200.00
2	K & R BUILDERS, INC.		1.41	14,100.00
3	EARTH BUILDERS, L.P.		2.00	20,000.00
0007	233(A) 2817	VEGETATIVE MULCHING	3.600 AC	
	Engineer's Estimate		**800.00**	**2,880.00**
1	RRY SERVICES LLC		488.00	1,756.80
2	K & R BUILDERS, INC.		200.00	720.00
3	EARTH BUILDERS, L.P.		600.00	2,160.00
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	955.000 TON	
	Engineer's Estimate		**25.00**	**23,875.00**
1	RRY SERVICES LLC		34.00	32,470.00
2	K & R BUILDERS, INC.		33.52	32,011.60
3	EARTH BUILDERS, L.P.		45.00	42,975.00
0009	408 5774	PRIME COAT	1,123.000 GAL	
	Engineer's Estimate		**8.00**	**8,984.00**
1	RRY SERVICES LLC		7.50	8,422.50
2	K & R BUILDERS, INC.		12.65	14,205.95
3	EARTH BUILDERS, L.P.		12.00	13,476.00

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 130 **Contract ID:** 150198

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**300.00**	**3,000.00**
1	RRY SERVICES LLC		350.00	3,500.00
2	K & R BUILDERS, INC.		300.00	3,000.00
3	EARTH BUILDERS, L.P.		400.00	4,000.00
0011	613(A) 4497	36" X 22" R.C.PIPE ARCH CLASS A-III	72.000 LF	
	Engineer's Estimate		**95.00**	**6,840.00**
1	RRY SERVICES LLC		150.00	10,800.00
2	K & R BUILDERS, INC.		135.00	9,720.00
3	EARTH BUILDERS, L.P.		150.00	10,800.00
0012	613(L) 4526	36" X 22" PREFAB. CULVERT END SECTION, ARCH	4.000 EA	
	Engineer's Estimate		**950.00**	**3,800.00**
1	RRY SERVICES LLC		1,500.00	6,000.00
2	K & R BUILDERS, INC.		1,725.00	6,900.00
3	EARTH BUILDERS, L.P.		1,800.00	7,200.00
0013	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	RRY SERVICES LLC		4,000.00	4,000.00
2	K & R BUILDERS, INC.		4,250.00	4,250.00
3	EARTH BUILDERS, L.P.		20,000.00	20,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0014	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	230.000 CY	
	Engineer's Estimate		**8.50**	**1,955.00**
1	RRY SERVICES LLC		25.00	5,750.00
2	K & R BUILDERS, INC.		8.75	2,012.50
3	EARTH BUILDERS, L.P.		20.00	4,600.00
0015	501(F) 6352	GRANULAR BACKFILL	138.000 CY	
	Engineer's Estimate		**60.00**	**8,280.00**
1	RRY SERVICES LLC		75.00	10,350.00
2	K & R BUILDERS, INC.		70.30	9,701.40
3	EARTH BUILDERS, L.P.		65.00	8,970.00
0016	503(A) 6290	PRESTRESSED CONCRETE BEAMS (TYPE J BT)	374.000 LF	
	Engineer's Estimate		**300.00**	**112,200.00**
1	RRY SERVICES LLC		350.00	130,900.00
2	K & R BUILDERS, INC.		351.00	131,274.00
3	EARTH BUILDERS, L.P.		380.00	142,120.00
0017	504(D) 6239	CONCRETE RAIL (TR3)	344.500 LF	
	Engineer's Estimate		**70.00**	**24,115.00**
1	RRY SERVICES LLC		75.00	25,837.50
2	K & R BUILDERS, INC.		78.00	26,871.00
3	EARTH BUILDERS, L.P.		100.00	34,450.00

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 130 **Contract ID:** 150198

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0018	506(A) 1322	STRUCTURAL STEEL	1,100.000	LB	
	Engineer's Estimate		**4.00**		**4,400.00**
1	RRY SERVICES LLC		3.00		3,300.00
2	K & R BUILDERS, INC.		2.95		3,245.00
3	EARTH BUILDERS, L.P.		3.00		3,300.00
0019	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**675.00**		**2,025.00**
1	RRY SERVICES LLC		1,200.00		3,600.00
2	K & R BUILDERS, INC.		1,100.00		3,300.00
3	EARTH BUILDERS, L.P.		1,400.00		4,200.00
0020	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**1,000.00**		**3,000.00**
1	RRY SERVICES LLC		1,200.00		3,600.00
2	K & R BUILDERS, INC.		1,100.00		3,300.00
3	EARTH BUILDERS, L.P.		1,400.00		4,200.00
0021	509(A) 1326	CLASS AA CONCRETE	112.800	CY	
	Engineer's Estimate		**525.00**		**59,220.00**
1	RRY SERVICES LLC		625.00		70,500.00
2	K & R BUILDERS, INC.		645.00		72,756.00
3	EARTH BUILDERS, L.P.		500.00		56,400.00
0022	509(B) 1328	CLASS A CONCRETE	93.600	CY	
	Engineer's Estimate		**525.00**		**49,140.00**
1	RRY SERVICES LLC		650.00		60,840.00
2	K & R BUILDERS, INC.		657.50		61,542.00
3	EARTH BUILDERS, L.P.		500.00		46,800.00
0023	511(A) 1332	REINFORCING STEEL	40,930.000	LB	
	Engineer's Estimate		**0.92**		**37,655.60**
1	RRY SERVICES LLC		1.00		40,930.00
2	K & R BUILDERS, INC.		0.91		37,246.30
3	EARTH BUILDERS, L.P.		1.00		40,930.00
0024	514(A) 6010	PILES, FURNISHED (HP 10X42)	256.000	LF	
	Engineer's Estimate		**30.00**		**7,680.00**
1	RRY SERVICES LLC		36.00		9,216.00
2	K & R BUILDERS, INC.		30.80		7,884.80
3	EARTH BUILDERS, L.P.		30.00		7,680.00
0025	514(A) 6011	PILES, FURNISHED (HP 12X53)	820.000	LF	
	Engineer's Estimate		**36.00**		**29,520.00**
1	RRY SERVICES LLC		46.00		37,720.00
2	K & R BUILDERS, INC.		35.70		29,274.00
3	EARTH BUILDERS, L.P.		35.00		28,700.00
0026	514(B) 6292	PILES, DRIVEN (HP 10X42)	256.000	LF	
	Engineer's Estimate		**18.50**		**4,736.00**
1	RRY SERVICES LLC		11.00		2,816.00
2	K & R BUILDERS, INC.		13.20		3,379.20
3	EARTH BUILDERS, L.P.		35.00		8,960.00

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 130 **Contract ID:** 150198

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0027	514(B) 6294	PILES, DRIVEN (HP 12X53)	820.000 LF	
	Engineer's Estimate		**14.00**	**11,480.00**
1	RRY SERVICES LLC		11.00	9,020.00
2	K & R BUILDERS, INC.		15.30	12,546.00
3	EARTH BUILDERS, L.P.		35.00	28,700.00
0028	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	RRY SERVICES LLC		400.00	400.00
2	K & R BUILDERS, INC.		400.00	400.00
3	EARTH BUILDERS, L.P.		400.00	400.00
0029	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,140.000 TON	
	Engineer's Estimate		**45.00**	**51,300.00**
1	RRY SERVICES LLC		45.00	51,300.00
2	K & R BUILDERS, INC.		43.38	49,453.20
3	EARTH BUILDERS, L.P.		48.00	54,720.00
0030	601(C) 1355	TYPE I-A FILTER BLANKET	362.000 TON	
	Engineer's Estimate		**35.00**	**12,670.00**
1	RRY SERVICES LLC		40.00	14,480.00
2	K & R BUILDERS, INC.		35.86	12,981.32
3	EARTH BUILDERS, L.P.		40.00	14,480.00
0031	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	60.000 LF	
	Engineer's Estimate		**28.00**	**1,680.00**
1	RRY SERVICES LLC		30.00	1,800.00
2	K & R BUILDERS, INC.		40.00	2,400.00
3	EARTH BUILDERS, L.P.		20.00	1,200.00
0032	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	60.000 LF	
	Engineer's Estimate		**24.00**	**1,440.00**
1	RRY SERVICES LLC		22.00	1,320.00
2	K & R BUILDERS, INC.		40.00	2,400.00
3	EARTH BUILDERS, L.P.		20.00	1,200.00
0033	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,650.00**	**6,600.00**
1	RRY SERVICES LLC		1,825.00	7,300.00
2	K & R BUILDERS, INC.		1,700.00	6,800.00
3	EARTH BUILDERS, L.P.		2,400.00	9,600.00
0034	623(F) 6029	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA	
	Engineer's Estimate		**1,375.00**	**5,500.00**
1	RRY SERVICES LLC		1,000.00	4,000.00
2	K & R BUILDERS, INC.		1,900.00	7,600.00
3	EARTH BUILDERS, L.P.		1,200.00	4,800.00
0035	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	RRY SERVICES LLC		5,000.00	5,000.00
2	K & R BUILDERS, INC.		4,500.00	4,500.00
3	EARTH BUILDERS, L.P.		5,000.00	5,000.00

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 130 **Contract ID:** 150198

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING**			
0036	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	RRY SERVICES LLC		10,000.00	10,000.00
2	K & R BUILDERS, INC.		15,000.00	15,000.00
3	EARTH BUILDERS, L.P.		8,500.00	8,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**			
0037	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	RRY SERVICES LLC		2,500.00	2,500.00
2	K & R BUILDERS, INC.		3,800.00	3,800.00
3	EARTH BUILDERS, L.P.		2,500.00	2,500.00
0038	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**53,157.00**	**53,157.00**
1	RRY SERVICES LLC		62,000.00	62,000.00
2	K & R BUILDERS, INC.		45,500.00	45,500.00
3	EARTH BUILDERS, L.P.		60,000.00	60,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**FENCING - NON-PARTICIPATING**			
0039	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	2,685.000 LF	
	Engineer's Estimate		**5.20**	**13,962.00**
1	RRY SERVICES LLC		7.00	18,795.00
2	K & R BUILDERS, INC.		9.20	24,702.00
3	EARTH BUILDERS, L.P.		10.00	26,850.00
0040	624(H) 5920	(PL) GATE	1.000 EA	
	Engineer's Estimate		**1,500.00**	**1,500.00**
1	RRY SERVICES LLC		1,500.00	1,500.00
2	K & R BUILDERS, INC.		2,200.00	2,200.00
3	EARTH BUILDERS, L.P.		2,000.00	2,000.00