Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150200
J/P No.: 29640(04) **Project No.:** SSR-236C(027)SR **Contract Time:**
County: KAY
Description: RESURFACE (UTBWC) - DIVISION IV US-177: FROM I-35, EXTEND NORTHWEST TO THE KANSAS STATE LINE. PROJECT LENGTH = 5.310 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	662,070.00		
1	Evans & Associates Construction Co., Inc.	679,607.00	102.65	100.00
2	Venture Corporation dba VCO Paving	697,935.00	105.42	102.70

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150200

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	404(G) 4845	ULTRA-THIN BONDED WEARING COURSE, TYPE C	4,400.000	TON
	Engineer's Estimate		**140.00**	**616,000.00**
1	Evans & Associates Construction Co., Inc.		140.28	617,232.00
2	Venture Corporation dba VCO Paving		141.00	620,400.00
0002	412 5267	COLD MILLING PAVEMENT	1,500.000	SY
	Engineer's Estimate		**5.00**	**7,500.00**
1	Evans & Associates Construction Co., Inc.		15.17	22,755.00
2	Venture Corporation dba VCO Paving		18.00	27,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0003	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	67,000.000	LF
	Engineer's Estimate		**0.50**	**33,500.00**
1	Evans & Associates Construction Co., Inc.		0.40	26,800.00
2	Venture Corporation dba VCO Paving		0.45	30,150.00
0004	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	700.000	LF
	Engineer's Estimate		**0.10**	**70.00**
1	Evans & Associates Construction Co., Inc.		1.15	805.00
2	Venture Corporation dba VCO Paving		0.55	385.00
0005	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Evans & Associates Construction Co., Inc.		12,015.00	12,015.00
2	Venture Corporation dba VCO Paving		20,000.00	20,000.00