Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 170 **Contract ID:** 150202
J/P No.: 29277(04) **Project No.:** SBR-238N(029)SB **Contract Time:**
County: KIOWA
Description: BRIDGE REHABILITATION - DIVISION V US-183: OVER US-62, 2.1 MILES EAST OF THE TILLMAN COUNTY LINE. PROJECT LENGTH = 0.083 MILE

	VENDORNAME	PROPOSALITEMTO		
1	HASKELL LEMON CONSTRUCTION CO.	1,041,349.13	77.85	100.00
	Engineer's Estimate	1,337,716.00		
2	OBC, INC.	1,380,973.32	103.23	132.61
3	K & R BUILDERS, INC.	1,498,003.54	111.98	143.85

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 170 **Contract ID:** 150202

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	580.000 TON	
	Engineer's Estimate		**150.00**	**87,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		131.00	75,980.00
2	OBC, INC.		239.63	138,985.40
3	K & R BUILDERS, INC.		258.75	150,075.00
0002	412 5267	COLD MILLING PAVEMENT	1,000.000 SY	
	Engineer's Estimate		**20.00**	**20,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		7.90	7,900.00
2	OBC, INC.		9.27	9,270.00
3	K & R BUILDERS, INC.		29.90	29,900.00
0003	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	530.900 SY	
	Engineer's Estimate		**10.00**	**5,309.00**
1	HASKELL LEMON CONSTRUCTION CO.		15.00	7,963.50
2	OBC, INC.		17.47	9,274.82
3	K & R BUILDERS, INC.		29.90	15,873.91
0004	619(B) 4780	REMOVAL OF GUARDRAIL	680.000 LF	
	Engineer's Estimate		**5.00**	**3,400.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.70	2,516.00
2	OBC, INC.		3.46	2,352.80
3	K & R BUILDERS, INC.		4.50	3,060.00
0005	623 0100	(PL)GUARDRAIL CURBING	4.000 EA	
	Engineer's Estimate		**1,000.00**	**4,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		924.00	3,696.00
2	OBC, INC.		1,615.01	6,460.04
3	K & R BUILDERS, INC.		850.00	3,400.00
0006	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	329.000 LF	
	Engineer's Estimate		**20.00**	**6,580.00**
1	HASKELL LEMON CONSTRUCTION CO.		20.50	6,744.50
2	OBC, INC.		18.64	6,132.56
3	K & R BUILDERS, INC.		20.25	6,662.25
0007	623(G) 8590	GUARDRAIL END TREATMENT (31")	4.000 EA	
	Engineer's Estimate		**2,500.00**	**10,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		2,080.00	8,320.00
2	OBC, INC.		2,076.75	8,307.00
3	K & R BUILDERS, INC.		2,242.50	8,970.00
0008	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000 EA	
	Engineer's Estimate		**2,000.00**	**8,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		2,160.00	8,640.00
2	OBC, INC.		1,544.25	6,177.00
3	K & R BUILDERS, INC.		1,667.50	6,670.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE - NBI NO. 18344**			

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 170 **Contract ID:** 150202

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE - NBI NO. 18344				
0009	501(G) 6309	CLSM BACKFILL	10.000 CY	
	Engineer's Estimate		**250.00**	**2,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		308.00	3,080.00
2	OBC, INC.		287.64	2,876.40
3	K & R BUILDERS, INC.		235.00	2,350.00
0010	504(A) 1304	APPROACH SLAB	530.900 SY	
	Engineer's Estimate		**300.00**	**159,270.00**
1	HASKELL LEMON CONSTRUCTION CO.		200.00	106,180.00
2	OBC, INC.		221.59	117,642.13
3	K & R BUILDERS, INC.		227.50	120,779.75
0011	504(B) 1305	SAW-CUT GROOVING	1,827.000 SY	
	Engineer's Estimate		**5.00**	**9,135.00**
1	HASKELL LEMON CONSTRUCTION CO.		4.30	7,856.10
2	OBC, INC.		4.05	7,399.35
3	K & R BUILDERS, INC.		4.60	8,404.20
0012	504(C) 6250	SEALED EXPANSION JOINT	120.300 LF	
	Engineer's Estimate		**350.00**	**42,105.00**
1	HASKELL LEMON CONSTRUCTION CO.		254.00	30,556.20
2	OBC, INC.		287.34	34,567.00
3	K & R BUILDERS, INC.		295.00	35,488.50
0013	504(E) 6190	42" F-SHAPED PARAPET	703.500 LF	
	Engineer's Estimate		**125.00**	**87,937.50**
1	HASKELL LEMON CONSTRUCTION CO.		98.00	68,943.00
2	OBC, INC.		128.02	90,062.07
3	K & R BUILDERS, INC.		128.00	90,048.00
0014	504(G) 6390	RAPID CURE JOINT SEALANT	620.000 LF	
	Engineer's Estimate		**25.00**	**15,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		20.50	12,710.00
2	OBC, INC.		26.63	16,510.60
3	K & R BUILDERS, INC.		39.00	24,180.00
0015	506(A) 1322	STRUCTURAL STEEL	2,260.000 LB	
	Engineer's Estimate		**3.00**	**6,780.00**
1	HASKELL LEMON CONSTRUCTION CO.		7.90	17,854.00
2	OBC, INC.		7.48	16,904.80
3	K & R BUILDERS, INC.		8.10	18,306.00
0016	509 6152	SPECIAL CONCRETE FINISH	259.000 SY	
	Engineer's Estimate		**70.00**	**18,130.00**
1	HASKELL LEMON CONSTRUCTION CO.		77.00	19,943.00
2	OBC, INC.		72.63	18,811.17
3	K & R BUILDERS, INC.		78.50	20,331.50
0017	509(A) 1326	CLASS AA CONCRETE	337.700 CY	
	Engineer's Estimate		**1,100.00**	**371,470.00**
1	HASKELL LEMON CONSTRUCTION CO.		554.00	187,085.80
2	OBC, INC.		840.90	283,971.93
3	K & R BUILDERS, INC.		955.00	322,503.50

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 170 **Contract ID:** 150202

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE - NBI NO. 18344**			
0018	509(D) 1331	CLASS C CONCRETE	20.000 CY	
	Engineer's Estimate		**500.00**	**10,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		504.00	10,080.00
2	OBC, INC.		555.28	11,105.60
3	K & R BUILDERS, INC.		600.00	12,000.00
0019	511(B) 6010	EPOXY COATED REINFORCING STEEL	104,270.000 LB	
	Engineer's Estimate		**1.20**	**125,124.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.95	99,056.50
2	OBC, INC.		1.21	126,166.70
3	K & R BUILDERS, INC.		1.12	116,782.40
0020	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM	
	Engineer's Estimate		**45,000.00**	**45,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		48,250.00	48,250.00
2	OBC, INC.		45,679.34	45,679.34
3	K & R BUILDERS, INC.		49,350.00	49,350.00
0021	512(B) 6303	COLLECTION AND HANDLING OF WASTE	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		4,450.00	4,450.00
2	OBC, INC.		4,213.25	4,213.25
3	K & R BUILDERS, INC.		4,550.00	4,550.00
0022	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	586.000 SY	
	Engineer's Estimate		**5.00**	**2,930.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.70	2,168.20
2	OBC, INC.		3.14	1,840.04
3	K & R BUILDERS, INC.		4.20	2,461.20
0023	520(A) 6058	PREPARATION OF CRACKS, ABOVE WATER	100.000 LF	
	Engineer's Estimate		**50.00**	**5,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		45.00	4,500.00
2	OBC, INC.		42.60	4,260.00
3	K & R BUILDERS, INC.		46.00	4,600.00
0024	520(C) 6060	EPOXY RESIN, ABOVE WATER	10.000 GAL	
	Engineer's Estimate		**150.00**	**1,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		56.50	565.00
2	OBC, INC.		53.25	532.50
3	K & R BUILDERS, INC.		57.50	575.00
0025	521(A) 6210	PNEUMATICALLY PLACED MORTAR	60.000 SY	
	Engineer's Estimate		**850.00**	**51,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		653.00	39,180.00
2	OBC, INC.		617.70	37,062.00
3	K & R BUILDERS, INC.		670.00	40,200.00
0026	523(A) 6550	SEALER CRACK PREPARATION	121.100 LF	
	Engineer's Estimate		**5.00**	**605.50**
1	HASKELL LEMON CONSTRUCTION CO.		4.50	544.95
2	OBC, INC.		4.26	515.89
3	K & R BUILDERS, INC.		5.75	696.33

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 170 **Contract ID:** 150202

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE - NBI NO. 18344**	
0027	523(B) 6560	SEALER RESIN	2.000 GAL
	Engineer's Estimate	**150.00**	**300.00**
1	HASKELL LEMON CONSTRUCTION CO.	135.00	270.00
2	OBC, INC.	127.80	255.60
3	K & R BUILDERS, INC.	138.00	276.00
0028	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000 LSUM
	Engineer's Estimate	**100,000.00**	**100,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	105,167.58	105,167.58
2	OBC, INC.	231,575.87	231,575.87
3	K & R BUILDERS, INC.	261,000.00	261,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0029	850(A) 8110	SHEET ALUMINUM SIGNS	26.000 SF
	Engineer's Estimate	**50.00**	**1,300.00**
1	HASKELL LEMON CONSTRUCTION CO.	73.00	1,898.00
2	OBC, INC.	72.42	1,882.92
3	K & R BUILDERS, INC.	75.00	1,950.00
0030	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	2,000.000 LF
	Engineer's Estimate	**3.00**	**6,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	1.70	3,400.00
2	OBC, INC.	1.60	3,200.00
3	K & R BUILDERS, INC.	1.75	3,500.00
0031	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	31,450.00	31,450.00
2	OBC, INC.	29,777.40	29,777.40
3	K & R BUILDERS, INC.	34,000.00	34,000.00
0032	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	456.000 SD
	Engineer's Estimate	**15.00**	**6,840.00**
1	HASKELL LEMON CONSTRUCTION CO.	6.80	3,100.80
2	OBC, INC.	6.39	2,913.84
3	K & R BUILDERS, INC.	10.00	4,560.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0033	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	13,150.00	13,150.00
2	OBC, INC.	12,460.50	12,460.50
3	K & R BUILDERS, INC.	11,500.00	11,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	

Letting Date: June 18, 2015, 10:30 A.M.

Call Order: 170 **Contract ID:** 150202

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0034	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**90,000.00**	**90,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		98,150.00	98,150.00
2	OBC, INC.		91,826.80	91,826.80
3	K & R BUILDERS, INC.		83,000.00	83,000.00