Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 210 **Contract ID:** 150206
J/P No.: 31325(04) **Project No.:** HSIPIG-3500(007) **Contract Time:**
County: MCCLAIN
Description: SAFETY IMPROVEMENT (CABLE BARRIER) - DIVISION III I-35: FROM MILE MARKER 98.5 TO MILE MARKER 99.5, AND FROM MILE MARKER 104.5 TO MILE MARKER 105.5 IN GOLDSBY.

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	225,701.70		
1	ACTION SAFETY SUPPLY CO., LLC	234,479.25	103.89	100.00
2	JLT CONTRACTING, LLC	253,157.95	112.16	107.97
3	FULSOM CONSTRUCTION COMPANY, INC.	294,403.00	130.44	125.56
4	Midstate Traffic Control, Inc.	363,863.00	161.21	155.18

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 210 **Contract ID:** 150206

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit	Ext Amount
Section: 0001 TRAFFIC CONTROL					
0001	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR		60.000 SD	
	Engineer's Estimate		**13.00**		**780.00**
1	ACTION SAFETY SUPPLY CO., LLC		3.00		180.00
2	JLT CONTRACTING, LLC		85.00		5,100.00
3	FULSOM CONSTRUCTION COMPANY, INC.		75.00		4,500.00
4	Midstate Traffic Control, Inc.		10.00		600.00
0002	880(A) 8812	ARROW DISPLAY(TYPE C)		60.000 SD	
	Engineer's Estimate		**3.75**		**225.00**
1	ACTION SAFETY SUPPLY CO., LLC		5.00		300.00
2	JLT CONTRACTING, LLC		18.00		1,080.00
3	FULSOM CONSTRUCTION COMPANY, INC.		15.00		900.00
4	Midstate Traffic Control, Inc.		20.00		1,200.00
0003	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF		2,400.000 SD	
	Engineer's Estimate		**0.25**		**600.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02		48.00
2	JLT CONTRACTING, LLC		0.35		840.00
3	FULSOM CONSTRUCTION COMPANY, INC.		0.25		600.00
4	Midstate Traffic Control, Inc.		0.20		480.00
0004	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF		2,640.000 SD	
	Engineer's Estimate		**0.55**		**1,452.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02		52.80
2	JLT CONTRACTING, LLC		0.35		924.00
3	FULSOM CONSTRUCTION COMPANY, INC.		0.25		660.00
4	Midstate Traffic Control, Inc.		0.50		1,320.00
0005	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF		2,640.000 SD	
	Engineer's Estimate		**1.15**		**3,036.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02		52.80
2	JLT CONTRACTING, LLC		2.25		5,940.00
3	FULSOM CONSTRUCTION COMPANY, INC.		1.50		3,960.00
4	Midstate Traffic Control, Inc.		3.00		7,920.00
0006	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)		480.000 SD	
	Engineer's Estimate		**1.00**		**480.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.05		24.00
2	JLT CONTRACTING, LLC		1.15		552.00
3	FULSOM CONSTRUCTION COMPANY, INC.		1.00		480.00
4	Midstate Traffic Control, Inc.		2.00		960.00
0007	880(C) 8848	WING BARRICADES		240.000 SD	
	Engineer's Estimate		**1.00**		**240.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02		4.80
2	JLT CONTRACTING, LLC		1.15		276.00
3	FULSOM CONSTRUCTION COMPANY, INC.		1.00		240.00
4	Midstate Traffic Control, Inc.		5.00		1,200.00
0008	880(E) 8860	WARNING LIGHTS(TYPE A)		2,400.000 SD	
	Engineer's Estimate		**0.20**		**480.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.05		120.00
2	JLT CONTRACTING, LLC		1.20		2,880.00
3	FULSOM CONSTRUCTION COMPANY, INC.		1.00		2,400.00
4	Midstate Traffic Control, Inc.		0.10		240.00

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 210 **Contract ID:** 150206

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**TRAFFIC CONTROL**			
0009	880(F) 8878	DRUMS	2,160.000 SD	
	Engineer's Estimate		**0.20**	**432.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.05	108.00
2	JLT CONTRACTING, LLC		0.65	1,404.00
3	FULSOM CONSTRUCTION COMPANY, INC.		0.50	1,080.00
4	Midstate Traffic Control, Inc.		0.20	432.00
0010	880(G) 8890	CHANNELIZER CONES	15,000.000 SD	
	Engineer's Estimate		**0.20**	**3,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.05	750.00
2	JLT CONTRACTING, LLC		0.65	9,750.00
3	FULSOM CONSTRUCTION COMPANY, INC.		0.50	7,500.00
4	Midstate Traffic Control, Inc.		0.20	3,000.00
0011	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	100.000 HOUR	
	Engineer's Estimate		**65.00**	**6,500.00**
1	ACTION SAFETY SUPPLY CO., LLC		62.45	6,245.00
2	JLT CONTRACTING, LLC		73.55	7,355.00
3	FULSOM CONSTRUCTION COMPANY, INC.		60.00	6,000.00
4	Midstate Traffic Control, Inc.		100.00	10,000.00
0012	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	176.000 SD	
	Engineer's Estimate		**10.00**	**1,760.00**
1	ACTION SAFETY SUPPLY CO., LLC		3.00	528.00
2	JLT CONTRACTING, LLC		45.25	7,964.00
3	FULSOM CONSTRUCTION COMPANY, INC.		40.00	7,040.00
4	Midstate Traffic Control, Inc.		25.00	4,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**CABLE BARRIER**			
0013	202(A) 0183	UNCLASSIFIED EXCAVATION	500.000 CY	
	Engineer's Estimate		**4.65**	**2,325.00**
1	ACTION SAFETY SUPPLY CO., LLC		6.00	3,000.00
2	JLT CONTRACTING, LLC		17.00	8,500.00
3	FULSOM CONSTRUCTION COMPANY, INC.		20.00	10,000.00
4	Midstate Traffic Control, Inc.		30.00	15,000.00
0014	221(C) 2801	TEMPORARY SILT FENCE	100.000 LF	
	Engineer's Estimate		**1.75**	**175.00**
1	ACTION SAFETY SUPPLY CO., LLC		1.55	155.00
2	JLT CONTRACTING, LLC		1.65	165.00
3	FULSOM CONSTRUCTION COMPANY, INC.		10.00	1,000.00
4	Midstate Traffic Control, Inc.		10.00	1,000.00
0015	221(F) 0100	TEMPORARY SILT DIKE	100.000 LF	
	Engineer's Estimate		**7.00**	**700.00**
1	ACTION SAFETY SUPPLY CO., LLC		9.00	900.00
2	JLT CONTRACTING, LLC		8.00	800.00
3	FULSOM CONSTRUCTION COMPANY, INC.		10.00	1,000.00
4	Midstate Traffic Control, Inc.		15.00	1,500.00

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 210 **Contract ID:** 150206

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**CABLE BARRIER**		
0016	230(A) 2806	SOLID SLAB SODDING	8,300.000 SY	
	Engineer's Estimate		**1.10**	**9,130.00**
1	ACTION SAFETY SUPPLY CO., LLC		1.41	11,703.00
2	JLT CONTRACTING, LLC		1.70	14,110.00
3	FULSOM CONSTRUCTION COMPANY, INC.		1.50	12,450.00
4	Midstate Traffic Control, Inc.		3.00	24,900.00
0017	303(A) 2100	AGGREGATE BASE TYPE A	200.000 CY	
	Engineer's Estimate		**40.00**	**8,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		65.00	13,000.00
2	JLT CONTRACTING, LLC		68.00	13,600.00
3	FULSOM CONSTRUCTION COMPANY, INC.		50.00	10,000.00
4	Midstate Traffic Control, Inc.		100.00	20,000.00
0018	509(A) 0319	CLASS AA CONCRETE	132.210 CY	
	Engineer's Estimate		**370.00**	**48,917.70**
1	ACTION SAFETY SUPPLY CO., LLC		109.00	14,410.89
2	JLT CONTRACTING, LLC		295.00	39,001.95
3	FULSOM CONSTRUCTION COMPANY, INC.		300.00	39,663.00
4	Midstate Traffic Control, Inc.		500.00	66,105.00
0019	619(B) 5190	REMOVAL OF CABLE BARRIER	10,662.000 LF	
	Engineer's Estimate		**3.50**	**37,317.00**
1	ACTION SAFETY SUPPLY CO., LLC		10.13	108,006.06
2	JLT CONTRACTING, LLC		4.00	42,648.00
3	FULSOM CONSTRUCTION COMPANY, INC.		5.00	53,310.00
4	Midstate Traffic Control, Inc.		5.00	53,310.00
0020	628(B) 5125	HIGH-TENSION CABLE BARRIER(TL-4)	10,662.000 LF	
	Engineer's Estimate		**7.00**	**74,634.00**
1	ACTION SAFETY SUPPLY CO., LLC		4.45	47,445.90
2	JLT CONTRACTING, LLC		4.00	42,648.00
3	FULSOM CONSTRUCTION COMPANY, INC.		10.00	106,620.00
4	Midstate Traffic Control, Inc.		8.00	85,296.00
0021	628(C) 5110	END ANCHORS	5.000 EA	
	Engineer's Estimate		**1,000.00**	**5,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		800.00	4,000.00
2	JLT CONTRACTING, LLC		1,020.00	5,100.00
3	FULSOM CONSTRUCTION COMPANY, INC.		1,000.00	5,000.00
4	Midstate Traffic Control, Inc.		8,000.00	40,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0022	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**20,518.00**	**20,518.00**
1	ACTION SAFETY SUPPLY CO., LLC		23,445.00	23,445.00
2	JLT CONTRACTING, LLC		42,520.00	42,520.00
3	FULSOM CONSTRUCTION COMPANY, INC.		20,000.00	20,000.00
4	Midstate Traffic Control, Inc.		25,000.00	25,000.00