Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 220 **Contract ID:** 150207
J/P No.: 29346(04) **Project No.:** STP-249C(023)CI **Contract Time:**
County: MAYES
Description: RESURFACE (P.C. CONCRETE) - DIVISION VIII COUNTY ROAD (NS-435/TRUE ROAD): FROM NE 1ST STREET (EW-49) IN PRYOR CREEK, EXTEND NORTH. PROJECT LENGTH = 5.038 MILES

	VENDORNAME	PROPOSALITEMTO		
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC JV	2,230,907.45	81.00	100.00
2	IHC Scott, INC.	2,253,983.29	81.84	101.03
3	EMERY SAPP & SONS, INC.	2,742,995.24	99.60	122.95
	Engineer's Estimate	2,754,077.16		
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	2,846,231.17	103.35	127.58
5	APAC-CENTRAL, INC.	2,982,940.33	108.31	133.71

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 220 **Contract ID:** 150207

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0001	303(A) 2100	AGGREGATE BASE TYPE A	268.000 CY
	Engineer's Estimate	**65.00**	**17,420.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	54.00	14,472.00
2	IHC Scott, INC.	89.26	23,921.68
3	EMERY SAPP & SONS, INC.	57.08	15,297.44
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	75.00	20,100.00
5	APAC-CENTRAL, INC.	63.67	17,063.56
0002	325 5271	SEPARATOR FABRIC	1,070.000 SY
	Engineer's Estimate	**2.00**	**2,140.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	2.00	2,140.00
2	IHC Scott, INC.	3.40	3,638.00
3	EMERY SAPP & SONS, INC.	3.29	3,520.30
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	2.70	2,889.00
5	APAC-CENTRAL, INC.	3.31	3,541.70
0003	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	360.000 TON
	Engineer's Estimate	**26.00**	**9,360.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	19.92	7,171.20
2	IHC Scott, INC.	33.40	12,024.00
3	EMERY SAPP & SONS, INC.	263.42	94,831.20
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	39.00	14,040.00
5	APAC-CENTRAL, INC.	28.36	10,209.60
0004	407(B) 0250	TACK COAT	383.000 GAL
	Engineer's Estimate	**3.00**	**1,149.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	5.06	1,937.98
2	IHC Scott, INC.	3.10	1,187.30
3	EMERY SAPP & SONS, INC.	3.36	1,286.88
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	4.75	1,819.25
5	APAC-CENTRAL, INC.	2.80	1,072.40
0005	408 5774	PRIME COAT	528.000 GAL
	Engineer's Estimate	**6.00**	**3,168.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	1.10	580.80
2	IHC Scott, INC.	11.57	6,108.96
3	EMERY SAPP & SONS, INC.	12.55	6,626.40
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	10.00	5,280.00
5	APAC-CENTRAL, INC.	10.49	5,538.72
0006	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	994.000 TON
	Engineer's Estimate	**89.00**	**88,466.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	133.13	132,331.22
2	IHC Scott, INC.	113.76	113,077.44
3	EMERY SAPP & SONS, INC.	123.35	122,609.90
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	125.00	124,250.00
5	APAC-CENTRAL, INC.	86.80	86,279.20
0007	412 5267	COLD MILLING PAVEMENT	83,013.000 SY
	Engineer's Estimate	**1.50**	**124,519.50**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	0.86	71,391.18
2	IHC Scott, INC.	1.70	141,122.10
3	EMERY SAPP & SONS, INC.	1.44	119,538.72
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	2.30	190,929.90
5	APAC-CENTRAL, INC.	0.55	45,657.15

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 220 **Contract ID:** 150207

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0008	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	84,046.000 SY	
	Engineer's Estimate		**10.00**	**840,460.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		7.00	588,322.00
2	IHC Scott, INC.		9.97	837,938.62
3	EMERY SAPP & SONS, INC.		9.99	839,619.54
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		10.50	882,483.00
5	APAC-CENTRAL, INC.		8.75	735,402.50
0009	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	14,569.000 CY	
	Engineer's Estimate		**99.00**	**1,442,331.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		81.56	1,188,247.64
2	IHC Scott, INC.		58.36	850,246.84
3	EMERY SAPP & SONS, INC.		77.65	1,131,282.85
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		90.00	1,311,210.00
5	APAC-CENTRAL, INC.		124.85	1,818,939.65
0010	416 0100	DOWEL BAR RETROFIT	36.000 EA	
	Engineer's Estimate		**25.00**	**900.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		20.69	744.84
2	IHC Scott, INC.		91.47	3,292.92
3	EMERY SAPP & SONS, INC.		9.99	359.64
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		125.00	4,500.00
5	APAC-CENTRAL, INC.		99.15	3,569.40
0011	613(M) 7186	TYPE A4 CULVERT END TREATMENT	8.000 EA	
	Engineer's Estimate		**1,092.00**	**8,736.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		929.48	7,435.84
2	IHC Scott, INC.		2,974.45	23,795.60
3	EMERY SAPP & SONS, INC.		707.56	5,660.48
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		1,375.00	11,000.00
5	APAC-CENTRAL, INC.		1,211.80	9,694.40
0012	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**1,800.00**	**1,800.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		7,000.00	7,000.00
2	IHC Scott, INC.		4,439.96	4,439.96
3	EMERY SAPP & SONS, INC.		1,639.92	1,639.92
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		1,700.00	1,700.00
5	APAC-CENTRAL, INC.		21,061.69	21,061.69
0013	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	1,802.000 SY	
	Engineer's Estimate		**5.70**	**10,271.40**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		5.00	9,010.00
2	IHC Scott, INC.		5.46	9,838.92
3	EMERY SAPP & SONS, INC.		6.79	12,235.58
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		16.00	28,832.00
5	APAC-CENTRAL, INC.		6.31	11,370.62
0014	619(C) 0924	SAWING PAVEMENT	556.000 LF	
	Engineer's Estimate		**4.00**	**2,224.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		4.11	2,285.16
2	IHC Scott, INC.		5.28	2,935.68
3	EMERY SAPP & SONS, INC.		5.58	3,102.48
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		10.00	5,560.00
5	APAC-CENTRAL, INC.		5.36	2,980.16

Letting Date: June 18, 2015, 10:30 A.M.
Call Order: 220 **Contract ID:** 150207

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0015	626(A) 1257	MONUMENTS	11.000 EA	
	Engineer's Estimate		**250.00**	**2,750.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		289.22	3,181.42
2	IHC Scott, INC.		504.29	5,547.19
3	EMERY SAPP & SONS, INC.		2,788.63	30,674.93
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		1,000.00	11,000.00
5	APAC-CENTRAL, INC.		550.82	6,059.02

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0016	850(A) 8110	SHEET ALUMINUM SIGNS	220.200 SF	
	Engineer's Estimate		**14.00**	**3,082.80**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		21.30	4,690.26
2	IHC Scott, INC.		20.37	4,485.47
3	EMERY SAPP & SONS, INC.		15.62	3,439.52
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		20.00	4,404.00
5	APAC-CENTRAL, INC.		15.66	3,448.33
0017	851(C) 8324	2" SQUARE TUBE POST	527.000 LF	
	Engineer's Estimate		**7.70**	**4,057.90**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		8.52	4,490.04
2	IHC Scott, INC.		8.15	4,295.05
3	EMERY SAPP & SONS, INC.		8.92	4,700.84
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		8.00	4,216.00
5	APAC-CENTRAL, INC.		8.95	4,716.65
0018	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	81,179.000 LF	
	Engineer's Estimate		**0.40**	**32,471.60**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		0.40	32,471.60
2	IHC Scott, INC.		0.42	34,095.18
3	EMERY SAPP & SONS, INC.		0.50	40,589.50
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		0.38	30,848.02
5	APAC-CENTRAL, INC.		0.50	40,589.50
0019	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	121.000 LF	
	Engineer's Estimate		**6.76**	**817.96**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		10.65	1,288.65
2	IHC Scott, INC.		11.16	1,350.36
3	EMERY SAPP & SONS, INC.		11.15	1,349.15
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		10.00	1,210.00
5	APAC-CENTRAL, INC.		11.18	1,352.78
0020	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**7,000.00**	**7,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		15,500.00	15,500.00
2	IHC Scott, INC.		13,446.52	13,446.52
3	EMERY SAPP & SONS, INC.		16,731.76	16,731.76
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		13,200.00	13,200.00
5	APAC-CENTRAL, INC.		18,586.24	18,586.24

Letting Date: June 18, 2015, 10:30 A.M.

Call Order: 220 **Contract ID:** 150207

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**	
0021	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	28.000 SD
	Engineer's Estimate	**34.00**	**952.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	53.25	1,491.00
2	IHC Scott, INC.	50.93	1,426.04
3	EMERY SAPP & SONS, INC.	55.77	1,561.56
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	50.00	1,400.00
5	APAC-CENTRAL, INC.	55.92	1,565.76

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0022	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**12,000.00**	**12,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	14,724.62	14,724.62
2	IHC Scott, INC.	25,769.46	25,769.46
3	EMERY SAPP & SONS, INC.	66,927.04	66,927.04
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	29,060.00	29,060.00
5	APAC-CENTRAL, INC.	25,954.63	25,954.63

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0023	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**138,000.00**	**138,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	120,000.00	120,000.00
2	IHC Scott, INC.	130,000.00	130,000.00
3	EMERY SAPP & SONS, INC.	219,409.61	219,409.61
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	146,300.00	146,300.00
5	APAC-CENTRAL, INC.	108,286.67	108,286.67