Letting Date: August 20, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150215
J/P No.: 28600(04) **Project No.:** STP-266C(038)CI **Contract Time:**
County: ROGERS
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-350): OVER UNNAMED CREEK, 0.20 MILES EAST OF WASHINGTON COUNTY LINE. PROJECT LENGTH = 0.151 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	540,331.30		
1	GLOVER & ASSOCIATES, INC.	600,649.40	111.16	100.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	637,029.70	117.90	106.06
3	Frontier Bridge, Inc.	673,204.74	124.59	112.08
4	RRY SERVICES LLC	685,843.24	126.93	114.18
5	B & B BRIDGE COMPANY, LLC	776,617.69	143.73	129.30

Letting Date: August 20, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150215

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	GLOVER & ASSOCIATES, INC.		13,641.25	13,641.25
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		12,500.00	12,500.00
3	Frontier Bridge, Inc.		11,000.00	11,000.00
4	RRY SERVICES LLC		15,000.00	15,000.00
5	B & B BRIDGE COMPANY, LLC		5,000.00	5,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	2,002.000 CY	
	Engineer's Estimate		**9.00**	**18,018.00**
1	GLOVER & ASSOCIATES, INC.		7.20	14,414.40
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00	30,030.00
3	Frontier Bridge, Inc.		16.50	33,033.00
4	RRY SERVICES LLC		15.00	30,030.00
5	B & B BRIDGE COMPANY, LLC		15.00	30,030.00
0003	221(C) 2801	TEMPORARY SILT FENCE	1,618.000 LF	
	Engineer's Estimate		**2.00**	**3,236.00**
1	GLOVER & ASSOCIATES, INC.		2.99	4,837.82
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.75	2,831.50
3	Frontier Bridge, Inc.		1.47	2,378.46
4	RRY SERVICES LLC		1.34	2,168.12
5	B & B BRIDGE COMPANY, LLC		1.34	2,168.12
0004	221(F) 0100	TEMPORARY SILT DIKE	64.000 LF	
	Engineer's Estimate		**8.00**	**512.00**
1	GLOVER & ASSOCIATES, INC.		31.64	2,024.96
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.50	480.00
3	Frontier Bridge, Inc.		7.65	489.60
4	RRY SERVICES LLC		6.95	444.80
5	B & B BRIDGE COMPANY, LLC		6.95	444.80
0005	230(A) 2806	SOLID SLAB SODDING	2,348.000 SY	
	Engineer's Estimate		**2.20**	**5,165.60**
1	GLOVER & ASSOCIATES, INC.		1.54	3,615.92
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.50	3,522.00
3	Frontier Bridge, Inc.		1.36	3,193.28
4	RRY SERVICES LLC		1.24	2,911.52
5	B & B BRIDGE COMPANY, LLC		1.24	2,911.52
0006	303(A) 2100	AGGREGATE BASE TYPE A	827.000 CY	
	Engineer's Estimate		**39.00**	**32,253.00**
1	GLOVER & ASSOCIATES, INC.		47.00	38,869.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		45.00	37,215.00
3	Frontier Bridge, Inc.		66.58	55,061.66
4	RRY SERVICES LLC		48.00	39,696.00
5	B & B BRIDGE COMPANY, LLC		45.00	37,215.00
0007	325 5271	SEPARATOR FABRIC	3,059.000 SY	
	Engineer's Estimate		**1.20**	**3,670.80**
1	GLOVER & ASSOCIATES, INC.		1.14	3,487.26
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.00	6,118.00
3	Frontier Bridge, Inc.		1.74	5,322.66
4	RRY SERVICES LLC		1.00	3,059.00
5	B & B BRIDGE COMPANY, LLC		2.00	6,118.00

Letting Date: August 20, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150215

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0008	407(B) 0250	TACK COAT	219.000 GAL	
	Engineer's Estimate		**2.60**	**569.40**
1	GLOVER & ASSOCIATES, INC.		3.00	657.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.00	1,095.00
3	Frontier Bridge, Inc.		3.85	843.15
4	RRY SERVICES LLC		3.50	766.50
5	B & B BRIDGE COMPANY, LLC		3.00	657.00
0009	408 5774	PRIME COAT	1,800.000 GAL	
	Engineer's Estimate		**6.00**	**10,800.00**
1	GLOVER & ASSOCIATES, INC.		2.00	3,600.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.50	9,900.00
3	Frontier Bridge, Inc.		6.05	10,890.00
4	RRY SERVICES LLC		5.50	9,900.00
5	B & B BRIDGE COMPANY, LLC		7.80	14,040.00
0010	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	654.000 TON	
	Engineer's Estimate		**62.00**	**40,548.00**
1	GLOVER & ASSOCIATES, INC.		69.50	45,453.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		75.00	49,050.00
3	Frontier Bridge, Inc.		74.80	48,919.20
4	RRY SERVICES LLC		68.00	44,472.00
5	B & B BRIDGE COMPANY, LLC		84.00	54,936.00
0011	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	327.000 TON	
	Engineer's Estimate		**99.00**	**32,373.00**
1	GLOVER & ASSOCIATES, INC.		90.50	29,593.50
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		90.00	29,430.00
3	Frontier Bridge, Inc.		88.00	28,776.00
4	RRY SERVICES LLC		80.00	26,160.00
5	B & B BRIDGE COMPANY, LLC		99.50	32,536.50
0012	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	GLOVER & ASSOCIATES, INC.		12,836.74	12,836.74
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		3,500.00	3,500.00
3	Frontier Bridge, Inc.		4,950.00	4,950.00
4	RRY SERVICES LLC		3,000.00	3,000.00
5	B & B BRIDGE COMPANY, LLC		5,000.00	5,000.00
0013	623 0100	(PL)GUARDRAIL CURBING	4.000 EA	
	Engineer's Estimate		**615.00**	**2,460.00**
1	GLOVER & ASSOCIATES, INC.		416.44	1,665.76
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,000.00	4,000.00
3	Frontier Bridge, Inc.		770.00	3,080.00
4	RRY SERVICES LLC		500.00	2,000.00
5	B & B BRIDGE COMPANY, LLC		750.00	3,000.00
0014	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	687.500 LF	
	Engineer's Estimate		**17.00**	**11,687.50**
1	GLOVER & ASSOCIATES, INC.		21.58	14,836.25
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		17.50	12,031.25
3	Frontier Bridge, Inc.		18.15	12,478.13
4	RRY SERVICES LLC		17.50	12,031.25
5	B & B BRIDGE COMPANY, LLC		13.50	9,281.25

Letting Date: August 20, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150215

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0015	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,475.00**	**5,900.00**
1	GLOVER & ASSOCIATES, INC.		1,819.04	7,276.16
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,500.00	10,000.00
3	Frontier Bridge, Inc.		2,106.50	8,426.00
4	RRY SERVICES LLC		1,475.00	5,900.00
5	B & B BRIDGE COMPANY, LLC		1,900.00	7,600.00
0016	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,226.00**	**8,904.00**
1	GLOVER & ASSOCIATES, INC.		2,713.14	10,852.56
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,750.00	11,000.00
3	Frontier Bridge, Inc.		2,475.00	9,900.00
4	RRY SERVICES LLC		2,200.00	8,800.00
5	B & B BRIDGE COMPANY, LLC		2,200.00	8,800.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0017	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	205.000 CY	
	Engineer's Estimate		**10.00**	**2,050.00**
1	GLOVER & ASSOCIATES, INC.		17.86	3,661.30
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.50	1,537.50
3	Frontier Bridge, Inc.		22.00	4,510.00
4	RRY SERVICES LLC		25.00	5,125.00
5	B & B BRIDGE COMPANY, LLC		40.00	8,200.00
0018	501(D) 6353	UNCLASSIFIED BACKFILL	547.000 CY	
	Engineer's Estimate		**13.00**	**7,111.00**
1	GLOVER & ASSOCIATES, INC.		41.00	22,427.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		20.00	10,940.00
3	Frontier Bridge, Inc.		16.50	9,025.50
4	RRY SERVICES LLC		25.00	13,675.00
5	B & B BRIDGE COMPANY, LLC		25.00	13,675.00
0019	501(F) 6352	GRANULAR BACKFILL	129.000 CY	
	Engineer's Estimate		**59.00**	**7,611.00**
1	GLOVER & ASSOCIATES, INC.		42.80	5,521.20
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		65.00	8,385.00
3	Frontier Bridge, Inc.		91.11	11,753.19
4	RRY SERVICES LLC		60.00	7,740.00
5	B & B BRIDGE COMPANY, LLC		60.00	7,740.00
0020	508 6359	PRECAST ARCH CULVERT	30.750 LF	
	Engineer's Estimate		**1,850.00**	**56,887.50**
1	GLOVER & ASSOCIATES, INC.		3,828.26	117,719.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		4,400.00	135,300.00
3	Frontier Bridge, Inc.		3,894.03	119,741.42
4	RRY SERVICES LLC		4,200.00	129,150.00
5	B & B BRIDGE COMPANY, LLC		6,500.00	199,875.00

Letting Date: August 20, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150215

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0021	509(A) 1326	CLASS AA CONCRETE	273.000 CY	
	Engineer's Estimate		**490.00**	**133,770.00**
1	GLOVER & ASSOCIATES, INC.		455.25	124,283.25
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		425.00	116,025.00
3	Frontier Bridge, Inc.		468.02	127,769.46
4	RRY SERVICES LLC		700.00	191,100.00
5	B & B BRIDGE COMPANY, LLC		695.00	189,735.00
0022	511(A) 1332	REINFORCING STEEL	26,454.000 LB	
	Engineer's Estimate		**1.00**	**26,454.00**
1	GLOVER & ASSOCIATES, INC.		0.77	20,369.58
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.05	27,776.70
3	Frontier Bridge, Inc.		1.03	27,247.62
4	RRY SERVICES LLC		1.00	26,454.00
5	B & B BRIDGE COMPANY, LLC		0.75	19,840.50
0023	511(B) 6010	EPOXY COATED REINFORCING STEEL	1,861.000 LB	
	Engineer's Estimate		**1.50**	**2,791.50**
1	GLOVER & ASSOCIATES, INC.		5.06	9,416.66
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.75	3,256.75
3	Frontier Bridge, Inc.		1.89	3,517.29
4	RRY SERVICES LLC		2.00	3,722.00
5	B & B BRIDGE COMPANY, LLC		2.00	3,722.00
0024	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	100.000 SY	
	Engineer's Estimate		**4.60**	**460.00**
1	GLOVER & ASSOCIATES, INC.		6.17	617.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.50	750.00
3	Frontier Bridge, Inc.		11.00	1,100.00
4	RRY SERVICES LLC		5.00	500.00
5	B & B BRIDGE COMPANY, LLC		5.00	500.00
0025	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	GLOVER & ASSOCIATES, INC.		19,680.93	19,680.93
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		23,500.00	23,500.00
3	Frontier Bridge, Inc.		16,500.00	16,500.00
4	RRY SERVICES LLC		13,000.00	13,000.00
5	B & B BRIDGE COMPANY, LLC		20,000.00	20,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0026	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	3,200.000 LF	
	Engineer's Estimate		**1.50**	**4,800.00**
1	GLOVER & ASSOCIATES, INC.		0.92	2,944.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.00	3,200.00
3	Frontier Bridge, Inc.		0.83	2,656.00
4	RRY SERVICES LLC		0.82	2,624.00
5	B & B BRIDGE COMPANY, LLC		0.75	2,400.00

Letting Date: August 20, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150215

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0027	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	GLOVER & ASSOCIATES, INC.	3,514.75	3,514.75
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	3,750.00	3,750.00
3	Frontier Bridge, Inc.	3,135.00	3,135.00
4	RRY SERVICES LLC	2,500.00	2,500.00
5	B & B BRIDGE COMPANY, LLC	2,850.00	2,850.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0028	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	GLOVER & ASSOCIATES, INC.	13,565.71	13,565.71
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	6,000.00	6,000.00
3	Frontier Bridge, Inc.	12,100.00	12,100.00
4	RRY SERVICES LLC	9,930.00	9,930.00
5	B & B BRIDGE COMPANY, LLC	5,900.00	5,900.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0029	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	GLOVER & ASSOCIATES, INC.	1,200.00	1,200.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	2,500.00	2,500.00
3	Frontier Bridge, Inc.	3,300.00	3,300.00
4	RRY SERVICES LLC	1,200.00	1,200.00
5	B & B BRIDGE COMPANY, LLC	5,000.00	5,000.00
0030	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**52,000.00**	**52,000.00**
1	GLOVER & ASSOCIATES, INC.	14,798.96	14,798.96
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	50,000.00	50,000.00
3	Frontier Bridge, Inc.	61,104.10	61,104.10
4	RRY SERVICES LLC	50,000.00	50,000.00
5	B & B BRIDGE COMPANY, LLC	57,800.00	57,800.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0006**	**OPTION 'A' -RIPRAP**	
0031	601(B) 1353	TYPE I-A PLAIN RIPRAP	499.000 TON
	Engineer's Estimate	**43.00**	**21,457.00**
1	GLOVER & ASSOCIATES, INC.	37.95	18,937.05
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	31.50	15,718.50
3	Frontier Bridge, Inc.	47.73	23,817.27
4	RRY SERVICES LLC	36.00	17,964.00
5	B & B BRIDGE COMPANY, LLC	29.00	14,471.00

Letting Date: August 20, 2015, 10:30 A.M.

Call Order: 150 **Contract ID:** 150215

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0006**	**OPTION 'A' -RIPRAP**			
0032	601(C) 1355	TYPE I-A FILTER BLANKET	167.000	TON	
	Engineer's Estimate		**36.00**		**6,012.00**
1	GLOVER & ASSOCIATES, INC.		31.94		5,333.98
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		24.50		4,091.50
3	Frontier Bridge, Inc.		35.15		5,870.05
4	RRY SERVICES LLC		25.00		4,175.00
5	B & B BRIDGE COMPANY, LLC		23.00		3,841.00
0033	601(I) 6312	FILTER FABRIC (RIPRAP)	665.000	SY	
	Engineer's Estimate		**2.00**		**1,330.00**
1	GLOVER & ASSOCIATES, INC.		13.53		8,997.45
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.40		1,596.00
3	Frontier Bridge, Inc.		1.98		1,316.70
4	RRY SERVICES LLC		0.97		645.05
5	B & B BRIDGE COMPANY, LLC		2.00		1,330.00