Letting Date: July 23, 2015, 10:30 A.M.
Call Order: 060 **Contract ID:** 150227
J/P No.: 24944(04) **Project No.:** STP-115C(076)CI **Contract Time:**
County: COAL
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (NS-382): FROM EW-167, EXTEND NORTH NEAR COALGATE. PROJECT LENGTH = 1.003 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,207,708.45		
1	GLOVER & ASSOCIATES, INC.	1,288,968.64	106.73	100.00
2	THE CUMMINS CONSTRUCTION CO., INC.	1,335,137.04	110.55	103.58

Letting Date: July 23, 2015, 10:30 A.M.
Call Order: 060 **Contract ID:** 150227

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	GLOVER & ASSOCIATES, INC.		45,348.73		45,348.73
2	THE CUMMINS CONSTRUCTION CO., INC.		7,500.00		7,500.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	20,177.000	CY	
	Engineer's Estimate		**7.00**		**141,239.00**
1	GLOVER & ASSOCIATES, INC.		11.00		221,947.00
2	THE CUMMINS CONSTRUCTION CO., INC.		10.90		219,929.30
0003	202(D) 0184	UNCLASSIFIED BORROW	200.000	CY	
	Engineer's Estimate		**15.00**		**3,000.00**
1	GLOVER & ASSOCIATES, INC.		15.00		3,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		25.00		5,000.00
0004	221(C) 2801	TEMPORARY SILT FENCE	2,405.000	LF	
	Engineer's Estimate		**3.75**		**9,018.75**
1	GLOVER & ASSOCIATES, INC.		1.28		3,078.40
2	THE CUMMINS CONSTRUCTION CO., INC.		1.49		3,583.45
0005	221(F) 0100	TEMPORARY SILT DIKE	1,020.000	LF	
	Engineer's Estimate		**8.50**		**8,670.00**
1	GLOVER & ASSOCIATES, INC.		7.79		7,945.80
2	THE CUMMINS CONSTRUCTION CO., INC.		6.95		7,089.00
0006	230(A) 2806	SOLID SLAB SODDING	39,560.000	SY	
	Engineer's Estimate		**1.75**		**69,230.00**
1	GLOVER & ASSOCIATES, INC.		1.68		66,460.80
2	THE CUMMINS CONSTRUCTION CO., INC.		1.34		53,010.40
0007	233(A) 2817	VEGETATIVE MULCHING	8.200	AC	
	Engineer's Estimate		**600.00**		**4,920.00**
1	GLOVER & ASSOCIATES, INC.		250.71		2,055.82
2	THE CUMMINS CONSTRUCTION CO., INC.		199.00		1,631.80
0008	303(A) 2100	AGGREGATE BASE TYPE A	2,716.000	CY	
	Engineer's Estimate		**54.00**		**146,664.00**
1	GLOVER & ASSOCIATES, INC.		48.95		132,948.20
2	THE CUMMINS CONSTRUCTION CO., INC.		65.55		178,033.80
0009	307(A) 4200	FLY ASH	672.000	TON	
	Engineer's Estimate		**62.50**		**42,000.00**
1	GLOVER & ASSOCIATES, INC.		65.29		43,874.88
2	THE CUMMINS CONSTRUCTION CO., INC.		70.00		47,040.00
0010	307(D) 4230	LIME	195.000	TON	
	Engineer's Estimate		**180.00**		**35,100.00**
1	GLOVER & ASSOCIATES, INC.		152.03		29,645.85
2	THE CUMMINS CONSTRUCTION CO., INC.		150.00		29,250.00
0011	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	17,667.000	SY	
	Engineer's Estimate		**2.70**		**47,700.90**
1	GLOVER & ASSOCIATES, INC.		1.75		30,917.25
2	THE CUMMINS CONSTRUCTION CO., INC.		2.00		35,334.00

Letting Date: July 23, 2015, 10:30 A.M.
Call Order: 060 **Contract ID:** 150227

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0012	307(G) 4260	LIME PRETREATMENT	17,667.000 SY	
	Engineer's Estimate		**1.90**	**33,567.30**
1	GLOVER & ASSOCIATES, INC.		1.75	30,917.25
2	THE CUMMINS CONSTRUCTION CO., INC.		2.00	35,334.00
0013	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	2,101.000 TON	
	Engineer's Estimate		**30.00**	**63,030.00**
1	GLOVER & ASSOCIATES, INC.		30.05	63,135.05
2	THE CUMMINS CONSTRUCTION CO., INC.		30.00	63,030.00
0014	407(B) 0250	TACK COAT	1,021.000 GAL	
	Engineer's Estimate		**3.10**	**3,165.10**
1	GLOVER & ASSOCIATES, INC.		2.75	2,807.75
2	THE CUMMINS CONSTRUCTION CO., INC.		5.00	5,105.00
0015	408 5774	PRIME COAT	9,633.000 GAL	
	Engineer's Estimate		**3.80**	**36,605.40**
1	GLOVER & ASSOCIATES, INC.		2.00	19,266.00
2	THE CUMMINS CONSTRUCTION CO., INC.		4.00	38,532.00
0016	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	2,309.000 TON	
	Engineer's Estimate		**93.00**	**214,737.00**
1	GLOVER & ASSOCIATES, INC.		74.75	172,597.75
2	THE CUMMINS CONSTRUCTION CO., INC.		65.55	151,354.95
0017	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	1,511.000 TON	
	Engineer's Estimate		**95.00**	**143,545.00**
1	GLOVER & ASSOCIATES, INC.		78.00	117,858.00
2	THE CUMMINS CONSTRUCTION CO., INC.		82.90	125,261.90
0018	509(D) 0325	CLASS C CONCRETE	15.000 CY	
	Engineer's Estimate		**250.00**	**3,750.00**
1	GLOVER & ASSOCIATES, INC.		381.06	5,715.90
2	THE CUMMINS CONSTRUCTION CO., INC.		700.00	10,500.00
0019	601(A) 0297	TYPE I PLAIN RIPRAP	45.000 TON	
	Engineer's Estimate		**42.00**	**1,890.00**
1	GLOVER & ASSOCIATES, INC.		71.17	3,202.65
2	THE CUMMINS CONSTRUCTION CO., INC.		65.00	2,925.00
0020	613(A) 4496	28" X 18" R.C.PIPE ARCH CLASS A-III	325.000 LF	
	Engineer's Estimate		**90.00**	**29,250.00**
1	GLOVER & ASSOCIATES, INC.		84.95	27,608.75
2	THE CUMMINS CONSTRUCTION CO., INC.		79.16	25,727.00
0021	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	198.000 LF	
	Engineer's Estimate		**30.00**	**5,940.00**
1	GLOVER & ASSOCIATES, INC.		37.39	7,403.22
2	THE CUMMINS CONSTRUCTION CO., INC.		27.56	5,456.88
0022	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	40.000 LF	
	Engineer's Estimate		**35.00**	**1,400.00**
1	GLOVER & ASSOCIATES, INC.		47.76	1,910.40
2	THE CUMMINS CONSTRUCTION CO., INC.		34.14	1,365.60

Letting Date: July 23, 2015, 10:30 A.M.
Call Order: 060 **Contract ID:** 150227

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0023	613(L) 4504	21" X 15" PREFAB. CULVERT END SECTION, ARCH	10.000 EA	
	Engineer's Estimate		**250.00**	**2,500.00**
1	GLOVER & ASSOCIATES, INC.		280.27	2,802.70
2	THE CUMMINS CONSTRUCTION CO., INC.		212.76	2,127.60
0024	613(L) 4516	28" X 20" PREFAB. CULVERT END SECTION, ARCH	2.000 EA	
	Engineer's Estimate		**320.00**	**640.00**
1	GLOVER & ASSOCIATES, INC.		433.70	867.40
2	THE CUMMINS CONSTRUCTION CO., INC.		240.18	480.36
0025	613(M) 7187	TYPE B4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**1,200.00**	**2,400.00**
1	GLOVER & ASSOCIATES, INC.		2,359.56	4,719.12
2	THE CUMMINS CONSTRUCTION CO., INC.		2,400.00	4,800.00
0026	613(M) 7192	TYPE BB4 CULVERT END TREATMENT	4.000 EA	
	Engineer's Estimate		**1,800.00**	**7,200.00**
1	GLOVER & ASSOCIATES, INC.		1,816.68	7,266.72
2	THE CUMMINS CONSTRUCTION CO., INC.		3,600.00	14,400.00
0027	613(T) 1187	STANDARD BEDDING MATERIAL, CLASS C	37.000 CY	
	Engineer's Estimate		**32.00**	**1,184.00**
1	GLOVER & ASSOCIATES, INC.		91.23	3,375.51
2	THE CUMMINS CONSTRUCTION CO., INC.		50.00	1,850.00
0028	613(V) 1180	TRENCH EXCAVATION	62.000 CY	
	Engineer's Estimate		**5.00**	**310.00**
1	GLOVER & ASSOCIATES, INC.		59.05	3,661.10
2	THE CUMMINS CONSTRUCTION CO., INC.		10.00	620.00
0029	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	GLOVER & ASSOCIATES, INC.		65,000.00	65,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		15,000.00	15,000.00
0030	629(A) 4958	MAILBOX INSTALLATION-SINGLE	2.000 EA	
	Engineer's Estimate		**100.00**	**200.00**
1	GLOVER & ASSOCIATES, INC.		125.36	250.72
2	THE CUMMINS CONSTRUCTION CO., INC.		100.00	200.00
0031	629(C) 4960	MAILBOX	2.000 EA	
	Engineer's Estimate		**50.00**	**100.00**
1	GLOVER & ASSOCIATES, INC.		31.34	62.68
2	THE CUMMINS CONSTRUCTION CO., INC.		25.00	50.00
0032	629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	2.000 EA	
	Engineer's Estimate		**30.00**	**60.00**
1	GLOVER & ASSOCIATES, INC.		31.34	62.68
2	THE CUMMINS CONSTRUCTION CO., INC.		25.00	50.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		

Letting Date: July 23, 2015, 10:30 A.M.
Call Order: 060 **Contract ID:** 150227

Line #	Item Number	Item Description	Quantity/Unit
Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0033	853 9033	DELINEATORS(TYPE 2, CODE 1)	8.000 EA
	Engineer's Estimate	**20.00**	**160.00**
1	GLOVER & ASSOCIATES, INC.	25.07	200.56
2	THE CUMMINS CONSTRUCTION CO., INC.	20.00	160.00
0034	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	20,900.000 LF
	Engineer's Estimate	**0.48**	**10,032.00**
1	GLOVER & ASSOCIATES, INC.	0.56	11,704.00
2	THE CUMMINS CONSTRUCTION CO., INC.	0.45	9,405.00
0035	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	GLOVER & ASSOCIATES, INC.	10,000.00	10,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.	2,200.00	2,200.00

Line #	Item Number	Item Description	Quantity/Unit
Bidder		Unit Price	Ext Amount
Section: 0003 STAKING			
0036	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**18,000.00**	**18,000.00**
1	GLOVER & ASSOCIATES, INC.	50,000.00	50,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.	56,800.00	56,800.00

Line #	Item Number	Item Description	Quantity/Unit
Bidder		Unit Price	Ext Amount
Section: 0004 CONSTRUCTION			
0037	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	GLOVER & ASSOCIATES, INC.	1,350.00	1,350.00
2	THE CUMMINS CONSTRUCTION CO., INC.	10,000.00	10,000.00
0038	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**80,000.00**	**80,000.00**
1	GLOVER & ASSOCIATES, INC.	88,000.00	88,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.	165,000.00	165,000.00