Letting Date: July 23, 2015, 10:30 A.M.
Call Order: 110 **Contract ID:** 150231
J/P No.: 24948(04) **Project No.:** CIRB-128D(074)RB **Contract Time:**
County: GREER
Description: GRADE, DRAIN, SURFACE AND BRIDGE COUNTY ROAD (EW-144): FROM 1.0 MILE WEST OF SH-6, EXTEND EAST. PROJECT LENGTH = 4.230 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	3,503,965.92		
1	KLAVER CONSTRUCTION COMPANY, INC.	3,746,408.29	106.92	100.00
2	SEWELL BROS., INC.	3,908,407.94	111.54	104.32

Letting Date: July 23, 2015, 10:30 A.M.
Call Order: 110 **Contract ID:** 150231

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	865.000	CY	
	Engineer's Estimate		**10.00**		**8,650.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		22.70		19,635.50
2	SEWELL BROS., INC.		15.00		12,975.00
0002	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**625,000.00**		**625,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		517,300.00		517,300.00
2	SEWELL BROS., INC.		750,000.00		750,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	9,313.000	LF	
	Engineer's Estimate		**1.75**		**16,297.75**
1	KLAVER CONSTRUCTION COMPANY, INC.		1.18		10,989.34
2	SEWELL BROS., INC.		1.30		12,106.90
0004	221(F) 0100	TEMPORARY SILT DIKE	2,760.000	LF	
	Engineer's Estimate		**8.00**		**22,080.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		5.63		15,538.80
2	SEWELL BROS., INC.		6.20		17,112.00
0005	230(A) 2806	SOLID SLAB SODDING	117,080.000	SY	
	Engineer's Estimate		**1.75**		**204,890.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		1.06		124,104.80
2	SEWELL BROS., INC.		1.16		135,812.80
0006	233(A) 2817	VEGETATIVE MULCHING	24.190	AC	
	Engineer's Estimate		**550.00**		**13,304.50**
1	KLAVER CONSTRUCTION COMPANY, INC.		368.00		8,901.92
2	SEWELL BROS., INC.		400.00		9,676.00
0007	303(A) 2100	AGGREGATE BASE TYPE A	1,675.000	CY	
	Engineer's Estimate		**55.00**		**92,125.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		48.19		80,718.25
2	SEWELL BROS., INC.		64.00		107,200.00
0008	307(A) 4200	FLY ASH	2,943.000	TON	
	Engineer's Estimate		**72.00**		**211,896.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		116.00		341,388.00
2	SEWELL BROS., INC.		115.00		338,445.00
0009	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	58,346.000	SY	
	Engineer's Estimate		**2.70**		**157,534.20**
1	KLAVER CONSTRUCTION COMPANY, INC.		2.50		145,865.00
2	SEWELL BROS., INC.		3.00		175,038.00
0010	311(D) 0154	PROCESSING EXISTING BASE & SURFACE, METHOD D	15,945.000	LF	
	Engineer's Estimate		**4.25**		**67,766.25**
1	KLAVER CONSTRUCTION COMPANY, INC.		4.32		68,882.40
2	SEWELL BROS., INC.		5.00		79,725.00
0011	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	815.000	TON	
	Engineer's Estimate		**30.00**		**24,450.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		49.90		40,668.50
2	SEWELL BROS., INC.		33.00		26,895.00

Letting Date: July 23, 2015, 10:30 A.M.
Call Order: 110 **Contract ID:** 150231

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0012	407(B) 0250	TACK COAT	2,878.000	GAL
	Engineer's Estimate		**3.50**	**10,073.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		3.44	9,900.32
2	SEWELL BROS., INC.		3.80	10,936.40
0013	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	6,493.000	TON
	Engineer's Estimate		**80.00**	**519,440.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		63.68	413,474.24
2	SEWELL BROS., INC.		71.00	461,003.00
0014	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	6,488.000	TON
	Engineer's Estimate		**85.00**	**551,480.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		65.77	426,715.76
2	SEWELL BROS., INC.		73.00	473,624.00
0015	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	77.000	CY
	Engineer's Estimate		**20.00**	**1,540.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		5.00	385.00
2	SEWELL BROS., INC.		15.00	1,155.00
0016	509(B) 0321	CLASS A CONCRETE	197.000	CY
	Engineer's Estimate		**450.00**	**88,650.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		706.65	139,210.05
2	SEWELL BROS., INC.		700.00	137,900.00
0017	509(D) 0325	CLASS C CONCRETE	138.000	CY
	Engineer's Estimate		**325.00**	**44,850.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		417.97	57,679.86
2	SEWELL BROS., INC.		450.00	62,100.00
0018	511(A) 0332	REINFORCING STEEL	16,287.000	LB
	Engineer's Estimate		**1.00**	**16,287.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		0.90	14,658.30
2	SEWELL BROS., INC.		0.90	14,658.30
0019	601(B) 0536	TYPE I-A PLAIN RIPRAP	169.000	TON
	Engineer's Estimate		**45.00**	**7,605.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		59.10	9,987.90
2	SEWELL BROS., INC.		45.00	7,605.00
0020	601(C) 0538	TYPE I-A FILTER BLANKET	51.000	TON
	Engineer's Estimate		**38.00**	**1,938.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		68.90	3,513.90
2	SEWELL BROS., INC.		34.00	1,734.00
0021	613(A) 4496	28" X 18" R.C.PIPE ARCH CLASS A-III	184.000	LF
	Engineer's Estimate		**70.00**	**12,880.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		164.00	30,176.00
2	SEWELL BROS., INC.		130.00	23,920.00
0022	613(A) 4497	36" X 22" R.C.PIPE ARCH CLASS A-III	86.000	LF
	Engineer's Estimate		**80.00**	**6,880.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		180.00	15,480.00
2	SEWELL BROS., INC.		150.00	12,900.00

Letting Date: July 23, 2015, 10:30 A.M.
Call Order: 110 **Contract ID:** 150231

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0023	613(A) 4498	43" X 26" R.C.PIPE ARCH CLASS A-III	54.000	LF	
	Engineer's Estimate		**100.00**		**5,400.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		207.00		11,178.00
2	SEWELL BROS., INC.		190.00		10,260.00
0024	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	730.000	LF	
	Engineer's Estimate		**30.00**		**21,900.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		58.20		42,486.00
2	SEWELL BROS., INC.		30.00		21,900.00
0025	613(B) 4532	57" X 38" CORR. GALV. STEEL PIPE ARCH	92.000	LF	
	Engineer's Estimate		**50.00**		**4,600.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		118.00		10,856.00
2	SEWELL BROS., INC.		90.00		8,280.00
0026	613(L) 4515	28" X 18" PREFAB. CULVERT END SECTION, ARCH	8.000	EA	
	Engineer's Estimate		**1,100.00**		**8,800.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		1,510.00		12,080.00
2	SEWELL BROS., INC.		1,400.00		11,200.00
0027	613(L) 4526	36" X 22" PREFAB. CULVERT END SECTION, ARCH	2.000	EA	
	Engineer's Estimate		**1,200.00**		**2,400.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		1,700.00		3,400.00
2	SEWELL BROS., INC.		1,700.00		3,400.00
0028	613(L) 4531	43" X 26" PREFAB. CULVERT END SECTION, ARCH	2.000	EA	
	Engineer's Estimate		**1,700.00**		**3,400.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		2,360.00		4,720.00
2	SEWELL BROS., INC.		2,200.00		4,400.00
0029	613(M) 7187	TYPE B4 CULVERT END TREATMENT	18.000	EA	
	Engineer's Estimate		**1,200.00**		**21,600.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		1,400.00		25,200.00
2	SEWELL BROS., INC.		1,500.00		27,000.00
0030	613(M) 7189	TYPE D4 CULVERT END TREATMENT	2.000	EA	
	Engineer's Estimate		**1,400.00**		**2,800.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		1,950.00		3,900.00
2	SEWELL BROS., INC.		2,500.00		5,000.00
0031	619(B) 4778	REMOVAL OF EXISTING STRUCTURES	1.000	EA	
	Engineer's Estimate		**3,500.00**		**3,500.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		8,680.00		8,680.00
2	SEWELL BROS., INC.		4,000.00		4,000.00
0032	619(B) 5918	REMOVAL OF EXISTING PIPE	334.000	LF	
	Engineer's Estimate		**10.00**		**3,340.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		10.80		3,607.20
2	SEWELL BROS., INC.		6.00		2,004.00
0033	850(A) 8110	SHEET ALUMINUM SIGNS	36.260	SF	
	Engineer's Estimate		**22.00**		**797.72**
1	KLAVER CONSTRUCTION COMPANY, INC.		20.00		725.20
2	SEWELL BROS., INC.		22.00		797.72

Letting Date: July 23, 2015, 10:30 A.M.
Call Order: 110 **Contract ID:** 150231

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0034	851(D) 8597	FLANGE CHANNEL POSTS(4 LB/FT)	84.000 LF
	Engineer's Estimate	**10.00**	**840.00**
1	KLAVER CONSTRUCTION COMPANY, INC.	8.00	672.00
2	SEWELL BROS., INC.	10.00	840.00
0035	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	57,207.000 LF
	Engineer's Estimate	**0.50**	**28,603.50**
1	KLAVER CONSTRUCTION COMPANY, INC.	0.44	25,171.08
2	SEWELL BROS., INC.	0.46	26,315.22
0036	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.	7,200.00	7,200.00
2	SEWELL BROS., INC.	8,000.00	8,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'			
0037	202(A) 1301	UNCLASSIFIED EXCAVATION	722.000 CY
	Engineer's Estimate	**10.00**	**7,220.00**
1	KLAVER CONSTRUCTION COMPANY, INC.	25.00	18,050.00
2	SEWELL BROS., INC.	15.00	10,830.00
0038	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	112.000 CY
	Engineer's Estimate	**10.00**	**1,120.00**
1	KLAVER CONSTRUCTION COMPANY, INC.	5.00	560.00
2	SEWELL BROS., INC.	15.00	1,680.00
0039	509(A) 1326	CLASS AA CONCRETE	234.000 CY
	Engineer's Estimate	**445.00**	**104,130.00**
1	KLAVER CONSTRUCTION COMPANY, INC.	490.61	114,802.74
2	SEWELL BROS., INC.	500.00	117,000.00
0040	511(A) 1332	REINFORCING STEEL	45,897.000 LB
	Engineer's Estimate	**1.00**	**45,897.00**
1	KLAVER CONSTRUCTION COMPANY, INC.	0.90	41,307.30
2	SEWELL BROS., INC.	0.90	41,307.30
0041	601(B) 1353	TYPE I-A PLAIN RIPRAP	218.000 TON
	Engineer's Estimate	**45.00**	**9,810.00**
1	KLAVER CONSTRUCTION COMPANY, INC.	59.10	12,883.80
2	SEWELL BROS., INC.	45.00	9,810.00
0042	601(C) 1355	TYPE I-A FILTER BLANKET	66.000 TON
	Engineer's Estimate	**38.00**	**2,508.00**
1	KLAVER CONSTRUCTION COMPANY, INC.	68.90	4,547.40
2	SEWELL BROS., INC.	34.00	2,244.00
0043	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	KLAVER CONSTRUCTION COMPANY, INC.	8,680.00	8,680.00
2	SEWELL BROS., INC.	10,000.00	10,000.00

Letting Date: July 23, 2015, 10:30 A.M.
Call Order: 110 **Contract ID:** 150231

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**BRIDGE 'B'**			
0044	202(A) 1301	UNCLASSIFIED EXCAVATION	709.000 CY	
	Engineer's Estimate		**10.00**	**7,090.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		25.00	17,725.00
2	SEWELL BROS., INC.		15.00	10,635.00
0045	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	144.000 CY	
	Engineer's Estimate		**10.00**	**1,440.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		5.00	720.00
2	SEWELL BROS., INC.		15.00	2,160.00
0046	509(A) 1326	CLASS AA CONCRETE	289.000 CY	
	Engineer's Estimate		**445.00**	**128,605.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		477.77	138,075.53
2	SEWELL BROS., INC.		500.00	144,500.00
0047	511(A) 1332	REINFORCING STEEL	53,295.000 LB	
	Engineer's Estimate		**1.00**	**53,295.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		0.90	47,965.50
2	SEWELL BROS., INC.		0.90	47,965.50
0048	601(B) 1353	TYPE I-A PLAIN RIPRAP	297.000 TON	
	Engineer's Estimate		**45.00**	**13,365.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		59.10	17,552.70
2	SEWELL BROS., INC.		45.00	13,365.00
0049	601(C) 1355	TYPE I-A FILTER BLANKET	90.000 TON	
	Engineer's Estimate		**38.00**	**3,420.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		68.90	6,201.00
2	SEWELL BROS., INC.		34.00	3,060.00
0050	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		8,680.00	8,680.00
2	SEWELL BROS., INC.		7,500.00	7,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**BRIDGE 'C'**			
0051	202(A) 1301	UNCLASSIFIED EXCAVATION	393.000 CY	
	Engineer's Estimate		**10.00**	**3,930.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		25.00	9,825.00
2	SEWELL BROS., INC.		15.00	5,895.00
0052	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	106.000 CY	
	Engineer's Estimate		**10.00**	**1,060.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		5.00	530.00
2	SEWELL BROS., INC.		15.00	1,590.00
0053	509(A) 1326	CLASS AA CONCRETE	199.000 CY	
	Engineer's Estimate		**445.00**	**88,555.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		547.16	108,884.84
2	SEWELL BROS., INC.		500.00	99,500.00

Letting Date: July 23, 2015, 10:30 A.M.
Call Order: 110 **Contract ID:** 150231

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**BRIDGE 'C'**		
0054	511(A) 1332	REINFORCING STEEL	33,572.000 LB	
	Engineer's Estimate		**1.00**	**33,572.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		0.90	30,214.80
2	SEWELL BROS., INC.		0.90	30,214.80
0055	601(B) 1353	TYPE I-A PLAIN RIPRAP	139.000 TON	
	Engineer's Estimate		**45.00**	**6,255.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		59.10	8,214.90
2	SEWELL BROS., INC.		45.00	6,255.00
0056	601(C) 1355	TYPE I-A FILTER BLANKET	42.000 TON	
	Engineer's Estimate		**38.00**	**1,596.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		68.90	2,893.80
2	SEWELL BROS., INC.		34.00	1,428.00
0057	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		8,680.00	8,680.00
2	SEWELL BROS., INC.		5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**STAKING**		
0058	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		116,200.00	116,200.00
2	SEWELL BROS., INC.		125,550.00	125,550.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0006**	**CONSTRUCTION**		
0059	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		22,062.46	22,062.46
2	SEWELL BROS., INC.		5,000.00	5,000.00
0060	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**125,000.00**	**125,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		346,102.20	346,102.20
2	SEWELL BROS., INC.		200,000.00	200,000.00