Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 520 **Contract ID:** 150240
J/P No.: 29417(04) **Project No.:** STP-258D(017)CI **Contract Time:**
County: OTTAWA
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-456): OVER HUDSON CREEK, 1.6 MILES SOUTH OF THE WILL ROGERS TURNPIKE NEAR MIAMI. PROJECT LENGTH = 0.192 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	580,025.95		
1	B & B BRIDGE COMPANY, LLC	609,343.06	105.05	100.00
2	RRY SERVICES LLC	621,421.42	107.14	101.98
3	Crossland Construction Company, Inc.	832,628.87	143.55	136.64

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 520 **Contract ID:** 150240

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**8,000.00**	**8,000.00**
1	B & B BRIDGE COMPANY, LLC	8,000.00	8,000.00
2	RRY SERVICES LLC	4,000.00	4,000.00
3	Crossland Construction Company, Inc.	50,000.00	50,000.00
0002	202(A) 0183 UNCLASSIFIED EXCAVATION		2,080.000 CY
	Engineer's Estimate	**7.50**	**15,600.00**
1	B & B BRIDGE COMPANY, LLC	5.25	10,920.00
2	RRY SERVICES LLC	10.00	20,800.00
3	Crossland Construction Company, Inc.	18.88	39,270.40
0003	202(D) 0184 UNCLASSIFIED BORROW		2,229.000 CY
	Engineer's Estimate	**11.00**	**24,519.00**
1	B & B BRIDGE COMPANY, LLC	12.50	27,862.50
2	RRY SERVICES LLC	10.00	22,290.00
3	Crossland Construction Company, Inc.	17.36	38,695.44
0004	205(A) 4229 TYPE A-SALVAGED TOPSOIL		1.000 LSUM
	Engineer's Estimate	**8,000.00**	**8,000.00**
1	B & B BRIDGE COMPANY, LLC	13,000.00	13,000.00
2	RRY SERVICES LLC	5,000.00	5,000.00
3	Crossland Construction Company, Inc.	11,218.00	11,218.00
0005	221(C) 2801 TEMPORARY SILT FENCE		1,686.000 LF
	Engineer's Estimate	**2.00**	**3,372.00**
1	B & B BRIDGE COMPANY, LLC	1.99	3,355.14
2	RRY SERVICES LLC	2.00	3,372.00
3	Crossland Construction Company, Inc.	2.23	3,759.78
0006	221(F) 0100 TEMPORARY SILT DIKE		140.000 LF
	Engineer's Estimate	**8.00**	**1,120.00**
1	B & B BRIDGE COMPANY, LLC	12.95	1,813.00
2	RRY SERVICES LLC	12.00	1,680.00
3	Crossland Construction Company, Inc.	14.53	2,034.20
0007	230(A) 2806 SOLID SLAB SODDING		9,387.000 SY
	Engineer's Estimate	**2.00**	**18,774.00**
1	B & B BRIDGE COMPANY, LLC	1.59	14,925.33
2	RRY SERVICES LLC	1.59	14,925.33
3	Crossland Construction Company, Inc.	1.78	16,708.86
0008	233(A) 2817 VEGETATIVE MULCHING		2.910 AC
	Engineer's Estimate	**445.00**	**1,294.95**
1	B & B BRIDGE COMPANY, LLC	99.00	288.09
2	RRY SERVICES LLC	99.00	288.09
3	Crossland Construction Company, Inc.	111.00	323.01
0009	402(E) 0225 TRAFFIC BOUND SURFACE COURSE TYPE E		769.000 TON
	Engineer's Estimate	**25.00**	**19,225.00**
1	B & B BRIDGE COMPANY, LLC	16.00	12,304.00
2	RRY SERVICES LLC	25.00	19,225.00
3	Crossland Construction Company, Inc.	33.55	25,799.95

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 520 **Contract ID:** 150240

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0010	601(B) 0536	TYPE I-A PLAIN RIPRAP	25.000 TON
	Engineer's Estimate	**55.00**	**1,375.00**
1	B & B BRIDGE COMPANY, LLC	50.00	1,250.00
2	RRY SERVICES LLC	37.00	925.00
3	Crossland Construction Company, Inc.	58.34	1,458.50
0011	601(C) 0538	TYPE I-A FILTER BLANKET	11.000 TON
	Engineer's Estimate	**44.00**	**484.00**
1	B & B BRIDGE COMPANY, LLC	40.00	440.00
2	RRY SERVICES LLC	37.00	407.00
3	Crossland Construction Company, Inc.	50.99	560.89
0012	613(D) 0780	18" CORR. ALUMINUM PIPE	42.000 LF
	Engineer's Estimate	**30.00**	**1,260.00**
1	B & B BRIDGE COMPANY, LLC	25.50	1,071.00
2	RRY SERVICES LLC	37.00	1,554.00
3	Crossland Construction Company, Inc.	102.35	4,298.70
0013	613(D) 0781	24" CORR. ALUMINUM PIPE	41.000 LF
	Engineer's Estimate	**30.00**	**1,230.00**
1	B & B BRIDGE COMPANY, LLC	30.00	1,230.00
2	RRY SERVICES LLC	44.00	1,804.00
3	Crossland Construction Company, Inc.	116.10	4,760.10
0014	613(M) 7186	TYPE A4 CULVERT END TREATMENT	2.000 EA
	Engineer's Estimate	**967.00**	**1,934.00**
1	B & B BRIDGE COMPANY, LLC	2,500.00	5,000.00
2	RRY SERVICES LLC	1,200.00	2,400.00
3	Crossland Construction Company, Inc.	1,458.00	2,916.00
0015	613(M) 7187	TYPE B4 CULVERT END TREATMENT	2.000 EA
	Engineer's Estimate	**1,096.00**	**2,192.00**
1	B & B BRIDGE COMPANY, LLC	3,500.00	7,000.00
2	RRY SERVICES LLC	1,500.00	3,000.00
3	Crossland Construction Company, Inc.	1,739.00	3,478.00
0016	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	B & B BRIDGE COMPANY, LLC	1,500.00	1,500.00
2	RRY SERVICES LLC	3,000.00	3,000.00
3	Crossland Construction Company, Inc.	5,609.00	5,609.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**		
0017	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	220.000 CY
	Engineer's Estimate	**13.50**	**2,970.00**
1	B & B BRIDGE COMPANY, LLC	25.00	5,500.00
2	RRY SERVICES LLC	25.00	5,500.00
3	Crossland Construction Company, Inc.	30.60	6,732.00

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 520 **Contract ID:** 150240

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0018	501(G) 6309	CLSM BACKFILL	102.000	CY	
	Engineer's Estimate		**140.00**		**14,280.00**
1	B & B BRIDGE COMPANY, LLC		130.00		13,260.00
2	RRY SERVICES LLC		140.00		14,280.00
3	Crossland Construction Company, Inc.		153.98		15,705.96
0019	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	314.000	LF	
	Engineer's Estimate		**245.00**		**76,930.00**
1	B & B BRIDGE COMPANY, LLC		300.00		94,200.00
2	RRY SERVICES LLC		270.00		84,780.00
3	Crossland Construction Company, Inc.		321.11		100,828.54
0020	504(D) 6239	CONCRETE RAIL (TR3)	292.000	LF	
	Engineer's Estimate		**66.00**		**19,272.00**
1	B & B BRIDGE COMPANY, LLC		100.00		29,200.00
2	RRY SERVICES LLC		95.00		27,740.00
3	Crossland Construction Company, Inc.		117.24		34,234.08
0021	506(A) 1322	STRUCTURAL STEEL	690.000	LB	
	Engineer's Estimate		**4.50**		**3,105.00**
1	B & B BRIDGE COMPANY, LLC		5.00		3,450.00
2	RRY SERVICES LLC		3.00		2,070.00
3	Crossland Construction Company, Inc.		1.49		1,028.10
0022	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**1,020.00**		**3,060.00**
1	B & B BRIDGE COMPANY, LLC		850.00		2,550.00
2	RRY SERVICES LLC		1,000.00		3,000.00
3	Crossland Construction Company, Inc.		747.00		2,241.00
0023	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**1,050.00**		**3,150.00**
1	B & B BRIDGE COMPANY, LLC		850.00		2,550.00
2	RRY SERVICES LLC		1,000.00		3,000.00
3	Crossland Construction Company, Inc.		387.00		1,161.00
0024	509(A) 1326	CLASS AA CONCRETE	86.000	CY	
	Engineer's Estimate		**620.00**		**53,320.00**
1	B & B BRIDGE COMPANY, LLC		750.00		64,500.00
2	RRY SERVICES LLC		650.00		55,900.00
3	Crossland Construction Company, Inc.		964.00		82,904.00
0025	509(B) 1328	CLASS A CONCRETE	79.400	CY	
	Engineer's Estimate		**625.00**		**49,625.00**
1	B & B BRIDGE COMPANY, LLC		750.00		59,550.00
2	RRY SERVICES LLC		650.00		51,610.00
3	Crossland Construction Company, Inc.		750.00		59,550.00
0026	511(A) 1332	REINFORCING STEEL	36,092.000	LB	
	Engineer's Estimate		**1.00**		**36,092.00**
1	B & B BRIDGE COMPANY, LLC		1.00		36,092.00
2	RRY SERVICES LLC		1.00		36,092.00
3	Crossland Construction Company, Inc.		0.80		28,873.60

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 520 **Contract ID:** 150240

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0027	514(A) 6010	PILES, FURNISHED (HP 10X42)	84.000 LF	
	Engineer's Estimate		**32.00**	**2,688.00**
1	B & B BRIDGE COMPANY, LLC		35.00	2,940.00
2	RRY SERVICES LLC		45.00	3,780.00
3	Crossland Construction Company, Inc.		32.08	2,694.72
0028	514(A) 6011	PILES, FURNISHED (HP 12X53)	294.000 LF	
	Engineer's Estimate		**39.00**	**11,466.00**
1	B & B BRIDGE COMPANY, LLC		35.00	10,290.00
2	RRY SERVICES LLC		55.00	16,170.00
3	Crossland Construction Company, Inc.		36.32	10,678.08
0029	514(B) 6292	PILES, DRIVEN (HP 10X42)	84.000 LF	
	Engineer's Estimate		**13.50**	**1,134.00**
1	B & B BRIDGE COMPANY, LLC		30.00	2,520.00
2	RRY SERVICES LLC		11.00	924.00
3	Crossland Construction Company, Inc.		86.81	7,292.04
0030	514(B) 6294	PILES, DRIVEN (HP 12X53)	294.000 LF	
	Engineer's Estimate		**14.00**	**4,116.00**
1	B & B BRIDGE COMPANY, LLC		30.00	8,820.00
2	RRY SERVICES LLC		11.00	3,234.00
3	Crossland Construction Company, Inc.		68.68	20,191.92
0031	514(K) 6260	(PL)PILOT HOLES	180.000 LF	
	Engineer's Estimate		**120.00**	**21,600.00**
1	B & B BRIDGE COMPANY, LLC		45.00	8,100.00
2	RRY SERVICES LLC		150.00	27,000.00
3	Crossland Construction Company, Inc.		80.77	14,538.60
0032	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	B & B BRIDGE COMPANY, LLC		400.00	400.00
2	RRY SERVICES LLC		400.00	400.00
3	Crossland Construction Company, Inc.		400.00	400.00
0033	601(B) 1353	TYPE I-A PLAIN RIPRAP	2,011.000 TON	
	Engineer's Estimate		**35.00**	**70,385.00**
1	B & B BRIDGE COMPANY, LLC		28.00	56,308.00
2	RRY SERVICES LLC		37.00	74,407.00
3	Crossland Construction Company, Inc.		31.80	63,949.80
0034	601(C) 1355	TYPE I-A FILTER BLANKET	332.000 TON	
	Engineer's Estimate		**29.00**	**9,628.00**
1	B & B BRIDGE COMPANY, LLC		22.00	7,304.00
2	RRY SERVICES LLC		32.00	10,624.00
3	Crossland Construction Company, Inc.		23.65	7,851.80
0035	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	60.000 LF	
	Engineer's Estimate		**26.00**	**1,560.00**
1	B & B BRIDGE COMPANY, LLC		35.00	2,100.00
2	RRY SERVICES LLC		35.00	2,100.00
3	Crossland Construction Company, Inc.		18.60	1,116.00

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 520 **Contract ID:** 150240

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**	
0036	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	40.000 LF
	Engineer's Estimate	**21.50**	**860.00**
1	B & B BRIDGE COMPANY, LLC	35.00	1,400.00
2	RRY SERVICES LLC	35.00	1,400.00
3	Crossland Construction Company, Inc.	32.87	1,314.80
0037	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	B & B BRIDGE COMPANY, LLC	15,000.00	15,000.00
2	RRY SERVICES LLC	12,000.00	12,000.00
3	Crossland Construction Company, Inc.	50,000.00	50,000.00
0038	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**1,500.00**	**6,000.00**
1	B & B BRIDGE COMPANY, LLC	1,450.00	5,800.00
2	RRY SERVICES LLC	1,450.00	5,800.00
3	Crossland Construction Company, Inc.	1,767.00	7,068.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0039	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA
	Engineer's Estimate	**2,250.00**	**9,000.00**
1	B & B BRIDGE COMPANY, LLC	2,350.00	9,400.00
2	RRY SERVICES LLC	2,350.00	9,400.00
3	Crossland Construction Company, Inc.	2,792.00	11,168.00
0040	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**2,500.00**	**2,500.00**
1	B & B BRIDGE COMPANY, LLC	1,600.00	1,600.00
2	RRY SERVICES LLC	1,700.00	1,700.00
3	Crossland Construction Company, Inc.	1,795.00	1,795.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0041	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	B & B BRIDGE COMPANY, LLC	6,650.00	6,650.00
2	RRY SERVICES LLC	7,640.00	7,640.00
3	Crossland Construction Company, Inc.	13,421.00	13,421.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0042	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,450.00**	**3,450.00**
1	B & B BRIDGE COMPANY, LLC	5,000.00	5,000.00
2	RRY SERVICES LLC	1,200.00	1,200.00
3	Crossland Construction Company, Inc.	15,000.00	15,000.00

Letting Date: November 19, 2015, 10:30 A.M.

Call Order: 520 **Contract ID:** 150240

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0043	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**50,055.00**	**50,055.00**
1	B & B BRIDGE COMPANY, LLC	44,900.00	44,900.00
2	RRY SERVICES LLC	55,000.00	55,000.00
3	Crossland Construction Company, Inc.	60,000.00	60,000.00