**Letting Date:** September 17, 2015, 10:30 A.M.
**Call Order:** 120 **Contract ID:** 150295
**J/P No.:** 24950(04) **Project No.:** CIRB-129D(040)RB **Contract Time:**
**County:** HARMON
**Description:** GRADE, DRAIN, AND SURFACE COUNTY ROAD (EW-158/EW-160): EW-158 FROM SH-30, EXTEND WEST. EW-160 AT NS-170, 1.0 MI W AND 1.0 MI N OF HOLLIS. PROJECT LENGTH = 1.271

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 986,689.50 | | |
| 1 | CASWELL CONSTRUCTION, INC. | 1,035,392.75 | 104.94 | 100.00 |

**Letting Date:** September 17, 2015, 10:30 A.M.
**Call Order:** 120 **Contract ID:** 150295

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0001 | 202(H) 0185 | EARTHWORK | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **200,000.00** | | **200,000.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 220,090.50 | | 220,090.50 |
| 0002 | 221(C) 2801 | TEMPORARY SILT FENCE | 500.000 | LF | |
| | **Engineer's Estimate** | | **2.00** | | **1,000.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 1.87 | | 935.00 |
| 0003 | 221(F) 0100 | TEMPORARY SILT DIKE | 1,500.000 | LF | |
| | **Engineer's Estimate** | | **9.00** | | **13,500.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 7.73 | | 11,595.00 |
| 0004 | 230(A) 2806 | SOLID SLAB SODDING | 19,235.000 | SY | |
| | **Engineer's Estimate** | | **2.50** | | **48,087.50** |
| 1 | CASWELL CONSTRUCTION, INC. | | 1.51 | | 29,044.85 |
| 0005 | 233(A) 2817 | VEGETATIVE MULCHING | 3.970 | AC | |
| | **Engineer's Estimate** | | **750.00** | | **2,977.50** |
| 1 | CASWELL CONSTRUCTION, INC. | | 436.18 | | 1,731.63 |
| 0006 | 303(A) 2100 | AGGREGATE BASE TYPE A | 1,622.000 | CY | |
| | **Engineer's Estimate** | | **75.00** | | **121,650.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 74.97 | | 121,601.34 |
| 0007 | 311(D) 0154 | PROCESSING EXISTING BASE & SURFACE, METHOD D | 5,235.000 | LF | |
| | **Engineer's Estimate** | | **8.50** | | **44,497.50** |
| 1 | CASWELL CONSTRUCTION, INC. | | 3.73 | | 19,526.55 |
| 0008 | 402(E) 0225 | TRAFFIC BOUND SURFACE COURSE TYPE E | 620.000 | TON | |
| | **Engineer's Estimate** | | **40.00** | | **24,800.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 36.72 | | 22,766.40 |
| 0009 | 407(B) 0250 | TACK COAT | 4,043.000 | GAL | |
| | **Engineer's Estimate** | | **5.00** | | **20,215.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 5.03 | | 20,336.29 |
| 0010 | 411(B) 5945 | SUPERPAVE, TYPE S3(PG 64-22 OK) | 1,020.000 | TON | |
| | **Engineer's Estimate** | | **100.00** | | **102,000.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 118.06 | | 120,421.20 |
| 0011 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 3,170.000 | TON | |
| | **Engineer's Estimate** | | **100.00** | | **317,000.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 100.39 | | 318,236.30 |
| 0012 | 613(B) 5168 | 24" X 18" CORR. GALV. STEEL PIPE ARCH | 208.000 | LF | |
| | **Engineer's Estimate** | | **45.00** | | **9,360.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 43.35 | | 9,016.80 |
| 0013 | 613(M) 7186 | TYPE A4 CULVERT END TREATMENT | 6.000 | EA | |
| | **Engineer's Estimate** | | **1,200.00** | | **7,200.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 1,428.00 | | 8,568.00 |
| 0014 | 850(A) 8110 | SHEET ALUMINUM SIGNS | 56.080 | SF | |
| | **Engineer's Estimate** | | **25.00** | | **1,402.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 33.72 | | 1,891.02 |

**Letting Date:** September 17, 2015, 10:30 A.M.
**Call Order:** 120 **Contract ID:** 150295

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0001 ROADWAY** | | |
| 0015 | 851(D) 8597 | FLANGE CHANNEL POSTS(4 LB/FT) | 120.000 LF |
| | **Engineer's Estimate** | **25.00** | **3,000.00** |
| 1 | CASWELL CONSTRUCTION, INC. | 7.87 | 944.40 |
| 0016 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM |
| | **Engineer's Estimate** | **7,500.00** | **7,500.00** |
| 1 | CASWELL CONSTRUCTION, INC. | 14,130.94 | 14,130.94 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0002 STAKING** | | |
| 0017 | 642(B) 0096 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM |
| | **Engineer's Estimate** | **7,500.00** | **7,500.00** |
| 1 | CASWELL CONSTRUCTION, INC. | 24,990.00 | 24,990.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0003 CONSTRUCTION** | | |
| 0018 | 220 2800 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 LSUM |
| | **Engineer's Estimate** | **5,000.00** | **5,000.00** |
| 1 | CASWELL CONSTRUCTION, INC. | 6,282.18 | 6,282.18 |
| 0019 | 641 1399 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **50,000.00** | **50,000.00** |
| 1 | CASWELL CONSTRUCTION, INC. | 83,284.35 | 83,284.35 |