Letting Date: September 17, 2015, 10:30 A.M.
Call Order: 300 **Contract ID:** 150313
J/P No.: 30324(04) **Project No.:** NHPP-272N(104)SS **Contract Time:**
County: TULSA
Description: INTERSECTION MODIFICATION US-64: AT THE INTERSECTION OF EAST 136TH STREET SOUTH IN BIXBY. PROJECT LENGTH = 0.276 MILE

	VENDORNAME	PROPOSALITEMTO		
1	Tri Star Construction Arkansas, LLC	266,150.25	99.09	100.00
	Engineer's Estimate	268,600.78		
2	APAC-CENTRAL, INC.	283,499.75	105.55	106.52

Letting Date: September 17, 2015, 10:30 A.M.
Call Order: 300 **Contract ID:** 150313

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	790.000	CY	
	Engineer's Estimate		**12.00**		**9,480.00**
1	Tri Star Construction Arkansas, LLC		18.00		14,220.00
2	APAC-CENTRAL, INC.		28.40		22,436.00
0002	202(D) 0184	UNCLASSIFIED BORROW	500.000	CY	
	Engineer's Estimate		**15.00**		**7,500.00**
1	Tri Star Construction Arkansas, LLC		19.00		9,500.00
2	APAC-CENTRAL, INC.		30.78		15,390.00
0003	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**3,000.00**		**3,000.00**
1	Tri Star Construction Arkansas, LLC		4,500.00		4,500.00
2	APAC-CENTRAL, INC.		9,732.97		9,732.97
0004	221(C) 2801	TEMPORARY SILT FENCE	1,458.000	LF	
	Engineer's Estimate		**2.50**		**3,645.00**
1	Tri Star Construction Arkansas, LLC		2.25		3,280.50
2	APAC-CENTRAL, INC.		2.69		3,922.02
0005	230(A) 2806	SOLID SLAB SODDING	202.000	SY	
	Engineer's Estimate		**2.50**		**505.00**
1	Tri Star Construction Arkansas, LLC		5.00		1,010.00
2	APAC-CENTRAL, INC.		11.65		2,353.30
0006	241 2832	MOWING	0.800	AC	
	Engineer's Estimate		**50.00**		**40.00**
1	Tri Star Construction Arkansas, LLC		1,000.00		800.00
2	APAC-CENTRAL, INC.		926.25		741.00
0007	303(A) 2100	AGGREGATE BASE TYPE A	222.000	CY	
	Engineer's Estimate		**70.00**		**15,540.00**
1	Tri Star Construction Arkansas, LLC		53.75		11,932.50
2	APAC-CENTRAL, INC.		47.54		10,553.88
0008	310(B) 0149	SUBGRADE, METHOD B	946.000	SY	
	Engineer's Estimate		**3.65**		**3,452.90**
1	Tri Star Construction Arkansas, LLC		2.50		2,365.00
2	APAC-CENTRAL, INC.		3.04		2,875.84
0009	325 5271	SEPARATOR FABRIC	1,810.000	SY	
	Engineer's Estimate		**2.50**		**4,525.00**
1	Tri Star Construction Arkansas, LLC		2.50		4,525.00
2	APAC-CENTRAL, INC.		1.41		2,552.10
0010	408 5774	PRIME COAT	567.000	GAL	
	Engineer's Estimate		**7.00**		**3,969.00**
1	Tri Star Construction Arkansas, LLC		3.50		1,984.50
2	APAC-CENTRAL, INC.		7.97		4,518.99
0011	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	212.000	TON	
	Engineer's Estimate		**100.00**		**21,200.00**
1	Tri Star Construction Arkansas, LLC		104.00		22,048.00
2	APAC-CENTRAL, INC.		96.96		20,555.52

Letting Date: September 17, 2015, 10:30 A.M.
Call Order: 300 **Contract ID:** 150313

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0012	414(B) 5725	DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT)	946.000 SY	
	Engineer's Estimate		**45.00**	**42,570.00**
1	Tri Star Construction Arkansas, LLC		32.00	30,272.00
2	APAC-CENTRAL, INC.		33.10	31,312.60
0013	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	236.000 CY	
	Engineer's Estimate		**140.00**	**33,040.00**
1	Tri Star Construction Arkansas, LLC		141.00	33,276.00
2	APAC-CENTRAL, INC.		124.40	29,358.40
0014	609(A) 0380	CONCRETE CURB (8" BARRIER-INTEGRAL)	1,458.000 LF	
	Engineer's Estimate		**15.00**	**21,870.00**
1	Tri Star Construction Arkansas, LLC		12.00	17,496.00
2	APAC-CENTRAL, INC.		19.97	29,116.26
0015	611(G) 5112	INLET CI DES. 2 (STD)	1.000 EA	
	Engineer's Estimate		**3,500.00**	**3,500.00**
1	Tri Star Construction Arkansas, LLC		3,500.00	3,500.00
2	APAC-CENTRAL, INC.		4,938.06	4,938.06
0016	611(H) 5325	ADD'L DEPTH IN INLET CI DES. 2	8.000 VF	
	Engineer's Estimate		**370.00**	**2,960.00**
1	Tri Star Construction Arkansas, LLC		414.00	3,312.00
2	APAC-CENTRAL, INC.		362.06	2,896.48
0017	613(J) 5915	EDGE DRAIN CONDUIT-PERFORATED	1,458.000 LF	
	Engineer's Estimate		**16.00**	**23,328.00**
1	Tri Star Construction Arkansas, LLC		14.00	20,412.00
2	APAC-CENTRAL, INC.		8.69	12,670.02
0018	613(K) 5916	EDGE DRAIN OUTLET LATERAL-NONPERFORATED	100.000 LF	
	Engineer's Estimate		**18.00**	**1,800.00**
1	Tri Star Construction Arkansas, LLC		18.00	1,800.00
2	APAC-CENTRAL, INC.		14.05	1,405.00
0019	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	Tri Star Construction Arkansas, LLC		13,000.00	13,000.00
2	APAC-CENTRAL, INC.		15,233.76	15,233.76
0020	619(C) 0924	SAWING PAVEMENT	1,458.000 LF	
	Engineer's Estimate		**3.80**	**5,540.40**
1	Tri Star Construction Arkansas, LLC		3.00	4,374.00
2	APAC-CENTRAL, INC.		6.31	9,199.98

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC CONTROL**		
0021	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	90.000 SD	
	Engineer's Estimate		**16.00**	**1,440.00**
1	Tri Star Construction Arkansas, LLC		69.00	6,210.00
2	APAC-CENTRAL, INC.		5.66	509.40

Letting Date: September 17, 2015, 10:30 A.M.
Call Order: 300 **Contract ID:** 150313

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL**				
0022	880(A) 8812	ARROW DISPLAY(TYPE C)	90.000	SD	
	Engineer's Estimate		**7.00**		**630.00**
1	Tri Star Construction Arkansas, LLC		13.75		1,237.50
2	APAC-CENTRAL, INC.		2.27		204.30
0023	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	315.000	SD	
	Engineer's Estimate		**0.30**		**94.50**
1	Tri Star Construction Arkansas, LLC		2.75		866.25
2	APAC-CENTRAL, INC.		0.57		179.55
0024	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	450.000	SD	
	Engineer's Estimate		**0.60**		**270.00**
1	Tri Star Construction Arkansas, LLC		2.75		1,237.50
2	APAC-CENTRAL, INC.		2.27		1,021.50
0025	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	360.000	SD	
	Engineer's Estimate		**1.50**		**540.00**
1	Tri Star Construction Arkansas, LLC		2.75		990.00
2	APAC-CENTRAL, INC.		3.40		1,224.00
0026	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	540.000	SD	
	Engineer's Estimate		**1.00**		**540.00**
1	Tri Star Construction Arkansas, LLC		1.40		756.00
2	APAC-CENTRAL, INC.		0.57		307.80
0027	880(C) 8848	WING BARRICADES	180.000	SD	
	Engineer's Estimate		**1.00**		**180.00**
1	Tri Star Construction Arkansas, LLC		1.40		252.00
2	APAC-CENTRAL, INC.		1.13		203.40
0028	880(E) 8860	WARNING LIGHTS(TYPE A)	1,350.000	SD	
	Engineer's Estimate		**0.20**		**270.00**
1	Tri Star Construction Arkansas, LLC		1.40		1,890.00
2	APAC-CENTRAL, INC.		0.06		81.00
0029	880(F) 8878	DRUMS	2,520.000	SD	
	Engineer's Estimate		**0.20**		**504.00**
1	Tri Star Construction Arkansas, LLC		0.35		882.00
2	APAC-CENTRAL, INC.		0.11		277.20
0030	880(G) 8890	CHANNELIZER CONES	3,300.000	SD	
	Engineer's Estimate		**0.25**		**825.00**
1	Tri Star Construction Arkansas, LLC		0.35		1,155.00
2	APAC-CENTRAL, INC.		0.11		363.00
0031	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	118.000	SD	
	Engineer's Estimate		**13.00**		**1,534.00**
1	Tri Star Construction Arkansas, LLC		34.50		4,071.00
2	APAC-CENTRAL, INC.		11.33		1,336.94
0032	890 7700	(PL)TRAFFIC ITEMS	1.000	LSUM	
	Engineer's Estimate		**1,250.00**		**1,250.00**
1	Tri Star Construction Arkansas, LLC		500.00		500.00
2	APAC-CENTRAL, INC.		2,094.62		2,094.62

Letting Date: September 17, 2015, 10:30 A.M.
Call Order: 300 **Contract ID:** 150313

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0003**	**SIGNING AND STRIPING**			
0033	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	5,100.000	LF	
	Engineer's Estimate		**0.50**		**2,550.00**
1	Tri Star Construction Arkansas, LLC		1.40		7,140.00
2	APAC-CENTRAL, INC.		1.70		8,670.00
0034	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	550.000	LF	
	Engineer's Estimate		**3.50**		**1,925.00**
1	Tri Star Construction Arkansas, LLC		4.15		2,282.50
2	APAC-CENTRAL, INC.		5.10		2,805.00
0035	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	5.000	EA	
	Engineer's Estimate		**156.00**		**780.00**
1	Tri Star Construction Arkansas, LLC		150.00		750.00
2	APAC-CENTRAL, INC.		226.52		1,132.60
0036	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	5,100.000	LF	
	Engineer's Estimate		**0.20**		**1,020.00**
1	Tri Star Construction Arkansas, LLC		0.35		1,785.00
2	APAC-CENTRAL, INC.		0.34		1,734.00
0037	857(F) 8007	PAVEMENT MARKING REMOVAL(ARROWS)	2.000	EA	
	Engineer's Estimate		**46.00**		**92.00**
1	Tri Star Construction Arkansas, LLC		69.00		138.00
2	APAC-CENTRAL, INC.		113.27		226.54

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0004**	**STAKING**			
0038	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	Tri Star Construction Arkansas, LLC		3,500.00		3,500.00
2	APAC-CENTRAL, INC.		5,164.77		5,164.77

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0005**	**CONSTRUCTION**			
0039	641 1552	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**26,690.98**		**26,690.98**
1	Tri Star Construction Arkansas, LLC		26,900.00		26,900.00
2	APAC-CENTRAL, INC.		24,201.95		24,201.95