Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 170 **Contract ID:** 150338
J/P No.: 25105(04) **Project No.:** CIRB-148C(065)RB **Contract Time:**
County: MARSHALL
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (EW-200/LINN ROAD): BEGIN 5.0 MILES EAST OF SH-99, EXTEND EAST AND SOUTH NEAR MADILL. PROJECT LENGTH = 4.956 MILES

	VENDORNAME	PROPOSALITEMTO		
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC JV	3,208,254.91	99.73	100.00
	Engineer's Estimate	3,217,088.24		
2	EMERY SAPP & SONS, INC.	3,739,916.15	116.25	116.57

Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 170 **Contract ID:** 150338

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**25,000.00**		**25,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		25,000.00		25,000.00
2	EMERY SAPP & SONS, INC.		10,384.29		10,384.29
0002	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**75,000.00**		**75,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		76,000.00		76,000.00
2	EMERY SAPP & SONS, INC.		106,818.39		106,818.39
0003	221(C) 2801	TEMPORARY SILT FENCE	6,390.000	LF	
	Engineer's Estimate		**2.00**		**12,780.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1.50		9,585.00
2	EMERY SAPP & SONS, INC.		1.50		9,585.00
0004	221(F) 0100	TEMPORARY SILT DIKE	610.000	LF	
	Engineer's Estimate		**8.00**		**4,880.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		8.00		4,880.00
2	EMERY SAPP & SONS, INC.		8.97		5,471.70
0005	230(A) 2806	SOLID SLAB SODDING	13,233.000	SY	
	Engineer's Estimate		**1.50**		**19,849.50**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1.50		19,849.50
2	EMERY SAPP & SONS, INC.		2.32		30,700.56
0006	303(A) 2100	AGGREGATE BASE TYPE A	1,336.000	CY	
	Engineer's Estimate		**51.49**		**68,796.77**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		48.00		64,128.00
2	EMERY SAPP & SONS, INC.		64.76		86,519.36
0007	311(B) 0152	PROCESSING EXISTING BASE & SURFACE, METHOD B	26,275.050	LF	
	Engineer's Estimate		**5.00**		**131,375.25**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		13.60		357,340.68
2	EMERY SAPP & SONS, INC.		12.34		324,234.12
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	2,549.000	TON	
	Engineer's Estimate		**30.00**		**76,470.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		33.00		84,117.00
2	EMERY SAPP & SONS, INC.		22.16		56,485.84
0009	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	70,378.000	SY	
	Engineer's Estimate		**14.00**		**985,292.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		10.50		738,969.00
2	EMERY SAPP & SONS, INC.		5.11		359,631.58
0010	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	12,434.000	CY	
	Engineer's Estimate		**98.00**		**1,218,532.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		99.50		1,237,183.00
2	EMERY SAPP & SONS, INC.		164.90		2,050,366.60
0011	509(A) 0319	CLASS AA CONCRETE	157.000	CY	
	Engineer's Estimate		**600.00**		**94,200.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		451.35		70,861.95
2	EMERY SAPP & SONS, INC.		742.88		116,632.16

Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 170 **Contract ID:** 150338

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0012	509(D) 0325	CLASS C CONCRETE	5.000	CY	
	Engineer's Estimate		**350.00**		**1,750.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1,119.47		5,597.35
2	EMERY SAPP & SONS, INC.		385.20		1,926.00
0013	511(A) 0332	REINFORCING STEEL	26,647.700	LB	
	Engineer's Estimate		**1.00**		**26,647.70**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		0.96		25,581.79
2	EMERY SAPP & SONS, INC.		0.99		26,381.22
0014	609(A) 0300	CONCRETE CURB (6" BARRIER-INTEGRAL)	2,330.280	LF	
	Engineer's Estimate		**6.50**		**15,146.82**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		8.00		18,642.24
2	EMERY SAPP & SONS, INC.		3.79		8,831.76
0015	613(A) 0491	18" R.C.PIPE CLASS III	24.000	LF	
	Engineer's Estimate		**275.00**		**6,600.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		150.88		3,621.12
2	EMERY SAPP & SONS, INC.		109.96		2,639.04
0016	613(A) 0492	24" R.C.PIPE CLASS III	30.000	LF	
	Engineer's Estimate		**300.00**		**9,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		169.45		5,083.50
2	EMERY SAPP & SONS, INC.		98.22		2,946.60
0017	613(A) 0493	30" R.C.PIPE CLASS III	78.000	LF	
	Engineer's Estimate		**300.00**		**23,400.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		137.37		10,714.86
2	EMERY SAPP & SONS, INC.		82.85		6,462.30
0018	613(C) 5102	24" PRECOATED CORR. STEEL PIPE	38.000	LF	
	Engineer's Estimate		**70.00**		**2,660.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		77.82		2,957.16
2	EMERY SAPP & SONS, INC.		59.59		2,264.42
0019	613(C) 5216	28" X 20" PRECOATED CORR. STL. PIPE ARCH	78.000	LF	
	Engineer's Estimate		**70.00**		**5,460.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		111.72		8,714.16
2	EMERY SAPP & SONS, INC.		60.58		4,725.24
0020	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	4.000	EA	
	Engineer's Estimate		**1,500.00**		**6,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1,298.71		5,194.84
2	EMERY SAPP & SONS, INC.		1,113.80		4,455.20
0021	613(L) 5730	24" PREFAB. CULVERT END SECTION, ROUND	4.000	EA	
	Engineer's Estimate		**1,600.00**		**6,400.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1,387.82		5,551.28
2	EMERY SAPP & SONS, INC.		1,203.98		4,815.92
0022	613(L) 5732	30" PREFAB. CULVERT END SECTION, ROUND	6.000	EA	
	Engineer's Estimate		**1,800.00**		**10,800.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1,512.57		9,075.42
2	EMERY SAPP & SONS, INC.		1,354.28		8,125.68

Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 170 **Contract ID:** 150338

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0001 ROADWAY

0023	613(P) 0761	24" GALV. STEEL CULVERT END SECTION ROUND	2.000	EA
	Engineer's Estimate		**600.00**	**1,200.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		699.06	1,398.12
2	EMERY SAPP & SONS, INC.		378.29	756.58
0024	613(P) 4571	28" X 20" GALV. STEEL CULVERT END SECTION ARCH	18.000	EA
	Engineer's Estimate		**650.00**	**11,700.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		665.12	11,972.16
2	EMERY SAPP & SONS, INC.		284.15	5,114.70
0025	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		18,000.00	18,000.00
2	EMERY SAPP & SONS, INC.		11,071.94	11,071.94
0026	619(C) 0924	SAWING PAVEMENT	74.000	LF
	Engineer's Estimate		**5.00**	**370.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		6.91	511.34
2	EMERY SAPP & SONS, INC.		2.40	177.60

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0002 BRIDGE "A"

0027	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	7.680	CY
	Engineer's Estimate		**40.00**	**307.20**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		21.30	163.58
2	EMERY SAPP & SONS, INC.		33.02	253.59
0028	509(A) 1326	CLASS AA CONCRETE	33.800	CY
	Engineer's Estimate		**600.00**	**20,280.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		567.65	19,186.57
2	EMERY SAPP & SONS, INC.		671.34	22,691.29
0029	511(A) 1332	REINFORCING STEEL	5,212.500	LB
	Engineer's Estimate		**1.00**	**5,212.50**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1.12	5,838.00
2	EMERY SAPP & SONS, INC.		0.94	4,899.75
0030	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		4,686.00	4,686.00
2	EMERY SAPP & SONS, INC.		9,354.86	9,354.86

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0003 BRIDGE "B"

0031	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	17.980	CY
	Engineer's Estimate		**40.00**	**719.20**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		21.30	382.97
2	EMERY SAPP & SONS, INC.		33.02	593.70

Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 170 **Contract ID:** 150338

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount
Section: 0003	**BRIDGE "B"**		
0032	509(A) 1326	CLASS AA CONCRETE	70.200 CY
	Engineer's Estimate		**600.00** / **42,120.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		567.65 / 39,849.03
2	EMERY SAPP & SONS, INC.		671.34 / 47,128.07
0033	511(A) 1332	REINFORCING STEEL	10,554.900 LB
	Engineer's Estimate		**1.00** / **10,554.90**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1.12 / 11,821.49
2	EMERY SAPP & SONS, INC.		0.94 / 9,921.61
0034	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000 LSUM
	Engineer's Estimate		**10,000.00** / **10,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		5,112.00 / 5,112.00
2	EMERY SAPP & SONS, INC.		9,354.86 / 9,354.86

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount
Section: 0004	**BRIDGE "C"**		
0035	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	21.150 CY
	Engineer's Estimate		**40.00** / **846.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		21.30 / 450.50
2	EMERY SAPP & SONS, INC.		33.02 / 698.37
0036	509(A) 1326	CLASS AA CONCRETE	79.900 CY
	Engineer's Estimate		**600.00** / **47,940.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		567.65 / 45,355.24
2	EMERY SAPP & SONS, INC.		671.34 / 53,640.07
0037	511(A) 1332	REINFORCING STEEL	12,792.800 LB
	Engineer's Estimate		**1.00** / **12,792.80**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1.12 / 14,327.94
2	EMERY SAPP & SONS, INC.		0.94 / 12,025.23
0038	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000 LSUM
	Engineer's Estimate		**10,000.00** / **10,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		5,112.00 / 5,112.00
2	EMERY SAPP & SONS, INC.		9,354.86 / 9,354.86

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount
Section: 0005	**TRAFFIC**		
0039	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	105,056.000 LF
	Engineer's Estimate		**0.10** / **10,505.60**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		0.27 / 28,365.12
2	EMERY SAPP & SONS, INC.		0.15 / 15,758.40
0040	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate		**10,000.00** / **10,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		5,325.00 / 5,325.00
2	EMERY SAPP & SONS, INC.		16,459.04 / 16,459.04

Letting Date: October 15, 2015, 10:30 A.M.

Call Order: 170 **Contract ID:** 150338

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0006**	**STAKING**	
0041	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**13,500.00**	**13,500.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	21,000.00	21,000.00
2	EMERY SAPP & SONS, INC.	42,889.26	42,889.26

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0007**	**CONSTRUCTION**	
0042	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	750.00	750.00
2	EMERY SAPP & SONS, INC.	11,996.22	11,996.22
0043	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**150,000.00**	**150,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	180,000.00	180,000.00
2	EMERY SAPP & SONS, INC.	225,373.17	225,373.17