**Letting Date:** October 15, 2015, 10:30 A.M.
**Call Order:** 180 **Contract ID:** 150339
**J/P No.:** 21034(05) **Project No.:** HSIPG-3500(013)IT **Contract Time:**
**County:** OKLAHOMA
**Description:** SAFETY IMPROVEMENT (ITS) I-35/I-235: AT MULTIPLE LOCATIONS IN OKLAHOMA CITY.

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 967,580.14 | | |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | 1,339,751.30 | 138.46 | 100.00 |
| 2 | Midstate Traffic Control, Inc. | 1,385,439.25 | 143.19 | 103.41 |

**Letting Date:** October 15, 2015, 10:30 A.M.
**Call Order:** 180 **Contract ID:** 150339

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0001** | **TRAFFIC CONTROL** | | |
| 0001 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM |
| | **Engineer's Estimate** | **500.00** | **500.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | 13,750.00 | 13,750.00 |
| 2 | Midstate Traffic Control, Inc. | 2,500.00 | 2,500.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0002** | **ITS INFRASTRUCTURE** | | |
| 0002 | 509(B) 0321 | CLASS A CONCRETE | 16.000 CY |
| | **Engineer's Estimate** | **660.00** | **10,560.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | 700.00 | 11,200.00 |
| 2 | Midstate Traffic Control, Inc. | 500.00 | 8,000.00 |
| 0003 | 509(D) 0325 | CLASS C CONCRETE | 2.000 CY |
| | **Engineer's Estimate** | **200.00** | **400.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | 460.00 | 920.00 |
| 2 | Midstate Traffic Control, Inc. | 400.00 | 800.00 |
| 0004 | 511(A) 0332 | REINFORCING STEEL | 1,492.000 LB |
| | **Engineer's Estimate** | **1.49** | **2,223.08** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | 1.65 | 2,461.80 |
| 2 | Midstate Traffic Control, Inc. | 1.25 | 1,865.00 |
| 0005 | 619(B) 5881 | REMOVAL OF CONCRETE DITCH LINER | 20.000 LF |
| | **Engineer's Estimate** | **10.00** | **200.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | 15.00 | 300.00 |
| 2 | Midstate Traffic Control, Inc. | 50.00 | 1,000.00 |
| 0006 | 802(C) 8551 | 1 1/2" HIGH DENSITY PE PIPE - BORED | 1,640.000 LF |
| | **Engineer's Estimate** | **18.00** | **29,520.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | 11.50 | 18,860.00 |
| 2 | Midstate Traffic Control, Inc. | 25.00 | 41,000.00 |
| 0007 | 802(C) 8553 | 3" HIGH DENSITY PE PIPE - BORED | 205.000 LF |
| | **Engineer's Estimate** | **24.00** | **4,920.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | 49.00 | 10,045.00 |
| 2 | Midstate Traffic Control, Inc. | 30.00 | 6,150.00 |
| 0008 | 802(C) 8556 | 1 1/2" HIGH DENSITY PE PIPE - TRENCHED | 19,260.000 LF |
| | **Engineer's Estimate** | **6.00** | **115,560.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | 4.35 | 83,781.00 |
| 2 | Midstate Traffic Control, Inc. | 5.00 | 96,300.00 |
| 0009 | 802(C) 8558 | 3" HIGH DENSITY PE PIPE - TRENCHED | 1,465.000 LF |
| | **Engineer's Estimate** | **9.00** | **13,185.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | 11.00 | 16,115.00 |
| 2 | Midstate Traffic Control, Inc. | 8.00 | 11,720.00 |
| 0010 | 802(D) 8365 | 2" ALUMINUM CONDUIT EXPOSED | 2,985.000 LF |
| | **Engineer's Estimate** | **40.00** | **119,400.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | 12.00 | 35,820.00 |
| 2 | Midstate Traffic Control, Inc. | 20.00 | 59,700.00 |

**Letting Date:** October 15, 2015, 10:30 A.M.
**Call Order:** 180 **Contract ID:** 150339

| Line # | Item Number | Item Description | Quantity/Unit | Unit Price | Ext Amount |
|---|---|---|---|---|---|
| | Bidder | | | | |
| **Section: 0002** | **ITS INFRASTRUCTURE** | | | | |
| 0011 | 802(E) 8374 | (PL)JUNCTION BOX(SPECIAL) | 2.000 EA | | |
| | **Engineer's Estimate** | | | **1,500.00** | **3,000.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | | 1,860.00 | 3,720.00 |
| 2 | Midstate Traffic Control, Inc. | | | 1,000.00 | 2,000.00 |
| 0012 | 803(A) 8066 | PULL BOX(SIZE II) | 9.000 EA | | |
| | **Engineer's Estimate** | | | **400.00** | **3,600.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | | 465.00 | 4,185.00 |
| 2 | Midstate Traffic Control, Inc. | | | 500.00 | 4,500.00 |
| 0013 | 803(B) 8105 | GROUND BOX (R48) | 6.000 EA | | |
| | **Engineer's Estimate** | | | **1,700.00** | **10,200.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | | 4,110.00 | 24,660.00 |
| 2 | Midstate Traffic Control, Inc. | | | 2,500.00 | 15,000.00 |
| 0014 | 810(A) 3118 | SERVICE POLE | 4.000 EA | | |
| | **Engineer's Estimate** | | | **2,000.00** | **8,000.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | | 3,000.00 | 12,000.00 |
| 2 | Midstate Traffic Control, Inc. | | | 3,000.00 | 12,000.00 |
| 0015 | 811 8032 | 1/C NO.0 ELECTRICAL CONDUCTOR | 5,260.000 LF | | |
| | **Engineer's Estimate** | | | **2.70** | **14,202.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | | 4.25 | 22,355.00 |
| 2 | Midstate Traffic Control, Inc. | | | 3.50 | 18,410.00 |
| 0016 | 815(A) 8615 | (SP)CCTV CAMERA, WEB | 28.000 EA | | |
| | **Engineer's Estimate** | | | **1,000.00** | **28,000.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | | 2,240.00 | 62,720.00 |
| 2 | Midstate Traffic Control, Inc. | | | 1,650.00 | 46,200.00 |
| 0017 | 815(B) 8610 | (SP)CCTV CAMERA, PAN-TILT-ZOOM | 7.000 EA | | |
| | **Engineer's Estimate** | | | **6,000.00** | **42,000.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | | 5,475.00 | 38,325.00 |
| 2 | Midstate Traffic Control, Inc. | | | 6,250.00 | 43,750.00 |
| 0018 | 816 8620 | (SP)CCTV CAMERA POLE | 7.000 EA | | |
| | **Engineer's Estimate** | | | **18,000.00** | **126,000.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | | 19,510.00 | 136,570.00 |
| 2 | Midstate Traffic Control, Inc. | | | 25,860.00 | 181,020.00 |
| 0019 | 818(A) 8715 | (SP)FIBER OPTIC CABLE, 24 SMF | 120.000 LF | | |
| | **Engineer's Estimate** | | | **3.43** | **411.60** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | | 1.80 | 216.00 |
| 2 | Midstate Traffic Control, Inc. | | | 3.60 | 432.00 |
| 0020 | 818(A) 8720 | (SP)FIBER OPTIC CABLE, 48 SMF | 495.000 LF | | |
| | **Engineer's Estimate** | | | **4.90** | **2,425.50** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | | 1.95 | 965.25 |
| 2 | Midstate Traffic Control, Inc. | | | 4.25 | 2,103.75 |
| 0021 | 818(A) 8730 | (SP)FIBER OPTIC CABLE, 96 SMF | 6,280.000 LF | | |
| | **Engineer's Estimate** | | | **5.00** | **31,400.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | | 2.80 | 17,584.00 |
| 2 | Midstate Traffic Control, Inc. | | | 5.05 | 31,714.00 |

**Letting Date:** October 15, 2015, 10:30 A.M.
**Call Order:** 180 **Contract ID:** 150339

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **ITS INFRASTRUCTURE** | | | |
| 0022 | 818(A) 8735 | (SP) FIBER OPTIC CABLE, 216 SMF | 3,185.000 LF | |
| | **Engineer's Estimate** | | **6.00** | **19,110.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | 4.25 | 13,536.25 |
| 2 | Midstate Traffic Control, Inc. | | 7.50 | 23,887.50 |
| 0023 | 818(B) 8745 | (SP)FIBER OPTIC PATCH PANEL, 24 PORT | 3.000 EA | |
| | **Engineer's Estimate** | | **800.00** | **2,400.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | 730.00 | 2,190.00 |
| 2 | Midstate Traffic Control, Inc. | | 1,875.00 | 5,625.00 |
| 0024 | 818(C) 8735 | (SP)FIBER OPTIC CABLE SPLICE | 40.000 EA | |
| | **Engineer's Estimate** | | **100.00** | **4,000.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | 150.00 | 6,000.00 |
| 2 | Midstate Traffic Control, Inc. | | 77.50 | 3,100.00 |
| 0025 | 818(D) 8740 | (SP)FIBER OPTIC CABLE TERMINATION | 24.000 EA | |
| | **Engineer's Estimate** | | **100.00** | **2,400.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | 68.00 | 1,632.00 |
| 2 | Midstate Traffic Control, Inc. | | 88.00 | 2,112.00 |
| 0026 | 818(F) 8370 | (SP) SHIELD ISOLATION PEDESTAL | 4.000 EA | |
| | **Engineer's Estimate** | | **125.00** | **500.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | 1,870.00 | 7,480.00 |
| 2 | Midstate Traffic Control, Inc. | | 178.00 | 712.00 |
| 0027 | 818(G) 5570 | (SP)FIBER OPTIC ROUTE SIGN & INSTALLATION | 8.000 EA | |
| | **Engineer's Estimate** | | **82.87** | **662.96** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | 200.00 | 1,600.00 |
| 2 | Midstate Traffic Control, Inc. | | 90.00 | 720.00 |
| 0028 | 819 8780 | (PL)FIBER OPTIC & COMMUNICATION EQUIPMENT | 1.000 LSUM | |
| | **Engineer's Estimate** | | **50,000.00** | **50,000.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | 165,460.00 | 165,460.00 |
| 2 | Midstate Traffic Control, Inc. | | 170,766.00 | 170,766.00 |
| 0029 | 819(B) 5550 | (SP)INSTALLATION OF COMMUNICATION CABLE | 800.000 LF | |
| | **Engineer's Estimate** | | **0.50** | **400.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | 30.00 | 24,000.00 |
| 2 | Midstate Traffic Control, Inc. | | 2.00 | 1,600.00 |
| 0030 | 824(C) 6551 | (SP)CABINET | 3.000 EA | |
| | **Engineer's Estimate** | | **800.00** | **2,400.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | 7,500.00 | 22,500.00 |
| 2 | Midstate Traffic Control, Inc. | | 13,200.00 | 39,600.00 |
| 0031 | 890 7700 | (PL)TRAFFIC ITEMS | 1.000 LSUM | |
| | **Engineer's Estimate** | | **300,000.00** | **300,000.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | | 549,800.00 | 549,800.00 |
| 2 | Midstate Traffic Control, Inc. | | 541,152.00 | 541,152.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **CONSTRUCTION** | | | |

**Letting Date:** October 15, 2015, 10:30 A.M.

**Call Order:** 180 **Contract ID:** 150339

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0003** | **CONSTRUCTION** | |
| 0032 | 641 1552 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **20,000.00** | **20,000.00** |
| 1 | TRAFFIC & LIGHTING SYSTEMS, LLC | 29,000.00 | 29,000.00 |
| 2 | Midstate Traffic Control, Inc. | 10,000.00 | 10,000.00 |