Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 200 **Contract ID:** 150341
J/P No.: 28765(04) **Project No.:** STP-155D(916)CB **Contract Time:**
County: OKLAHOMA
Description: BRIDGE AND APPROACHES COUNTY ROAD (NW 192ND STREET/EW-930): OVER UNNAMED CREEK, 0.2 MILES WEST OF COUNCIL ROAD NEAR DEER CREEK. PROJECT LENGTH = 0.064 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	491,145.70		
1	HASKELL LEMON CONSTRUCTION CO.	527,831.15	107.47	100.00
2	SEWELL BROS., INC.	536,302.75	109.19	101.60
3	K & R BUILDERS, INC.	551,915.70	112.37	104.56
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	565,200.60	115.08	107.08
5	Cimarron Construction Company, LLC	614,808.70	125.18	116.48
6	RRY SERVICES LLC	687,322.42	139.94	130.22

Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 200 **Contract ID:** 150341

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY				
0001	201(A) 0102	CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate		**16,225.00**	**16,225.00**
1	HASKELL LEMON CONSTRUCTION CO.		11,500.00	11,500.00
2	SEWELL BROS., INC.		20,000.00	20,000.00
3	K & R BUILDERS, INC.		5,500.00	5,500.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		15,000.00	15,000.00
5	Cimarron Construction Company, LLC		8,300.00	8,300.00
6	RRY SERVICES LLC		10,000.00	10,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION		269.000 CY
	Engineer's Estimate		**14.50**	**3,900.50**
1	HASKELL LEMON CONSTRUCTION CO.		30.50	8,204.50
2	SEWELL BROS., INC.		25.00	6,725.00
3	K & R BUILDERS, INC.		14.70	3,954.30
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		13.00	3,497.00
5	Cimarron Construction Company, LLC		11.50	3,093.50
6	RRY SERVICES LLC		30.00	8,070.00
0003	202(D) 0184	UNCLASSIFIED BORROW		150.000 CY
	Engineer's Estimate		**15.00**	**2,250.00**
1	HASKELL LEMON CONSTRUCTION CO.		43.50	6,525.00
2	SEWELL BROS., INC.		25.00	3,750.00
3	K & R BUILDERS, INC.		30.00	4,500.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		35.00	5,250.00
5	Cimarron Construction Company, LLC		40.00	6,000.00
6	RRY SERVICES LLC		30.00	4,500.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL		1.000 LSUM
	Engineer's Estimate		**5,550.00**	**5,550.00**
1	HASKELL LEMON CONSTRUCTION CO.		9,660.00	9,660.00
2	SEWELL BROS., INC.		5,000.00	5,000.00
3	K & R BUILDERS, INC.		3,750.00	3,750.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		850.00	850.00
5	Cimarron Construction Company, LLC		4,900.00	4,900.00
6	RRY SERVICES LLC		3,500.00	3,500.00
0005	221(C) 2801	TEMPORARY SILT FENCE		480.000 LF
	Engineer's Estimate		**2.00**	**960.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.70	816.00
2	SEWELL BROS., INC.		2.40	1,152.00
3	K & R BUILDERS, INC.		3.00	1,440.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00	1,440.00
5	Cimarron Construction Company, LLC		2.50	1,200.00
6	RRY SERVICES LLC		2.35	1,128.00
0006	221(F) 0100	TEMPORARY SILT DIKE		42.000 LF
	Engineer's Estimate		**9.50**	**399.00**
1	HASKELL LEMON CONSTRUCTION CO.		12.00	504.00
2	SEWELL BROS., INC.		26.50	1,113.00
3	K & R BUILDERS, INC.		12.75	535.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		25.00	1,050.00
5	Cimarron Construction Company, LLC		15.00	630.00
6	RRY SERVICES LLC		26.40	1,108.80

Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 200 **Contract ID:** 150341

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0007	221(G) 0150	TEMPORARY ROCK FILTER DAM TYPE 1	35.000 CY
	Engineer's Estimate	**100.00**	**3,500.00**
1	HASKELL LEMON CONSTRUCTION CO.	159.00	5,565.00
2	SEWELL BROS., INC.	100.00	3,500.00
3	K & R BUILDERS, INC.	175.00	6,125.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	85.00	2,975.00
5	Cimarron Construction Company, LLC	100.00	3,500.00
6	RRY SERVICES LLC	74.50	2,607.50
0008	230(A) 2806	SOLID SLAB SODDING	362.000 SY
	Engineer's Estimate	**2.80**	**1,013.60**
1	HASKELL LEMON CONSTRUCTION CO.	7.10	2,570.20
2	SEWELL BROS., INC.	11.00	3,982.00
3	K & R BUILDERS, INC.	9.00	3,258.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	12.00	4,344.00
5	Cimarron Construction Company, LLC	10.00	3,620.00
6	RRY SERVICES LLC	10.76	3,895.12
0009	303(A) 2100	AGGREGATE BASE TYPE A	430.000 CY
	Engineer's Estimate	**59.50**	**25,585.00**
1	HASKELL LEMON CONSTRUCTION CO.	84.50	36,335.00
2	SEWELL BROS., INC.	78.00	33,540.00
3	K & R BUILDERS, INC.	75.00	32,250.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	70.00	30,100.00
5	Cimarron Construction Company, LLC	93.00	39,990.00
6	RRY SERVICES LLC	80.00	34,400.00
0010	325 5271	SEPARATOR FABRIC	1,880.000 SY
	Engineer's Estimate	**2.00**	**3,760.00**
1	HASKELL LEMON CONSTRUCTION CO.	3.60	6,768.00
2	SEWELL BROS., INC.	2.20	4,136.00
3	K & R BUILDERS, INC.	3.00	5,640.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	2.00	3,760.00
5	Cimarron Construction Company, LLC	4.50	8,460.00
6	RRY SERVICES LLC	2.00	3,760.00
0011	407(B) 0250	TACK COAT	485.000 GAL
	Engineer's Estimate	**4.00**	**1,940.00**
1	HASKELL LEMON CONSTRUCTION CO.	2.70	1,309.50
2	SEWELL BROS., INC.	3.85	1,867.25
3	K & R BUILDERS, INC.	3.85	1,867.25
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	6.00	2,910.00
5	Cimarron Construction Company, LLC	4.00	1,940.00
6	RRY SERVICES LLC	5.00	2,425.00
0012	408 5774	PRIME COAT	1,215.000 GAL
	Engineer's Estimate	**7.30**	**8,869.50**
1	HASKELL LEMON CONSTRUCTION CO.	7.00	8,505.00
2	SEWELL BROS., INC.	16.50	20,047.50
3	K & R BUILDERS, INC.	16.50	20,047.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	6.50	7,897.50
5	Cimarron Construction Company, LLC	16.00	19,440.00
6	RRY SERVICES LLC	6.00	7,290.00

Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 200 **Contract ID:** 150341

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0013	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	255.000 TON	
	Engineer's Estimate		**98.00**	**24,990.00**
1	HASKELL LEMON CONSTRUCTION CO.		103.00	26,265.00
2	SEWELL BROS., INC.		141.00	35,955.00
3	K & R BUILDERS, INC.		141.08	35,975.40
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		125.00	31,875.00
5	Cimarron Construction Company, LLC		150.00	38,250.00
6	RRY SERVICES LLC		110.00	28,050.00
0014	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	275.000 TON	
	Engineer's Estimate		**121.00**	**33,275.00**
1	HASKELL LEMON CONSTRUCTION CO.		103.00	28,325.00
2	SEWELL BROS., INC.		150.00	41,250.00
3	K & R BUILDERS, INC.		149.33	41,065.75
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		130.00	35,750.00
5	Cimarron Construction Company, LLC		160.00	44,000.00
6	RRY SERVICES LLC		117.50	32,312.50
0015	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**9,810.00**	**9,810.00**
1	HASKELL LEMON CONSTRUCTION CO.		2,650.00	2,650.00
2	SEWELL BROS., INC.		7,500.00	7,500.00
3	K & R BUILDERS, INC.		3,250.00	3,250.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3,250.00	3,250.00
5	Cimarron Construction Company, LLC		4,000.00	4,000.00
6	RRY SERVICES LLC		3,000.00	3,000.00
0016	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	900.000 SY	
	Engineer's Estimate		**8.00**	**7,200.00**
1	HASKELL LEMON CONSTRUCTION CO.		12.00	10,800.00
2	SEWELL BROS., INC.		5.00	4,500.00
3	K & R BUILDERS, INC.		12.00	10,800.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.50	4,950.00
5	Cimarron Construction Company, LLC		20.00	18,000.00
6	RRY SERVICES LLC		12.00	10,800.00
0017	619(C) 0924	SAWING PAVEMENT	55.000 LF	
	Engineer's Estimate		**6.50**	**357.50**
1	HASKELL LEMON CONSTRUCTION CO.		40.00	2,200.00
2	SEWELL BROS., INC.		5.00	275.00
3	K & R BUILDERS, INC.		15.00	825.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		12.00	660.00
5	Cimarron Construction Company, LLC		5.00	275.00
6	RRY SERVICES LLC		4.00	220.00
0018	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	330.000 LF	
	Engineer's Estimate		**8.50**	**2,805.00**
1	HASKELL LEMON CONSTRUCTION CO.		14.00	4,620.00
2	SEWELL BROS., INC.		6.00	1,980.00
3	K & R BUILDERS, INC.		14.30	4,719.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		12.00	3,960.00
5	Cimarron Construction Company, LLC		10.00	3,300.00
6	RRY SERVICES LLC		8.50	2,805.00

Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 200 **Contract ID:** 150341

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		
0019	202(A) 1301	UNCLASSIFIED EXCAVATION	600.000 CY
	Engineer's Estimate	**10.00**	**6,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	9.50	5,700.00
2	SEWELL BROS., INC.	15.00	9,000.00
3	K & R BUILDERS, INC.	12.20	7,320.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	10.00	6,000.00
5	Cimarron Construction Company, LLC	12.00	7,200.00
6	RRY SERVICES LLC	25.00	15,000.00
0020	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	66.000 CY
	Engineer's Estimate	**16.00**	**1,056.00**
1	HASKELL LEMON CONSTRUCTION CO.	21.50	1,419.00
2	SEWELL BROS., INC.	15.00	990.00
3	K & R BUILDERS, INC.	15.00	990.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	15.00	990.00
5	Cimarron Construction Company, LLC	35.00	2,310.00
6	RRY SERVICES LLC	25.00	1,650.00
0021	501(F) 6352	GRANULAR BACKFILL	91.500 CY
	Engineer's Estimate	**80.00**	**7,320.00**
1	HASKELL LEMON CONSTRUCTION CO.	123.00	11,254.50
2	SEWELL BROS., INC.	90.00	8,235.00
3	K & R BUILDERS, INC.	75.00	6,862.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	110.00	10,065.00
5	Cimarron Construction Company, LLC	140.00	12,810.00
6	RRY SERVICES LLC	100.00	9,150.00
0022	504(D) 6245	CONCRETE RAIL (TR4)	47.340 LF
	Engineer's Estimate	**120.00**	**5,680.80**
1	HASKELL LEMON CONSTRUCTION CO.	165.00	7,811.10
2	SEWELL BROS., INC.	100.00	4,734.00
3	K & R BUILDERS, INC.	225.00	10,651.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	115.00	5,444.10
5	Cimarron Construction Company, LLC	105.00	4,970.70
6	RRY SERVICES LLC	100.00	4,734.00
0023	542 4600	(PL)INSTALLATION OF BRIDGE ITEMS	1.000 LSUM
	Engineer's Estimate	**200,000.00**	**200,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	245,000.00	245,000.00
2	SEWELL BROS., INC.	225,000.00	225,000.00
3	K & R BUILDERS, INC.	255,000.00	255,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	245,500.00	245,500.00
5	Cimarron Construction Company, LLC	285,000.00	285,000.00
6	RRY SERVICES LLC	375,000.00	375,000.00
0024	601(B) 1353	TYPE I-A PLAIN RIPRAP	226.000 TON
	Engineer's Estimate	**57.00**	**12,882.00**
1	HASKELL LEMON CONSTRUCTION CO.	50.50	11,413.00
2	SEWELL BROS., INC.	48.00	10,848.00
3	K & R BUILDERS, INC.	51.00	11,526.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	55.00	12,430.00
5	Cimarron Construction Company, LLC	60.00	13,560.00
6	RRY SERVICES LLC	60.00	13,560.00

Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 200 **Contract ID:** 150341

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0025	601(C) 1355	TYPE I-A FILTER BLANKET	20.000 TON	
	Engineer's Estimate		**55.00**	**1,100.00**
1	HASKELL LEMON CONSTRUCTION CO.		42.50	850.00
2	SEWELL BROS., INC.		40.00	800.00
3	K & R BUILDERS, INC.		45.00	900.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		45.00	900.00
5	Cimarron Construction Company, LLC		50.00	1,000.00
6	RRY SERVICES LLC		50.00	1,000.00
0026	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	152.000 LF	
	Engineer's Estimate		**23.00**	**3,496.00**
1	HASKELL LEMON CONSTRUCTION CO.		41.00	6,232.00
2	SEWELL BROS., INC.		25.00	3,800.00
3	K & R BUILDERS, INC.		24.00	3,648.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		40.00	6,080.00
5	Cimarron Construction Company, LLC		20.00	3,040.00
6	RRY SERVICES LLC		30.00	4,560.00
0027	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**13,000.00**	**13,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		11,900.00	11,900.00
2	SEWELL BROS., INC.		15,000.00	15,000.00
3	K & R BUILDERS, INC.		9,000.00	9,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		24,500.00	24,500.00
5	Cimarron Construction Company, LLC		7,500.00	7,500.00
6	RRY SERVICES LLC		15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0028	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	100.000 LF	
	Engineer's Estimate		**19.50**	**1,950.00**
1	HASKELL LEMON CONSTRUCTION CO.		18.00	1,800.00
2	SEWELL BROS., INC.		18.70	1,870.00
3	K & R BUILDERS, INC.		21.00	2,100.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		17.00	1,700.00
5	Cimarron Construction Company, LLC		20.00	2,000.00
6	RRY SERVICES LLC		17.00	1,700.00
0029	623(G) 8590	GUARDRAIL END TREATMENT (31")	4.000 EA	
	Engineer's Estimate		**2,400.00**	**9,600.00**
1	HASKELL LEMON CONSTRUCTION CO.		1,990.00	7,960.00
2	SEWELL BROS., INC.		2,240.00	8,960.00
3	K & R BUILDERS, INC.		2,300.00	9,200.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,500.00	10,000.00
5	Cimarron Construction Company, LLC		2,300.00	9,200.00
6	RRY SERVICES LLC		1,880.00	7,520.00

Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 200 **Contract ID:** 150341

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0030	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000 EA	
	Engineer's Estimate		**2,000.00**	**8,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		1,860.00	7,440.00
2	SEWELL BROS., INC.		2,100.00	8,400.00
3	K & R BUILDERS, INC.		1,850.00	7,400.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,100.00	8,400.00
5	Cimarron Construction Company, LLC		2,100.00	8,400.00
6	RRY SERVICES LLC		1,750.00	7,000.00
0031	805(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000 LSUM	
	Engineer's Estimate		**1,450.00**	**1,450.00**
1	HASKELL LEMON CONSTRUCTION CO.		159.00	159.00
2	SEWELL BROS., INC.		165.00	165.00
3	K & R BUILDERS, INC.		100.00	100.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		75.00	75.00
5	Cimarron Construction Company, LLC		180.00	180.00
6	RRY SERVICES LLC		150.00	150.00
0032	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	1,766.000 LF	
	Engineer's Estimate		**1.30**	**2,295.80**
1	HASKELL LEMON CONSTRUCTION CO.		2.90	5,121.40
2	SEWELL BROS., INC.		3.00	5,298.00
3	K & R BUILDERS, INC.		2.50	4,415.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00	5,298.00
5	Cimarron Construction Company, LLC		3.25	5,739.50
6	RRY SERVICES LLC		2.75	4,856.50
0033	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**2,900.00**	**2,900.00**
1	HASKELL LEMON CONSTRUCTION CO.		1,910.00	1,910.00
2	SEWELL BROS., INC.		1,980.00	1,980.00
3	K & R BUILDERS, INC.		5,000.00	5,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		7,500.00	7,500.00
5	Cimarron Construction Company, LLC		4,000.00	4,000.00
6	RRY SERVICES LLC		3,000.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0034	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**12,900.00**	**12,900.00**
1	HASKELL LEMON CONSTRUCTION CO.		5,720.00	5,720.00
2	SEWELL BROS., INC.		5,950.00	5,950.00
3	K & R BUILDERS, INC.		6,400.00	6,400.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		7,000.00	7,000.00
5	Cimarron Construction Company, LLC		8,000.00	8,000.00
6	RRY SERVICES LLC		5,570.00	5,570.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		

Letting Date: October 15, 2015, 10:30 A.M.

Call Order: 200 **Contract ID:** 150341

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0035	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**3,800.00**	**3,800.00**
1	HASKELL LEMON CONSTRUCTION CO.		2,650.00	2,650.00
2	SEWELL BROS., INC.		4,000.00	4,000.00
3	K & R BUILDERS, INC.		2,800.00	2,800.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3,800.00	3,800.00
5	Cimarron Construction Company, LLC		6,000.00	6,000.00
6	RRY SERVICES LLC		1,000.00	1,000.00
0036	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**45,325.00**	**45,325.00**
1	HASKELL LEMON CONSTRUCTION CO.		20,368.95	20,368.95
2	SEWELL BROS., INC.		25,000.00	25,000.00
3	K & R BUILDERS, INC.		23,100.00	23,100.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		50,000.00	50,000.00
5	Cimarron Construction Company, LLC		25,000.00	25,000.00
6	RRY SERVICES LLC		57,000.00	57,000.00