Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 030 **Contract ID:** 150349
J/P No.: 28605(04) **Project No.:** CIRB-203C(039)RB **Contract Time:**
County: ATOKA
Description: GRADE, DRAIN, SURFACE, AND BRIDGE COUNTY ROAD (EW-191): FROM 5.0 MILES WEST OF US-69, EXTEND EAST NEAR CANEY. PROJECT LENGTH = 4.856 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	2,670,383.80		
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC JV	2,832,256.58	106.06	100.00
2	T. McDonald Construction, Inc.	3,314,245.24	124.11	117.02
3	GLOVER & ASSOCIATES, INC.	3,397,437.15	127.23	119.96
4	IHC Scott, INC.	3,607,275.26	135.08	127.36

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 030 **Contract ID:** 150349

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**25,000.00**	**25,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	22,081.00	22,081.00
2	T. McDonald Construction, Inc.	35,750.00	35,750.00
3	GLOVER & ASSOCIATES, INC.	30,000.00	30,000.00
4	IHC Scott, INC.	40,500.00	40,500.00
0002	209 0120	MACHINE GRADING	25,639.400 LF
	Engineer's Estimate	**5.00**	**128,197.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	5.66	145,119.00
2	T. McDonald Construction, Inc.	2.00	51,278.80
3	GLOVER & ASSOCIATES, INC.	10.00	256,394.00
4	IHC Scott, INC.	2.80	71,790.32
0003	221(C) 2801	TEMPORARY SILT FENCE	18,796.000 LF
	Engineer's Estimate	**1.80**	**33,832.80**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	1.37	25,750.52
2	T. McDonald Construction, Inc.	1.25	23,495.00
3	GLOVER & ASSOCIATES, INC.	0.90	16,916.40
4	IHC Scott, INC.	2.00	37,592.00
0004	221(F) 0100	TEMPORARY SILT DIKE	756.000 LF
	Engineer's Estimate	**7.90**	**5,972.40**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	9.53	7,204.68
2	T. McDonald Construction, Inc.	8.00	6,048.00
3	GLOVER & ASSOCIATES, INC.	8.63	6,524.28
4	IHC Scott, INC.	13.50	10,206.00
0005	230(A) 2806	SOLID SLAB SODDING	18,093.000 SY
	Engineer's Estimate	**2.00**	**36,186.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	1.69	30,577.17
2	T. McDonald Construction, Inc.	1.80	32,567.40
3	GLOVER & ASSOCIATES, INC.	1.70	30,758.10
4	IHC Scott, INC.	2.40	43,423.20
0006	311(B) 0152	PROCESSING EXISTING BASE & SURFACE, METHOD B	25,639.400 LF
	Engineer's Estimate	**7.00**	**179,475.80**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	8.00	205,115.20
2	T. McDonald Construction, Inc.	20.10	515,351.94
3	GLOVER & ASSOCIATES, INC.	2.86	73,328.68
4	IHC Scott, INC.	18.50	474,328.90
0007	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	6,999.300 TON
	Engineer's Estimate	**20.00**	**139,986.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	29.01	203,049.69
2	T. McDonald Construction, Inc.	28.00	195,980.40
3	GLOVER & ASSOCIATES, INC.	29.75	208,229.18
4	IHC Scott, INC.	30.00	209,979.00
0008	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	63,016.000 SY
	Engineer's Estimate	**9.00**	**567,144.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	6.65	419,056.40
2	T. McDonald Construction, Inc.	9.75	614,406.00
3	GLOVER & ASSOCIATES, INC.	12.34	777,617.44
4	IHC Scott, INC.	5.90	371,794.40

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 030 **Contract ID:** 150349

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0009	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	11,490.000 CY	
	Engineer's Estimate		**110.00**	**1,263,900.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		107.50	1,235,175.00
2	T. McDonald Construction, Inc.		125.00	1,436,250.00
3	GLOVER & ASSOCIATES, INC.		138.00	1,585,620.00
4	IHC Scott, INC.		153.00	1,757,970.00
0010	601(B) 1353	TYPE I-A PLAIN RIPRAP	600.000 TON	
	Engineer's Estimate		**45.00**	**27,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		45.27	27,162.00
2	T. McDonald Construction, Inc.		45.00	27,000.00
3	GLOVER & ASSOCIATES, INC.		54.39	32,634.00
4	IHC Scott, INC.		48.00	28,800.00
0011	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	1,594.000 LF	
	Engineer's Estimate		**35.00**	**55,790.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		43.46	69,275.24
2	T. McDonald Construction, Inc.		30.00	47,820.00
3	GLOVER & ASSOCIATES, INC.		25.30	40,328.20
4	IHC Scott, INC.		51.00	81,294.00
0012	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	292.000 LF	
	Engineer's Estimate		**40.00**	**11,680.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		49.28	14,389.76
2	T. McDonald Construction, Inc.		37.00	10,804.00
3	GLOVER & ASSOCIATES, INC.		38.96	11,376.32
4	IHC Scott, INC.		58.50	17,082.00
0013	613(C) 5206	21" X 15" PRECOATED CORR. STL. PIPE ARCH	124.000 LF	
	Engineer's Estimate		**50.00**	**6,200.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		90.47	11,218.28
2	T. McDonald Construction, Inc.		35.00	4,340.00
3	GLOVER & ASSOCIATES, INC.		56.88	7,053.12
4	IHC Scott, INC.		93.50	11,594.00
0014	613(C) 5231	49" X 33" PRECOATED CORR. STL. PIPE ARCH	122.000 LF	
	Engineer's Estimate		**70.00**	**8,540.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		239.86	29,262.92
2	T. McDonald Construction, Inc.		75.00	9,150.00
3	GLOVER & ASSOCIATES, INC.		88.65	10,815.30
4	IHC Scott, INC.		163.00	19,886.00
0015	613(C) 5285	57" X 38" PRECOATED CORR. STL. PIPE ARCH	36.000 LF	
	Engineer's Estimate		**80.00**	**2,880.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		346.35	12,468.60
2	T. McDonald Construction, Inc.		85.00	3,060.00
3	GLOVER & ASSOCIATES, INC.		173.08	6,230.88
4	IHC Scott, INC.		215.00	7,740.00
0016	613(C) 5290	71" X 47" PRECOATED CORR. STL. PIPE ARCH	48.000 LF	
	Engineer's Estimate		**90.00**	**4,320.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		399.57	19,179.36
2	T. McDonald Construction, Inc.		107.00	5,136.00
3	GLOVER & ASSOCIATES, INC.		193.61	9,293.28
4	IHC Scott, INC.		307.00	14,736.00

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 030 **Contract ID:** 150349

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0017	613(L) 4504	21" X 15" PREFAB. CULVERT END SECTION, ARCH	4.000 EA	
	Engineer's Estimate		**280.00**	**1,120.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		546.91	2,187.64
2	T. McDonald Construction, Inc.		150.00	600.00
3	GLOVER & ASSOCIATES, INC.		324.50	1,298.00
4	IHC Scott, INC.		310.00	1,240.00
0018	613(L) 4544	57" X 38" PREFAB. CULVERT END SECTION, ARCH	2.000 EA	
	Engineer's Estimate		**350.00**	**700.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1,183.88	2,367.76
2	T. McDonald Construction, Inc.		950.00	1,900.00
3	GLOVER & ASSOCIATES, INC.		1,337.04	2,674.08
4	IHC Scott, INC.		1,350.00	2,700.00
0019	613(L) 4558	71" X 47" PREFAB. CULVERT END SECTION, ARCH	2.000 EA	
	Engineer's Estimate		**500.00**	**1,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1,711.29	3,422.58
2	T. McDonald Construction, Inc.		1,800.00	3,600.00
3	GLOVER & ASSOCIATES, INC.		2,166.46	4,332.92
4	IHC Scott, INC.		2,500.00	5,000.00
0020	613(P) 4571	28" X 20" GALV. STEEL CULVERT END SECTION ARCH	20.000 EA	
	Engineer's Estimate		**350.00**	**7,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		582.34	11,646.80
2	T. McDonald Construction, Inc.		225.00	4,500.00
3	GLOVER & ASSOCIATES, INC.		246.69	4,933.80
4	IHC Scott, INC.		313.00	6,260.00
0021	613(P) 4574	49" X 33" GALV. STEEL CULVERT END SECTION ARCH	6.000 EA	
	Engineer's Estimate		**500.00**	**3,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1,024.64	6,147.84
2	T. McDonald Construction, Inc.		800.00	4,800.00
3	GLOVER & ASSOCIATES, INC.		744.10	4,464.60
4	IHC Scott, INC.		1,000.00	6,000.00
0022	613(P) 7025	21" X 15" GALV. STEEL CULVERT END SECTION ARCH	106.000 EA	
	Engineer's Estimate		**250.00**	**26,500.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		547.13	57,995.78
2	T. McDonald Construction, Inc.		150.00	15,900.00
3	GLOVER & ASSOCIATES, INC.		153.61	16,282.66
4	IHC Scott, INC.		239.00	25,334.00
0023	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		11,990.09	11,990.09
2	T. McDonald Construction, Inc.		45,000.00	45,000.00
3	GLOVER & ASSOCIATES, INC.		25,000.00	25,000.00
4	IHC Scott, INC.		21,500.00	21,500.00
0024	619(C) 0924	SAWING PAVEMENT	74.000 LF	
	Engineer's Estimate		**6.00**	**444.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		16.32	1,207.68
2	T. McDonald Construction, Inc.		6.00	444.00
3	GLOVER & ASSOCIATES, INC.		6.09	450.66
4	IHC Scott, INC.		12.00	888.00

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 030 **Contract ID:** 150349

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**	
0025	613(C) 5290	71" X 47" PRECOATED CORR. STL. PIPE ARCH	114.000 LF
	Engineer's Estimate	**90.00**	**10,260.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	399.57	45,550.98
2	T. McDonald Construction, Inc.	120.00	13,680.00
3	GLOVER & ASSOCIATES, INC.	49.39	5,630.46
4	IHC Scott, INC.	313.00	35,682.00
0026	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	10,293.13	10,293.13
2	T. McDonald Construction, Inc.	10,000.00	10,000.00
3	GLOVER & ASSOCIATES, INC.	25,145.54	25,145.54
4	IHC Scott, INC.	11,500.00	11,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0027	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	102,558.000 LF
	Engineer's Estimate	**0.10**	**10,255.80**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	0.06	6,153.48
2	T. McDonald Construction, Inc.	0.15	15,383.70
3	GLOVER & ASSOCIATES, INC.	0.07	7,179.06
4	IHC Scott, INC.	0.10	10,255.80
0028	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	12,780.00	12,780.00
2	T. McDonald Construction, Inc.	15,000.00	15,000.00
3	GLOVER & ASSOCIATES, INC.	14,626.35	14,626.35
4	IHC Scott, INC.	18,500.00	18,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0029	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	23,825.00	23,825.00
2	T. McDonald Construction, Inc.	40,000.00	40,000.00
3	GLOVER & ASSOCIATES, INC.	30,471.55	30,471.55
4	IHC Scott, INC.	45,500.00	45,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	

Letting Date: November 19, 2015, 10:30 A.M.

Call Order: 030 **Contract ID:** 150349

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0030	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	603.00	603.00
2	T. McDonald Construction, Inc.	5,000.00	5,000.00
3	GLOVER & ASSOCIATES, INC.	1,828.29	1,828.29
4	IHC Scott, INC.	19,500.00	19,500.00
0031	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**60,000.00**	**60,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	160,000.00	160,000.00
2	T. McDonald Construction, Inc.	120,000.00	120,000.00
3	GLOVER & ASSOCIATES, INC.	150,000.00	150,000.00
4	IHC Scott, INC.	198,699.64	198,699.64