Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 270 **Contract ID:** 150371
J/P No.: 30058(04) **Project No.:** CIRB-233D(017)RB **Contract Time:**
County: JACKSON
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-163): OVER TURKEY CREEK, 1.7 MILES WEST OF SH-34 NEAR DUKE. PROJECT LENGTH = 0.151 MILE

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	829,272.78	95.25	100.00
2	K & R BUILDERS, INC.	861,038.80	98.89	103.83
3	Frontier Bridge, Inc.	870,031.43	99.93	104.91
	Engineer's Estimate	870,668.30		
4	EARTH BUILDERS, L.P.	1,025,611.20	117.80	123.68

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 270 **Contract ID:** 150371

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	SEWELL BROS., INC.		45,000.00	45,000.00
2	K & R BUILDERS, INC.		46,000.00	46,000.00
3	Frontier Bridge, Inc.		54,000.00	54,000.00
4	EARTH BUILDERS, L.P.		65,000.00	65,000.00
0002	221(C) 2801	TEMPORARY SILT FENCE	300.000 LF	
	Engineer's Estimate		**2.50**	**750.00**
1	SEWELL BROS., INC.		1.80	540.00
2	K & R BUILDERS, INC.		1.86	558.00
3	Frontier Bridge, Inc.		1.79	537.00
4	EARTH BUILDERS, L.P.		2.00	600.00
0003	221(F) 0100	TEMPORARY SILT DIKE	200.000 LF	
	Engineer's Estimate		**9.00**	**1,800.00**
1	SEWELL BROS., INC.		6.55	1,310.00
2	K & R BUILDERS, INC.		6.60	1,320.00
3	Frontier Bridge, Inc.		6.44	1,288.00
4	EARTH BUILDERS, L.P.		8.00	1,600.00
0004	230(A) 2806	SOLID SLAB SODDING	6,200.000 SY	
	Engineer's Estimate		**2.00**	**12,400.00**
1	SEWELL BROS., INC.		1.45	8,990.00
2	K & R BUILDERS, INC.		1.50	9,300.00
3	Frontier Bridge, Inc.		1.43	8,866.00
4	EARTH BUILDERS, L.P.		2.00	12,400.00
0005	233(A) 2817	VEGETATIVE MULCHING	1.290 AC	
	Engineer's Estimate		**650.00**	**838.50**
1	SEWELL BROS., INC.		447.00	576.63
2	K & R BUILDERS, INC.		400.00	516.00
3	Frontier Bridge, Inc.		440.37	568.08
4	EARTH BUILDERS, L.P.		500.00	645.00
0006	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	416.000 TON	
	Engineer's Estimate		**35.00**	**14,560.00**
1	SEWELL BROS., INC.		30.00	12,480.00
2	K & R BUILDERS, INC.		30.75	12,792.00
3	Frontier Bridge, Inc.		32.40	13,478.40
4	EARTH BUILDERS, L.P.		40.00	16,640.00
0007	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**350.00**	**3,500.00**
1	SEWELL BROS., INC.		300.00	3,000.00
2	K & R BUILDERS, INC.		312.50	3,125.00
3	Frontier Bridge, Inc.		355.98	3,559.80
4	EARTH BUILDERS, L.P.		400.00	4,000.00
0008	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	154.000 LF	
	Engineer's Estimate		**35.00**	**5,390.00**
1	SEWELL BROS., INC.		30.00	4,620.00
2	K & R BUILDERS, INC.		24.00	3,696.00
3	Frontier Bridge, Inc.		26.79	4,125.66
4	EARTH BUILDERS, L.P.		120.00	18,480.00

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 270 **Contract ID:** 150371

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0009	613(M) 7187	TYPE B4 CULVERT END TREATMENT	6.000 EA
	Engineer's Estimate	**1,200.00**	**7,200.00**
1	SEWELL BROS., INC.	1,100.00	6,600.00
2	K & R BUILDERS, INC.	1,250.00	7,500.00
3	Frontier Bridge, Inc.	768.47	4,610.82
4	EARTH BUILDERS, L.P.	800.00	4,800.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE			
0010	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	200.000 CY
	Engineer's Estimate	**13.50**	**2,700.00**
1	SEWELL BROS., INC.	15.00	3,000.00
2	K & R BUILDERS, INC.	8.00	1,600.00
3	Frontier Bridge, Inc.	15.12	3,024.00
4	EARTH BUILDERS, L.P.	25.00	5,000.00
0011	501(G) 6309	CLSM BACKFILL	80.000 CY
	Engineer's Estimate	**150.00**	**12,000.00**
1	SEWELL BROS., INC.	150.00	12,000.00
2	K & R BUILDERS, INC.	162.50	13,000.00
3	Frontier Bridge, Inc.	92.77	7,421.60
4	EARTH BUILDERS, L.P.	200.00	16,000.00
0012	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	556.010 LF
	Engineer's Estimate	**210.00**	**116,762.10**
1	SEWELL BROS., INC.	180.00	100,081.80
2	K & R BUILDERS, INC.	185.00	102,861.85
3	Frontier Bridge, Inc.	185.14	102,939.69
4	EARTH BUILDERS, L.P.	220.00	122,322.20
0013	504(C) 6250	SEALED EXPANSION JOINT	35.170 LF
	Engineer's Estimate	**260.00**	**9,144.20**
1	SEWELL BROS., INC.	255.00	8,968.35
2	K & R BUILDERS, INC.	270.00	9,495.90
3	Frontier Bridge, Inc.	254.64	8,955.69
4	EARTH BUILDERS, L.P.	200.00	7,034.00
0014	504(D) 6239	CONCRETE RAIL (TR3)	336.000 LF
	Engineer's Estimate	**70.00**	**23,520.00**
1	SEWELL BROS., INC.	70.00	23,520.00
2	K & R BUILDERS, INC.	76.00	25,536.00
3	Frontier Bridge, Inc.	79.62	26,752.32
4	EARTH BUILDERS, L.P.	100.00	33,600.00
0015	506(A) 1322	STRUCTURAL STEEL	1,370.000 LB
	Engineer's Estimate	**2.75**	**3,767.50**
1	SEWELL BROS., INC.	2.50	3,425.00
2	K & R BUILDERS, INC.	2.50	3,425.00
3	Frontier Bridge, Inc.	2.75	3,767.50
4	EARTH BUILDERS, L.P.	3.00	4,110.00

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 270 **Contract ID:** 150371

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE			
0016	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	12.000 EA
	Engineer's Estimate	**850.00**	**10,200.00**
1	SEWELL BROS., INC.	550.00	6,600.00
2	K & R BUILDERS, INC.	700.00	8,400.00
3	Frontier Bridge, Inc.	981.56	11,778.72
4	EARTH BUILDERS, L.P.	1,200.00	14,400.00
0017	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	12.000 EA
	Engineer's Estimate	**850.00**	**10,200.00**
1	SEWELL BROS., INC.	550.00	6,600.00
2	K & R BUILDERS, INC.	700.00	8,400.00
3	Frontier Bridge, Inc.	981.56	11,778.72
4	EARTH BUILDERS, L.P.	1,200.00	14,400.00
0018	509(A) 1326	CLASS AA CONCRETE	137.200 CY
	Engineer's Estimate	**575.00**	**78,890.00**
1	SEWELL BROS., INC.	550.00	75,460.00
2	K & R BUILDERS, INC.	620.00	85,064.00
3	Frontier Bridge, Inc.	530.06	72,724.23
4	EARTH BUILDERS, L.P.	550.00	75,460.00
0019	509(B) 1328	CLASS A CONCRETE	124.800 CY
	Engineer's Estimate	**525.00**	**65,520.00**
1	SEWELL BROS., INC.	550.00	68,640.00
2	K & R BUILDERS, INC.	647.50	80,808.00
3	Frontier Bridge, Inc.	554.09	69,150.43
4	EARTH BUILDERS, L.P.	600.00	74,880.00
0020	511(A) 1332	REINFORCING STEEL	50,380.000 LB
	Engineer's Estimate	**0.90**	**45,342.00**
1	SEWELL BROS., INC.	0.75	37,785.00
2	K & R BUILDERS, INC.	0.82	41,311.60
3	Frontier Bridge, Inc.	0.82	41,311.60
4	EARTH BUILDERS, L.P.	1.00	50,380.00
0021	514(A) 6010	PILES, FURNISHED (HP 10X42)	190.000 LF
	Engineer's Estimate	**32.00**	**6,080.00**
1	SEWELL BROS., INC.	25.00	4,750.00
2	K & R BUILDERS, INC.	31.50	5,985.00
3	Frontier Bridge, Inc.	25.64	4,871.60
4	EARTH BUILDERS, L.P.	30.00	5,700.00
0022	514(A) 6011	PILES, FURNISHED (HP 12X53)	425.000 LF
	Engineer's Estimate	**38.00**	**16,150.00**
1	SEWELL BROS., INC.	30.00	12,750.00
2	K & R BUILDERS, INC.	33.60	14,280.00
3	Frontier Bridge, Inc.	34.41	14,624.25
4	EARTH BUILDERS, L.P.	35.00	14,875.00
0023	514(B) 6292	PILES, DRIVEN (HP 10X42)	190.000 LF
	Engineer's Estimate	**14.00**	**2,660.00**
1	SEWELL BROS., INC.	15.00	2,850.00
2	K & R BUILDERS, INC.	13.50	2,565.00
3	Frontier Bridge, Inc.	16.20	3,078.00
4	EARTH BUILDERS, L.P.	35.00	6,650.00

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 270 **Contract ID:** 150371

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0024	514(B) 6294	PILES, DRIVEN (HP 12X53)	425.000	LF	
	Engineer's Estimate		**14.00**		**5,950.00**
1	SEWELL BROS., INC.		15.00		6,375.00
2	K & R BUILDERS, INC.		14.40		6,120.00
3	Frontier Bridge, Inc.		16.20		6,885.00
4	EARTH BUILDERS, L.P.		35.00		14,875.00
0025	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	SEWELL BROS., INC.		400.00		400.00
2	K & R BUILDERS, INC.		400.00		400.00
3	Frontier Bridge, Inc.		400.00		400.00
4	EARTH BUILDERS, L.P.		400.00		400.00
0026	516(A) 6094	DRILLED SHAFTS 48" DIAMETER	178.000	LF	
	Engineer's Estimate		**650.00**		**115,700.00**
1	SEWELL BROS., INC.		700.00		124,600.00
2	K & R BUILDERS, INC.		610.00		108,580.00
3	Frontier Bridge, Inc.		542.37		96,541.86
4	EARTH BUILDERS, L.P.		650.00		115,700.00
0027	516(C) 6200	CROSSHOLE SONIC LOGGING	4.000	EA	
	Engineer's Estimate		**2,750.00**		**11,000.00**
1	SEWELL BROS., INC.		3,400.00		13,600.00
2	K & R BUILDERS, INC.		2,200.00		8,800.00
3	Frontier Bridge, Inc.		2,052.00		8,208.00
4	EARTH BUILDERS, L.P.		2,000.00		8,000.00
0028	516(D) 6400	CSL ACCESS TUBES	380.000	LF	
	Engineer's Estimate		**5.00**		**1,900.00**
1	SEWELL BROS., INC.		5.00		1,900.00
2	K & R BUILDERS, INC.		15.00		5,700.00
3	Frontier Bridge, Inc.		7.04		2,675.20
4	EARTH BUILDERS, L.P.		6.00		2,280.00
0029	601(B) 1353	TYPE I-A PLAIN RIPRAP	3,200.000	TON	
	Engineer's Estimate		**38.00**		**121,600.00**
1	SEWELL BROS., INC.		40.00		128,000.00
2	K & R BUILDERS, INC.		42.00		134,400.00
3	Frontier Bridge, Inc.		40.49		129,568.00
4	EARTH BUILDERS, L.P.		50.00		160,000.00
0030	601(C) 1355	TYPE I-A FILTER BLANKET	967.000	TON	
	Engineer's Estimate		**32.00**		**30,944.00**
1	SEWELL BROS., INC.		33.00		31,911.00
2	K & R BUILDERS, INC.		33.35		32,249.45
3	Frontier Bridge, Inc.		34.84		33,690.28
4	EARTH BUILDERS, L.P.		40.00		38,680.00
0031	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	SEWELL BROS., INC.		7,500.00		7,500.00
2	K & R BUILDERS, INC.		10,250.00		10,250.00
3	Frontier Bridge, Inc.		27,000.00		27,000.00
4	EARTH BUILDERS, L.P.		20,000.00		20,000.00

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 270 **Contract ID:** 150371

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0032	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000 EA	
	Engineer's Estimate		**2,200.00**	**8,800.00**
1	SEWELL BROS., INC.		3,025.00	12,100.00
2	K & R BUILDERS, INC.		2,975.00	11,900.00
3	Frontier Bridge, Inc.		2,970.00	11,880.00
4	EARTH BUILDERS, L.P.		2,800.00	11,200.00
0033	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.		2,640.00	2,640.00
2	K & R BUILDERS, INC.		3,100.00	3,100.00
3	Frontier Bridge, Inc.		3,736.80	3,736.80
4	EARTH BUILDERS, L.P.		5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 STAKING				
0034	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.		7,700.00	7,700.00
2	K & R BUILDERS, INC.		10,000.00	10,000.00
3	Frontier Bridge, Inc.		9,396.00	9,396.00
4	EARTH BUILDERS, L.P.		12,000.00	12,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 CONSTRUCTION				
0035	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.		3,000.00	3,000.00
2	K & R BUILDERS, INC.		3,000.00	3,000.00
3	Frontier Bridge, Inc.		5,500.00	5,500.00
4	EARTH BUILDERS, L.P.		3,500.00	3,500.00
0036	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**55,000.00**	**55,000.00**
1	SEWELL BROS., INC.		40,000.00	40,000.00
2	K & R BUILDERS, INC.		39,000.00	39,000.00
3	Frontier Bridge, Inc.		61,338.18	61,338.18
4	EARTH BUILDERS, L.P.		65,000.00	65,000.00