Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 030 **Contract ID:** 160002
J/P No.: 29465(04) **Project No.:** SBR-202C(027)SB **Contract Time:**
County: ALFALFA
Description: BRIDGE REHABILITATION SH-8: OVER STINK CREEK, 3.0 MILES WEST OF SH-58 NEAR BURLINGTON. PROJECT LENGTH = 0.112 MILE

	VENDORNAME	PROPOSALITEMTO		
1	L & M Contractors, Inc.	789,897.30	93.88	100.00
	Engineer's Estimate	841,352.20		
2	Bridges, Inc. DBA Scudder Bridge Co.	847,497.40	100.73	107.29
3	SEWELL BROS., INC.	856,245.93	101.77	108.40
4	K & R BUILDERS, INC.	1,045,519.79	124.27	132.36

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 030 **Contract ID:** 160002

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	221(C) 2801	TEMPORARY SILT FENCE	1,000.000	LF	
	Engineer's Estimate		**3.00**		**3,000.00**
1	L & M Contractors, Inc.		3.00		3,000.00
2	Bridges, Inc. DBA Scudder Bridge Co.		3.00		3,000.00
3	SEWELL BROS., INC.		3.50		3,500.00
4	K & R BUILDERS, INC.		2.80		2,800.00
0002	230(A) 2806	SOLID SLAB SODDING	850.000	SY	
	Engineer's Estimate		**5.00**		**4,250.00**
1	L & M Contractors, Inc.		8.00		6,800.00
2	Bridges, Inc. DBA Scudder Bridge Co.		10.00		8,500.00
3	SEWELL BROS., INC.		8.50		7,225.00
4	K & R BUILDERS, INC.		9.60		8,160.00
0003	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	6.000	TON	
	Engineer's Estimate		**200.00**		**1,200.00**
1	L & M Contractors, Inc.		130.00		780.00
2	Bridges, Inc. DBA Scudder Bridge Co.		120.00		720.00
3	SEWELL BROS., INC.		200.00		1,200.00
4	K & R BUILDERS, INC.		280.00		1,680.00
0004	408 5774	PRIME COAT	172.000	GAL	
	Engineer's Estimate		**10.00**		**1,720.00**
1	L & M Contractors, Inc.		10.00		1,720.00
2	Bridges, Inc. DBA Scudder Bridge Co.		10.00		1,720.00
3	SEWELL BROS., INC.		8.00		1,376.00
4	K & R BUILDERS, INC.		12.00		2,064.00
0005	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	94.000	TON	
	Engineer's Estimate		**250.00**		**23,500.00**
1	L & M Contractors, Inc.		225.00		21,150.00
2	Bridges, Inc. DBA Scudder Bridge Co.		225.00		21,150.00
3	SEWELL BROS., INC.		275.00		25,850.00
4	K & R BUILDERS, INC.		268.00		25,192.00
0006	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	109.000	TON	
	Engineer's Estimate		**200.00**		**21,800.00**
1	L & M Contractors, Inc.		220.00		23,980.00
2	Bridges, Inc. DBA Scudder Bridge Co.		200.00		21,800.00
3	SEWELL BROS., INC.		300.00		32,700.00
4	K & R BUILDERS, INC.		260.00		28,340.00
0007	412 5267	COLD MILLING PAVEMENT	1,002.000	SY	
	Engineer's Estimate		**20.00**		**20,040.00**
1	L & M Contractors, Inc.		12.00		12,024.00
2	Bridges, Inc. DBA Scudder Bridge Co.		15.00		15,030.00
3	SEWELL BROS., INC.		12.00		12,024.00
4	K & R BUILDERS, INC.		15.00		15,030.00
0008	619(B) 4780	REMOVAL OF GUARDRAIL	806.000	LF	
	Engineer's Estimate		**5.00**		**4,030.00**
1	L & M Contractors, Inc.		6.00		4,836.00
2	Bridges, Inc. DBA Scudder Bridge Co.		2.00		1,612.00
3	SEWELL BROS., INC.		5.00		4,030.00
4	K & R BUILDERS, INC.		3.50		2,821.00

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 030 **Contract ID:** 160002

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0009	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	212.500	LF	
	Engineer's Estimate		**20.00**		**4,250.00**
1	L & M Contractors, Inc.		17.00		3,612.50
2	Bridges, Inc. DBA Scudder Bridge Co.		15.50		3,293.75
3	SEWELL BROS., INC.		16.25		3,453.13
4	K & R BUILDERS, INC.		16.97		3,606.13
0010	623(G) 8571	GUARDRAIL END TREATMENT (GET)	3.000	EA	
	Engineer's Estimate		**2,500.00**		**7,500.00**
1	L & M Contractors, Inc.		2,400.00		7,200.00
2	Bridges, Inc. DBA Scudder Bridge Co.		2,200.00		6,600.00
3	SEWELL BROS., INC.		2,230.00		6,690.00
4	K & R BUILDERS, INC.		2,328.75		6,986.25
0011	623(I) 8675	GUARDRAIL BRIDGE CONNECTION-TYPE A	4.000	EA	
	Engineer's Estimate		**2,000.00**		**8,000.00**
1	L & M Contractors, Inc.		1,500.00		6,000.00
2	Bridges, Inc. DBA Scudder Bridge Co.		1,550.00		6,200.00
3	SEWELL BROS., INC.		1,535.00		6,140.00
4	K & R BUILDERS, INC.		1,604.25		6,417.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0012	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	270.000	CY	
	Engineer's Estimate		**25.00**		**6,750.00**
1	L & M Contractors, Inc.		30.00		8,100.00
2	Bridges, Inc. DBA Scudder Bridge Co.		28.00		7,560.00
3	SEWELL BROS., INC.		20.00		5,400.00
4	K & R BUILDERS, INC.		16.50		4,455.00
0013	501(G) 6309	CLSM BACKFILL	100.000	CY	
	Engineer's Estimate		**170.00**		**17,000.00**
1	L & M Contractors, Inc.		210.00		21,000.00
2	Bridges, Inc. DBA Scudder Bridge Co.		250.00		25,000.00
3	SEWELL BROS., INC.		175.00		17,500.00
4	K & R BUILDERS, INC.		190.00		19,000.00
0014	504(A) 1304	APPROACH SLAB	216.000	SY	
	Engineer's Estimate		**210.00**		**45,360.00**
1	L & M Contractors, Inc.		180.00		38,880.00
2	Bridges, Inc. DBA Scudder Bridge Co.		240.00		51,840.00
3	SEWELL BROS., INC.		220.00		47,520.00
4	K & R BUILDERS, INC.		292.50		63,180.00
0015	504(B) 1305	SAW-CUT GROOVING	615.000	SY	
	Engineer's Estimate		**5.00**		**3,075.00**
1	L & M Contractors, Inc.		8.00		4,920.00
2	Bridges, Inc. DBA Scudder Bridge Co.		6.00		3,690.00
3	SEWELL BROS., INC.		5.30		3,259.50
4	K & R BUILDERS, INC.		5.60		3,444.00

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 030 **Contract ID:** 160002

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0016	504(D) 6245	CONCRETE RAIL (TR4)	368.800	LF	
	Engineer's Estimate		**120.00**		**44,256.00**
1	L & M Contractors, Inc.		90.00		33,192.00
2	Bridges, Inc. DBA Scudder Bridge Co.		90.00		33,192.00
3	SEWELL BROS., INC.		110.00		40,568.00
4	K & R BUILDERS, INC.		106.50		39,277.20
0017	504(G) 6390	RAPID CURE JOINT SEALANT	142.400	LF	
	Engineer's Estimate		**30.00**		**4,272.00**
1	L & M Contractors, Inc.		40.00		5,696.00
2	Bridges, Inc. DBA Scudder Bridge Co.		32.00		4,556.80
3	SEWELL BROS., INC.		70.00		9,968.00
4	K & R BUILDERS, INC.		57.00		8,116.80
0018	506(A) 1322	STRUCTURAL STEEL	1,130.000	LB	
	Engineer's Estimate		**5.00**		**5,650.00**
1	L & M Contractors, Inc.		4.00		4,520.00
2	Bridges, Inc. DBA Scudder Bridge Co.		6.00		6,780.00
3	SEWELL BROS., INC.		4.50		5,085.00
4	K & R BUILDERS, INC.		8.50		9,605.00
0019	507(C) 6282	ELASTOMERIC BEARING PADS	5.000	EA	
	Engineer's Estimate		**3,000.00**		**15,000.00**
1	L & M Contractors, Inc.		8,000.00		40,000.00
2	Bridges, Inc. DBA Scudder Bridge Co.		12,500.00		62,500.00
3	SEWELL BROS., INC.		9,500.00		47,500.00
4	K & R BUILDERS, INC.		6,900.00		34,500.00
0020	509(A) 1326	CLASS AA CONCRETE	251.200	CY	
	Engineer's Estimate		**1,000.00**		**251,200.00**
1	L & M Contractors, Inc.		685.00		172,072.00
2	Bridges, Inc. DBA Scudder Bridge Co.		600.00		150,720.00
3	SEWELL BROS., INC.		900.00		226,080.00
4	K & R BUILDERS, INC.		1,050.00		263,760.00
0021	509(B) 1328	CLASS A CONCRETE	138.600	CY	
	Engineer's Estimate		**550.00**		**76,230.00**
1	L & M Contractors, Inc.		685.00		94,941.00
2	Bridges, Inc. DBA Scudder Bridge Co.		725.00		100,485.00
3	SEWELL BROS., INC.		700.00		97,020.00
4	K & R BUILDERS, INC.		750.00		103,950.00
0022	509(D) 1331	CLASS C CONCRETE	15.000	CY	
	Engineer's Estimate		**315.00**		**4,725.00**
1	L & M Contractors, Inc.		300.00		4,500.00
2	Bridges, Inc. DBA Scudder Bridge Co.		350.00		5,250.00
3	SEWELL BROS., INC.		350.00		5,250.00
4	K & R BUILDERS, INC.		625.00		9,375.00
0023	511(B) 6010	EPOXY COATED REINFORCING STEEL	48,420.000	LB	
	Engineer's Estimate		**1.20**		**58,104.00**
1	L & M Contractors, Inc.		1.00		48,420.00
2	Bridges, Inc. DBA Scudder Bridge Co.		1.25		60,525.00
3	SEWELL BROS., INC.		1.00		48,420.00
4	K & R BUILDERS, INC.		1.13		54,714.60

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 030 **Contract ID:** 160002

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0024	514(A) 6010	PILES, FURNISHED (HP 10X42)	224.000	LF	
	Engineer's Estimate		**36.00**		**8,064.00**
1	L & M Contractors, Inc.		50.00		11,200.00
2	Bridges, Inc. DBA Scudder Bridge Co.		44.00		9,856.00
3	SEWELL BROS., INC.		35.00		7,840.00
4	K & R BUILDERS, INC.		39.90		8,937.60
0025	514(A) 6011	PILES, FURNISHED (HP 12X53)	662.000	LF	
	Engineer's Estimate		**42.00**		**27,804.00**
1	L & M Contractors, Inc.		60.00		39,720.00
2	Bridges, Inc. DBA Scudder Bridge Co.		49.00		32,438.00
3	SEWELL BROS., INC.		38.00		25,156.00
4	K & R BUILDERS, INC.		45.50		30,121.00
0026	514(B) 6292	PILES, DRIVEN (HP 10X42)	224.000	LF	
	Engineer's Estimate		**17.00**		**3,808.00**
1	L & M Contractors, Inc.		8.00		1,792.00
2	Bridges, Inc. DBA Scudder Bridge Co.		10.00		2,240.00
3	SEWELL BROS., INC.		15.00		3,360.00
4	K & R BUILDERS, INC.		17.10		3,830.40
0027	514(B) 6294	PILES, DRIVEN (HP 12X53)	662.000	LF	
	Engineer's Estimate		**17.00**		**11,254.00**
1	L & M Contractors, Inc.		8.00		5,296.00
2	Bridges, Inc. DBA Scudder Bridge Co.		10.00		6,620.00
3	SEWELL BROS., INC.		17.00		11,254.00
4	K & R BUILDERS, INC.		19.50		12,909.00
0028	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	L & M Contractors, Inc.		400.00		400.00
2	Bridges, Inc. DBA Scudder Bridge Co.		400.00		400.00
3	SEWELL BROS., INC.		400.00		400.00
4	K & R BUILDERS, INC.		400.00		400.00
0029	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	489.000	SY	
	Engineer's Estimate		**4.80**		**2,347.20**
1	L & M Contractors, Inc.		5.20		2,542.80
2	Bridges, Inc. DBA Scudder Bridge Co.		3.65		1,784.85
3	SEWELL BROS., INC.		3.50		1,711.50
4	K & R BUILDERS, INC.		4.15		2,029.35
0030	521(A) 6210	PNEUMATICALLY PLACED MORTAR	5.000	SY	
	Engineer's Estimate		**600.00**		**3,000.00**
1	L & M Contractors, Inc.		1,000.00		5,000.00
2	Bridges, Inc. DBA Scudder Bridge Co.		942.20		4,711.00
3	SEWELL BROS., INC.		1,450.00		7,250.00
4	K & R BUILDERS, INC.		1,092.50		5,462.50
0031	524(A) 6610	(SP)CARBON FIBER-REINFORCED POLYMER	50.000	SF	
	Engineer's Estimate		**55.00**		**2,750.00**
1	L & M Contractors, Inc.		85.00		4,250.00
2	Bridges, Inc. DBA Scudder Bridge Co.		77.90		3,895.00
3	SEWELL BROS., INC.		128.00		6,400.00
4	K & R BUILDERS, INC.		115.00		5,750.00

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 030 **Contract ID:** 160002

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**	
0032	525(A) 0100	(SP)NEST PREVENTION - NETTING	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	L & M Contractors, Inc.	4,000.00	4,000.00
2	Bridges, Inc. DBA Scudder Bridge Co.	5,000.00	5,000.00
3	SEWELL BROS., INC.	5,000.00	5,000.00
4	K & R BUILDERS, INC.	5,600.00	5,600.00
0033	601(A) 1351	TYPE I PLAIN RIPRAP	195.000 TON
	Engineer's Estimate	**75.00**	**14,625.00**
1	L & M Contractors, Inc.	55.00	10,725.00
2	Bridges, Inc. DBA Scudder Bridge Co.	70.00	13,650.00
3	SEWELL BROS., INC.	55.00	10,725.00
4	K & R BUILDERS, INC.	63.00	12,285.00
0034	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000 LSUM
	Engineer's Estimate	**45,000.00**	**45,000.00**
1	L & M Contractors, Inc.	50,000.00	50,000.00
2	Bridges, Inc. DBA Scudder Bridge Co.	85,000.00	85,000.00
3	SEWELL BROS., INC.	50,000.00	50,000.00
4	K & R BUILDERS, INC.	107,000.00	107,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0035	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	2,376.000 LF
	Engineer's Estimate	**2.00**	**4,752.00**
1	L & M Contractors, Inc.	3.00	7,128.00
2	Bridges, Inc. DBA Scudder Bridge Co.	3.00	7,128.00
3	SEWELL BROS., INC.	3.30	7,840.80
4	K & R BUILDERS, INC.	3.46	8,220.96
0036	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**8,000.00**	**8,000.00**
1	L & M Contractors, Inc.	12,000.00	12,000.00
2	Bridges, Inc. DBA Scudder Bridge Co.	10,500.00	10,500.00
3	SEWELL BROS., INC.	11,550.00	11,550.00
4	K & R BUILDERS, INC.	15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0037	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	L & M Contractors, Inc.	10,000.00	10,000.00
2	Bridges, Inc. DBA Scudder Bridge Co.	7,550.00	7,550.00
3	SEWELL BROS., INC.	7,500.00	7,500.00
4	K & R BUILDERS, INC.	9,500.00	9,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	

Letting Date: January 21, 2016, 10:30 A.M.

Call Order: 030 **Contract ID:** 160002

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0038	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**63,636.00**	**63,636.00**
1	L & M Contractors, Inc.		58,500.00	58,500.00
2	Bridges, Inc. DBA Scudder Bridge Co.		55,000.00	55,000.00
3	SEWELL BROS., INC.		42,500.00	42,500.00
4	K & R BUILDERS, INC.		102,000.00	102,000.00