Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 730 **Contract ID:** 160062
J/P No.: 28861(09) **Project No.:** ACNHPPI-2440-(008)SS **Contract Time:**
County: TULSA
Description: RETAINING AND SOUND WALLS I-244: FROM 0.1 MILES NORTH OF WEST 23RD STREET, EXTEND SOUTH IN TULSA. PROJECT LENGTH = 0.172 MILE

	VENDORNAME	PROPOSALITEMTO		
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	1,549,621.31	68.44	100.00
2	Tri Star Construction Arkansas, LLC	2,170,563.06	95.87	140.07

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 730 **Contract ID:** 160062

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		70,000.00		70,000.00
2	Tri Star Construction Arkansas, LLC		12,395.00		12,395.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	1,527.000	CY	
	Engineer's Estimate		**10.00**		**15,270.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		12.50		19,087.50
2	Tri Star Construction Arkansas, LLC		14.75		22,523.25
0003	202(D) 0184	UNCLASSIFIED BORROW	1,929.000	CY	
	Engineer's Estimate		**6.00**		**11,574.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		2.00		3,858.00
2	Tri Star Construction Arkansas, LLC		6.00		11,574.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		3,624.30		3,624.30
2	Tri Star Construction Arkansas, LLC		14,984.00		14,984.00
0005	221(C) 2801	TEMPORARY SILT FENCE	1,335.000	LF	
	Engineer's Estimate		**2.00**		**2,670.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		1.57		2,095.95
2	Tri Star Construction Arkansas, LLC		3.00		4,005.00
0006	221(F) 0100	TEMPORARY SILT DIKE	294.000	LF	
	Engineer's Estimate		**8.00**		**2,352.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		6.59		1,937.46
2	Tri Star Construction Arkansas, LLC		11.25		3,307.50
0007	229 4318	DITCH LINER PROTECTION	1,642.000	LF	
	Engineer's Estimate		**1.50**		**2,463.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		2.75		4,515.50
2	Tri Star Construction Arkansas, LLC		1.75		2,873.50
0008	230(A) 2806	SOLID SLAB SODDING	10,228.000	SY	
	Engineer's Estimate		**2.00**		**20,456.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		2.20		22,501.60
2	Tri Star Construction Arkansas, LLC		2.50		25,570.00
0009	242 0400	(PL)STABILIZED CONSTRUCTION EXIT	2.000	EA	
	Engineer's Estimate		**2,000.00**		**4,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		2,000.00		4,000.00
2	Tri Star Construction Arkansas, LLC		3,149.00		6,298.00
0010	501(G) 6315	CLSM BACKFILL	51.000	CY	
	Engineer's Estimate		**200.00**		**10,200.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		75.00		3,825.00
2	Tri Star Construction Arkansas, LLC		201.00		10,251.00
0011	509(D) 0325	CLASS C CONCRETE	314.000	CY	
	Engineer's Estimate		**300.00**		**94,200.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		185.00		58,090.00
2	Tri Star Construction Arkansas, LLC		261.00		81,954.00

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 730 **Contract ID:** 160062

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0012	601(B) 0536	TYPE I-A PLAIN RIPRAP	20.000	TON	
	Engineer's Estimate		**75.00**		**1,500.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		50.00		1,000.00
2	Tri Star Construction Arkansas, LLC		54.50		1,090.00
0013	601(C) 0538	TYPE I-A FILTER BLANKET	10.000	TON	
	Engineer's Estimate		**50.00**		**500.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		40.00		400.00
2	Tri Star Construction Arkansas, LLC		38.50		385.00
0014	601(I) 6312	FILTER FABRIC (RIPRAP)	30.000	SY	
	Engineer's Estimate		**5.00**		**150.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		10.50		315.00
2	Tri Star Construction Arkansas, LLC		2.50		75.00
0015	611(A) 2659	MANHOLE (6' DIAMETER)	2.000	EA	
	Engineer's Estimate		**3,500.00**		**7,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		4,000.00		8,000.00
2	Tri Star Construction Arkansas, LLC		4,411.25		8,822.50
0016	611(B) 2682	ADD'L.DEPTH IN MANHOLE (6' DIAMETER)	0.620	VF	
	Engineer's Estimate		**250.00**		**155.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		350.00		217.00
2	Tri Star Construction Arkansas, LLC		738.00		457.56
0017	613(A) 0495	42" R.C.PIPE CLASS III	44.000	LF	
	Engineer's Estimate		**130.00**		**5,720.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		145.00		6,380.00
2	Tri Star Construction Arkansas, LLC		258.00		11,352.00
0018	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	1.000	EA	
	Engineer's Estimate		**600.00**		**600.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		625.00		625.00
2	Tri Star Construction Arkansas, LLC		978.00		978.00
0019	613(L) 5730	24" PREFAB. CULVERT END SECTION, ROUND	1.000	EA	
	Engineer's Estimate		**800.00**		**800.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		725.00		725.00
2	Tri Star Construction Arkansas, LLC		1,082.00		1,082.00
0020	613(L) 5736	42" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**2,000.00**		**4,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		1,725.00		3,450.00
2	Tri Star Construction Arkansas, LLC		2,162.00		4,324.00
0021	613(W) 4506	42" JACKED CONDUIT	229.000	LF	
	Engineer's Estimate		**800.00**		**183,200.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		800.00		183,200.00
2	Tri Star Construction Arkansas, LLC		775.25		177,532.25
0022	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		6,000.00		6,000.00
2	Tri Star Construction Arkansas, LLC		10,000.00		10,000.00

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 730 **Contract ID:** 160062

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0023	619(B) 0291	REMOVAL OF HEADWALL	4.000 EA	
	Engineer's Estimate		**1,000.00**	**4,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		750.00	3,000.00
2	Tri Star Construction Arkansas, LLC		4,221.00	16,884.00
0024	619(B) 4725	REMOVAL OF FENCE	1,110.000 LF	
	Engineer's Estimate		**1.50**	**1,665.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		2.00	2,220.00
2	Tri Star Construction Arkansas, LLC		1.00	1,110.00
0025	619(B) 4763	REMOVAL OF CONCRETE PAVEMENT W/ASPHALT OVERLAY	3,094.000 SY	
	Engineer's Estimate		**7.00**	**21,658.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		4.90	15,160.60
2	Tri Star Construction Arkansas, LLC		5.50	17,017.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**RETAINING WALL**		
0026	504(E) 6190	42" F-SHAPED PARAPET	833.000 LF	
	Engineer's Estimate		**100.00**	**83,300.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		69.00	57,477.00
2	Tri Star Construction Arkansas, LLC		150.00	124,950.00
0027	509(B) 1328	CLASS A CONCRETE	239.700 CY	
	Engineer's Estimate		**650.00**	**155,805.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		240.00	57,528.00
2	Tri Star Construction Arkansas, LLC		565.00	135,430.50
0028	510(A) 6334	RETAINING WALL	1,002.400 SY	
	Engineer's Estimate		**1,310.00**	**1,313,144.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		792.50	794,402.00
2	Tri Star Construction Arkansas, LLC		1,240.00	1,242,976.00
0029	511(B) 6010	EPOXY COATED REINFORCING STEEL	39,456.000 LB	
	Engineer's Estimate		**1.10**	**43,401.60**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		0.90	35,510.40
2	Tri Star Construction Arkansas, LLC		1.00	39,456.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC OPERATIONS**		
0030	857(C) 8851	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	1,350.000 LF	
	Engineer's Estimate		**1.50**	**2,025.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		1.00	1,350.00
2	Tri Star Construction Arkansas, LLC		1.25	1,687.50
0031	871(B) 8705	(SP)CONST.ZONE IMPACT ATTEN.	120.000 SD	
	Engineer's Estimate		**15.00**	**1,800.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		10.00	1,200.00
2	Tri Star Construction Arkansas, LLC		26.75	3,210.00

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 730 **Contract ID:** 160062

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC OPERATIONS**				
0032	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	3,175.000	LF	
	Engineer's Estimate		**25.00**		**79,375.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		20.00		63,500.00
2	Tri Star Construction Arkansas, LLC		20.00		63,500.00
0033	880(A) 8812	ARROW DISPLAY(TYPE C)	120.000	SD	
	Engineer's Estimate		**8.00**		**960.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		10.00		1,200.00
2	Tri Star Construction Arkansas, LLC		6.70		804.00
0034	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	900.000	SD	
	Engineer's Estimate		**0.50**		**450.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		1.00		900.00
2	Tri Star Construction Arkansas, LLC		1.00		900.00
0035	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	180.000	SD	
	Engineer's Estimate		**1.50**		**270.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		3.00		540.00
2	Tri Star Construction Arkansas, LLC		2.75		495.00
0036	880(B) 8822	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	4.000	EA	
	Engineer's Estimate		**300.00**		**1,200.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		40.00		160.00
2	Tri Star Construction Arkansas, LLC		147.50		590.00
0037	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	540.000	SD	
	Engineer's Estimate		**1.75**		**945.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		3.00		1,620.00
2	Tri Star Construction Arkansas, LLC		2.75		1,485.00
0038	880(B) 8825	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2.000	EA	
	Engineer's Estimate		**350.00**		**700.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		200.00		400.00
2	Tri Star Construction Arkansas, LLC		187.75		375.50
0039	880(C) 8845	BARRICADES(TYPE III)	8.000	EA	
	Engineer's Estimate		**180.00**		**1,440.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		150.00		1,200.00
2	Tri Star Construction Arkansas, LLC		281.50		2,252.00
0040	880(C) 8848	WING BARRICADES	180.000	SD	
	Engineer's Estimate		**1.50**		**270.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		3.00		540.00
2	Tri Star Construction Arkansas, LLC		1.50		270.00
0041	880(E) 8860	WARNING LIGHTS(TYPE A)	360.000	SD	
	Engineer's Estimate		**0.50**		**180.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		0.50		180.00
2	Tri Star Construction Arkansas, LLC		1.50		540.00
0042	880(E) 8863	WARNING LIGHTS(TYPE A)	10.000	EA	
	Engineer's Estimate		**50.00**		**500.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		25.00		250.00
2	Tri Star Construction Arkansas, LLC		29.50		295.00

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 730 **Contract ID:** 160062

Line #	Item Number		Item Description	Quantity/Unit	
	Bidder			Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC OPERATIONS**			
0043	880(F)	8878	DRUMS	960.000 SD	
	Engineer's Estimate			**0.50**	**480.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC			0.35	336.00
2	Tri Star Construction Arkansas, LLC			0.75	720.00

Line #	Item Number		Item Description	Quantity/Unit	
	Bidder			Unit Price	Ext Amount
Section:	**0004**	**STAKING**			
0044	642(B)	0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate			**10,000.00**	**10,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC			4,600.00	4,600.00
2	Tri Star Construction Arkansas, LLC			7,102.00	7,102.00

Line #	Item Number		Item Description	Quantity/Unit	
	Bidder			Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**			
0045	220	2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate			**5,000.00**	**5,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC			500.00	500.00
2	Tri Star Construction Arkansas, LLC			2,680.00	2,680.00
0046	641	1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate			**133,706.00**	**133,706.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC			102,000.00	102,000.00
2	Tri Star Construction Arkansas, LLC			94,000.00	94,000.00