Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 770 **Contract ID:** 160065
J/P No.: 29237(04) **Project No.:** SBR-275C(005)SB **Contract Time:**
County: WASHITA
Description: BRIDGE REHABILITATION SH-54: OVER OAK CREEK, 2.1 MILES SOUTH OF SH-55 NEAR GOTEBO.

	VENDORNAME	PROPOSALITEMTO		
1	K & R BUILDERS, INC.	824,463.54	89.80	100.00
	Engineer's Estimate	918,099.50		
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	956,217.91	104.15	115.98
3	SEWELL BROS., INC.	1,048,640.69	114.22	127.19

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 770 **Contract ID:** 160065

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.		8,000.00	8,000.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		3,850.00	3,850.00
3	SEWELL BROS., INC.		25,000.00	25,000.00
0002	202(D) 0184	UNCLASSIFIED BORROW	500.000	CY
	Engineer's Estimate		**15.00**	**7,500.00**
1	K & R BUILDERS, INC.		8.50	4,250.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		13.20	6,600.00
3	SEWELL BROS., INC.		25.00	12,500.00
0003	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.		7,625.00	7,625.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		2,750.00	2,750.00
3	SEWELL BROS., INC.		2,500.00	2,500.00
0004	221(C) 2801	TEMPORARY SILT FENCE	400.000	LF
	Engineer's Estimate		**5.00**	**2,000.00**
1	K & R BUILDERS, INC.		1.70	680.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		2.92	1,168.00
3	SEWELL BROS., INC.		3.00	1,200.00
0005	221(F) 0100	TEMPORARY SILT DIKE	20.000	LF
	Engineer's Estimate		**10.00**	**200.00**
1	K & R BUILDERS, INC.		10.00	200.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		27.50	550.00
3	SEWELL BROS., INC.		30.00	600.00
0006	230(A) 2806	SOLID SLAB SODDING	2,100.000	SY
	Engineer's Estimate		**3.00**	**6,300.00**
1	K & R BUILDERS, INC.		2.00	4,200.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		2.00	4,200.00
3	SEWELL BROS., INC.		2.00	4,200.00
0007	303(A) 2100	AGGREGATE BASE TYPE A	140.000	CY
	Engineer's Estimate		**90.00**	**12,600.00**
1	K & R BUILDERS, INC.		65.00	9,100.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		59.65	8,351.00
3	SEWELL BROS., INC.		100.00	14,000.00
0008	408 5774	PRIME COAT	245.000	GAL
	Engineer's Estimate		**8.00**	**1,960.00**
1	K & R BUILDERS, INC.		30.00	7,350.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		33.00	8,085.00
3	SEWELL BROS., INC.		5.50	1,347.50
0009	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	1,000.000	TON
	Engineer's Estimate		**120.00**	**120,000.00**
1	K & R BUILDERS, INC.		134.50	134,500.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		134.48	134,480.00
3	SEWELL BROS., INC.		100.00	100,000.00

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 770 **Contract ID:** 160065

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	412 5267	COLD MILLING PAVEMENT	4,100.000	SY	
	Engineer's Estimate		**5.00**		**20,500.00**
1	K & R BUILDERS, INC.		6.00		24,600.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		3.58		14,678.00
3	SEWELL BROS., INC.		20.00		82,000.00
0011	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	250.000	SY	
	Engineer's Estimate		**15.00**		**3,750.00**
1	K & R BUILDERS, INC.		14.00		3,500.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		13.75		3,437.50
3	SEWELL BROS., INC.		10.00		2,500.00
0012	619(B) 4780	REMOVAL OF GUARDRAIL	860.000	LF	
	Engineer's Estimate		**5.00**		**4,300.00**
1	K & R BUILDERS, INC.		2.50		2,150.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		4.40		3,784.00
3	SEWELL BROS., INC.		10.00		8,600.00
0013	623 0100	(PL)GUARDRAIL CURBING	4.000	EA	
	Engineer's Estimate		**1,000.00**		**4,000.00**
1	K & R BUILDERS, INC.		1,375.00		5,500.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		846.09		3,384.36
3	SEWELL BROS., INC.		1,200.00		4,800.00
0014	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	585.000	LF	
	Engineer's Estimate		**25.00**		**14,625.00**
1	K & R BUILDERS, INC.		15.50		9,067.50
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		15.95		9,330.75
3	SEWELL BROS., INC.		16.00		9,360.00
0015	623(G) 8590	GUARDRAIL END TREATMENT (31")	4.000	EA	
	Engineer's Estimate		**3,000.00**		**12,000.00**
1	K & R BUILDERS, INC.		2,220.00		8,880.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		2,200.00		8,800.00
3	SEWELL BROS., INC.		2,200.00		8,800.00
0016	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000	EA	
	Engineer's Estimate		**2,500.00**		**10,000.00**
1	K & R BUILDERS, INC.		1,500.00		6,000.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1,485.00		5,940.00
3	SEWELL BROS., INC.		1,500.00		6,000.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0017	501(G) 6309	CLSM BACKFILL	85.000	CY	
	Engineer's Estimate		**300.00**		**25,500.00**
1	K & R BUILDERS, INC.		170.00		14,450.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		251.14		21,346.90
3	SEWELL BROS., INC.		200.00		17,000.00

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 770 **Contract ID:** 160065

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0018	504(A) 1304	APPROACH SLAB	214.400	SY	
	Engineer's Estimate		**350.00**		**75,040.00**
1	K & R BUILDERS, INC.		252.50		54,136.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		191.62		41,083.33
3	SEWELL BROS., INC.		350.00		75,040.00
0019	504(B) 1305	SAW-CUT GROOVING	537.800	SY	
	Engineer's Estimate		**5.00**		**2,689.00**
1	K & R BUILDERS, INC.		6.05		3,253.69
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		6.05		3,253.69
3	SEWELL BROS., INC.		6.05		3,253.69
0020	504(C) 6250	SEALED EXPANSION JOINT	66.000	LF	
	Engineer's Estimate		**350.00**		**23,100.00**
1	K & R BUILDERS, INC.		285.00		18,810.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		346.58		22,874.28
3	SEWELL BROS., INC.		260.00		17,160.00
0021	504(D) 6245	CONCRETE RAIL (TR4)	322.700	LF	
	Engineer's Estimate		**95.00**		**30,656.50**
1	K & R BUILDERS, INC.		96.50		31,140.55
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		106.94		34,509.54
3	SEWELL BROS., INC.		100.00		32,270.00
0022	506(A) 1322	STRUCTURAL STEEL	54,650.000	LB	
	Engineer's Estimate		**3.00**		**163,950.00**
1	K & R BUILDERS, INC.		2.12		115,858.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		4.38		239,367.00
3	SEWELL BROS., INC.		4.00		218,600.00
0023	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	15.000	EA	
	Engineer's Estimate		**1,500.00**		**22,500.00**
1	K & R BUILDERS, INC.		1,150.00		17,250.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1,347.91		20,218.65
3	SEWELL BROS., INC.		1,500.00		22,500.00
0024	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	15.000	EA	
	Engineer's Estimate		**1,500.00**		**22,500.00**
1	K & R BUILDERS, INC.		1,150.00		17,250.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1,347.91		20,218.65
3	SEWELL BROS., INC.		1,500.00		22,500.00
0025	509(A) 1326	CLASS AA CONCRETE	85.000	CY	
	Engineer's Estimate		**850.00**		**72,250.00**
1	K & R BUILDERS, INC.		920.00		78,200.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		601.67		51,141.95
3	SEWELL BROS., INC.		1,200.00		102,000.00
0026	509(B) 1328	CLASS A CONCRETE	16.600	CY	
	Engineer's Estimate		**850.00**		**14,110.00**
1	K & R BUILDERS, INC.		900.00		14,940.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		931.67		15,465.72
3	SEWELL BROS., INC.		1,500.00		24,900.00

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 770 **Contract ID:** 160065

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0027	509(D) 1331	CLASS C CONCRETE	12.800 CY	
	Engineer's Estimate		**450.00**	**5,760.00**
1	K & R BUILDERS, INC.		600.00	7,680.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		811.12	10,382.34
3	SEWELL BROS., INC.		350.00	4,480.00
0028	511(B) 6010	EPOXY COATED REINFORCING STEEL	22,220.000 LB	
	Engineer's Estimate		**1.20**	**26,664.00**
1	K & R BUILDERS, INC.		1.07	23,775.40
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1.49	33,107.80
3	SEWELL BROS., INC.		1.00	22,220.00
0029	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	353.000 SY	
	Engineer's Estimate		**5.00**	**1,765.00**
1	K & R BUILDERS, INC.		4.00	1,412.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		4.02	1,419.06
3	SEWELL BROS., INC.		3.50	1,235.50
0030	520(A) 6058	PREPARATION OF CRACKS, ABOVE WATER	20.000 LF	
	Engineer's Estimate		**50.00**	**1,000.00**
1	K & R BUILDERS, INC.		44.00	880.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		44.00	880.00
3	SEWELL BROS., INC.		50.00	1,000.00
0031	520(C) 6060	EPOXY RESIN, ABOVE WATER	1.600 GAL	
	Engineer's Estimate		**150.00**	**240.00**
1	K & R BUILDERS, INC.		55.00	88.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		55.00	88.00
3	SEWELL BROS., INC.		200.00	320.00
0032	521(A) 6210	PNEUMATICALLY PLACED MORTAR	40.000 SY	
	Engineer's Estimate		**850.00**	**34,000.00**
1	K & R BUILDERS, INC.		814.00	32,560.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		814.00	32,560.00
3	SEWELL BROS., INC.		850.00	34,000.00
0033	525(C) 1000	(SP)NEST PREVENTION	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.		4,250.00	4,250.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		6,300.25	6,300.25
3	SEWELL BROS., INC.		7,000.00	7,000.00
0034	601(B) 1353	TYPE I-A PLAIN RIPRAP	248.000 TON	
	Engineer's Estimate		**70.00**	**17,360.00**
1	K & R BUILDERS, INC.		47.50	11,780.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		44.38	11,006.24
3	SEWELL BROS., INC.		45.00	11,160.00
0035	601(C) 1355	TYPE I-A FILTER BLANKET	70.000 TON	
	Engineer's Estimate		**50.00**	**3,500.00**
1	K & R BUILDERS, INC.		40.50	2,835.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		31.79	2,225.30
3	SEWELL BROS., INC.		40.00	2,800.00

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 770 **Contract ID:** 160065

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0036	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	K & R BUILDERS, INC.		70,000.00	70,000.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		77,000.00	77,000.00
3	SEWELL BROS., INC.		75,000.00	75,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0037	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	16.000 EA	
	Engineer's Estimate		**10.00**	**160.00**
1	K & R BUILDERS, INC.		10.00	160.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		11.00	176.00
3	SEWELL BROS., INC.		12.00	192.00
0038	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	5,000.000 LF	
	Engineer's Estimate		**0.70**	**3,500.00**
1	K & R BUILDERS, INC.		0.50	2,500.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1.10	5,500.00
3	SEWELL BROS., INC.		0.50	2,500.00
0039	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	16,200.000 SD	
	Engineer's Estimate		**1.00**	**16,200.00**
1	K & R BUILDERS, INC.		0.33	5,346.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		0.17	2,754.00
3	SEWELL BROS., INC.		0.32	5,184.00
0040	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,920.000 SD	
	Engineer's Estimate		**1.50**	**2,880.00**
1	K & R BUILDERS, INC.		0.55	1,056.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		0.17	326.40
3	SEWELL BROS., INC.		0.55	1,056.00
0041	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,080.000 SD	
	Engineer's Estimate		**2.00**	**2,160.00**
1	K & R BUILDERS, INC.		2.20	2,376.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		0.17	183.60
3	SEWELL BROS., INC.		2.10	2,268.00
0042	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	1,200.000 SD	
	Engineer's Estimate		**1.00**	**1,200.00**
1	K & R BUILDERS, INC.		0.55	660.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		5.28	6,336.00
3	SEWELL BROS., INC.		0.55	660.00
0043	880(C) 8848	WING BARRICADES	480.000 SD	
	Engineer's Estimate		**1.00**	**480.00**
1	K & R BUILDERS, INC.		0.28	134.40
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		0.06	28.80
3	SEWELL BROS., INC.		0.30	144.00

Letting Date: January 21, 2016, 10:30 A.M.

Call Order: 770 **Contract ID:** 160065

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0044	880(E) 8860	WARNING LIGHTS(TYPE A)	2,400.000	SD
	Engineer's Estimate		**0.50**	**1,200.00**
1	K & R BUILDERS, INC.		2.20	5,280.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		0.88	2,112.00
3	SEWELL BROS., INC.		2.10	5,040.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 STAKING				
0045	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	K & R BUILDERS, INC.		7,000.00	7,000.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		8,800.00	8,800.00
3	SEWELL BROS., INC.		6,250.00	6,250.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005 CONSTRUCTION				
0046	641 1399	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**65,000.00**	**65,000.00**
1	K & R BUILDERS, INC.		43,800.00	43,800.00
2	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		66,163.80	66,163.80
3	SEWELL BROS., INC.		47,500.00	47,500.00