Letting Date: February 18, 2016, 10:30 A.M.

Call Order: 030 **Contract ID:** 160071

J/P No.: 29488(04) **Project No.:** STP-204C(019)3P **Contract Time:**

County: BEAVER

Description: RESURFACE (ASPHALT) US-270: FROM 6.0 MILES NORTH OF THE SH-3 JUNCTION, EXTEND SOUTH NEAR BEAVER. PROJECT LENGTH = 3.500 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	784,261.00		
1	J & R SAND COMPANY, INC.	796,868.15	101.61	100.00
2	HIGHWAY CONTRACTORS, INC.	857,062.00	109.28	107.55

Letting Date: February 18, 2016, 10:30 A.M.
Call Order: 030 **Contract ID:** 160071

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	202(D) 0184	UNCLASSIFIED BORROW	700.000 CY	
	Engineer's Estimate		**5.00**	**3,500.00**
1	J & R SAND COMPANY, INC.		8.00	5,600.00
2	HIGHWAY CONTRACTORS, INC.		10.00	7,000.00
0002	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	J & R SAND COMPANY, INC.		10,000.00	10,000.00
2	HIGHWAY CONTRACTORS, INC.		8,000.00	8,000.00
0003	407(B) 0250	TACK COAT	3,625.000 GAL	
	Engineer's Estimate		**3.00**	**10,875.00**
1	J & R SAND COMPANY, INC.		2.55	9,243.75
2	HIGHWAY CONTRACTORS, INC.		2.56	9,280.00
0004	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	7,000.000 TON	
	Engineer's Estimate		**87.00**	**609,000.00**
1	J & R SAND COMPANY, INC.		84.00	588,000.00
2	HIGHWAY CONTRACTORS, INC.		93.38	653,660.00
0005	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	250.000 TON	
	Engineer's Estimate		**120.00**	**30,000.00**
1	J & R SAND COMPANY, INC.		145.00	36,250.00
2	HIGHWAY CONTRACTORS, INC.		145.00	36,250.00
0006	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	36,960.000 LF	
	Engineer's Estimate		**0.10**	**3,696.00**
1	J & R SAND COMPANY, INC.		0.14	5,174.40
2	HIGHWAY CONTRACTORS, INC.		0.20	7,392.00
0007	619(B) 4780	REMOVAL OF GUARDRAIL	850.000 LF	
	Engineer's Estimate		**3.00**	**2,550.00**
1	J & R SAND COMPANY, INC.		8.42	7,157.00
2	HIGHWAY CONTRACTORS, INC.		8.42	7,157.00
0008	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	450.000 LF	
	Engineer's Estimate		**15.00**	**6,750.00**
1	J & R SAND COMPANY, INC.		28.80	12,960.00
2	HIGHWAY CONTRACTORS, INC.		28.80	12,960.00
0009	623(G) 8590	GUARDRAIL END TREATMENT (31")	8.000 EA	
	Engineer's Estimate		**2,200.00**	**17,600.00**
1	J & R SAND COMPANY, INC.		2,800.00	22,400.00
2	HIGHWAY CONTRACTORS, INC.		2,800.00	22,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0010	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	66,900.000 LF	
	Engineer's Estimate		**0.50**	**33,450.00**
1	J & R SAND COMPANY, INC.		0.37	24,753.00
2	HIGHWAY CONTRACTORS, INC.		0.37	24,753.00

Letting Date: February 18, 2016, 10:30 A.M.
Call Order: 030 **Contract ID:** 160071

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0011	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	42.000 SD	
	Engineer's Estimate		**20.00**	**840.00**
1	J & R SAND COMPANY, INC.		5.00	210.00
2	HIGHWAY CONTRACTORS, INC.		5.00	210.00
0012	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	J & R SAND COMPANY, INC.		10,620.00	10,620.00
2	HIGHWAY CONTRACTORS, INC.		13,000.00	13,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0013	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	J & R SAND COMPANY, INC.		64,500.00	64,500.00
2	HIGHWAY CONTRACTORS, INC.		55,000.00	55,000.00