**Letting Date:** February 18, 2016, 10:30 A.M.
**Call Order:** 080 **Contract ID:** 160076
**J/P No.:** 32208(04) **Project No.:** STP-205B(057)SS **Contract Time:**
**County:** BECKHAM
**Description:** BRIDGE REPAIR I-40B: OVER WEST ELK CREEK, 4.0 MILES EAST OF THE I-40 JUNCTION IN ELK CITY.

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 267,390.50 | | |
| 1 | K & R BUILDERS, INC. | 289,981.73 | 108.45 | 100.00 |
| 2 | CASWELL CONSTRUCTION, INC. | 290,659.43 | 108.70 | 100.23 |
| 3 | Bettis Asphalt and Construction, Inc. | 415,289.55 | 155.31 | 143.21 |

**Letting Date:** February 18, 2016, 10:30 A.M.
**Call Order:** 080 **Contract ID:** 160076

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0001 | 201(A) 0102 | CLEARING AND GRUBBING | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | | **5,000.00** |
| 1 | K & R BUILDERS, INC. | | 6,000.00 | | 6,000.00 |
| 2 | CASWELL CONSTRUCTION, INC. | | 7,908.98 | | 7,908.98 |
| 3 | Bettis Asphalt and Construction, Inc. | | 22,146.00 | | 22,146.00 |
| 0002 | 202(H) 0185 | EARTHWORK | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | | **5,000.00** |
| 1 | K & R BUILDERS, INC. | | 20,000.00 | | 20,000.00 |
| 2 | CASWELL CONSTRUCTION, INC. | | 12,522.63 | | 12,522.63 |
| 3 | Bettis Asphalt and Construction, Inc. | | 16,690.00 | | 16,690.00 |
| 0003 | 221(C) 2801 | TEMPORARY SILT FENCE | 300.000 | LF | |
| | **Engineer's Estimate** | | **10.00** | | **3,000.00** |
| 1 | K & R BUILDERS, INC. | | 4.05 | | 1,215.00 |
| 2 | CASWELL CONSTRUCTION, INC. | | 3.03 | | 909.00 |
| 3 | Bettis Asphalt and Construction, Inc. | | 8.00 | | 2,400.00 |
| 0004 | 221(F) 0100 | TEMPORARY SILT DIKE | 30.000 | LF | |
| | **Engineer's Estimate** | | **20.00** | | **600.00** |
| 1 | K & R BUILDERS, INC. | | 19.75 | | 592.50 |
| 2 | CASWELL CONSTRUCTION, INC. | | 14.53 | | 435.90 |
| 3 | Bettis Asphalt and Construction, Inc. | | 8.00 | | 240.00 |
| 0005 | 230(A) 2806 | SOLID SLAB SODDING | 350.000 | SY | |
| | **Engineer's Estimate** | | **10.00** | | **3,500.00** |
| 1 | K & R BUILDERS, INC. | | 5.00 | | 1,750.00 |
| 2 | CASWELL CONSTRUCTION, INC. | | 7.47 | | 2,614.50 |
| 3 | Bettis Asphalt and Construction, Inc. | | 6.00 | | 2,100.00 |
| 0006 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 25.000 | TON | |
| | **Engineer's Estimate** | | **300.00** | | **7,500.00** |
| 1 | K & R BUILDERS, INC. | | 400.00 | | 10,000.00 |
| 2 | CASWELL CONSTRUCTION, INC. | | 363.33 | | 9,083.25 |
| 3 | Bettis Asphalt and Construction, Inc. | | 388.00 | | 9,700.00 |
| 0007 | 619(B) 4728 | REMOVAL OF ASPHALT PAVEMENT | 40.000 | SY | |
| | **Engineer's Estimate** | | **25.00** | | **1,000.00** |
| 1 | K & R BUILDERS, INC. | | 64.00 | | 2,560.00 |
| 2 | CASWELL CONSTRUCTION, INC. | | 162.83 | | 6,513.20 |
| 3 | Bettis Asphalt and Construction, Inc. | | 110.00 | | 4,400.00 |
| 0008 | 619(B) 4780 | REMOVAL OF GUARDRAIL | 317.000 | LF | |
| | **Engineer's Estimate** | | **5.00** | | **1,585.00** |
| 1 | K & R BUILDERS, INC. | | 7.00 | | 2,219.00 |
| 2 | CASWELL CONSTRUCTION, INC. | | 14.53 | | 4,606.01 |
| 3 | Bettis Asphalt and Construction, Inc. | | 8.00 | | 2,536.00 |
| 0009 | 623(A) 0932 | BEAM GUARDRAIL W-BEAM SINGLE | 212.500 | LF | |
| | **Engineer's Estimate** | | **30.00** | | **6,375.00** |
| 1 | K & R BUILDERS, INC. | | 18.63 | | 3,958.88 |
| 2 | CASWELL CONSTRUCTION, INC. | | 23.62 | | 5,019.25 |
| 3 | Bettis Asphalt and Construction, Inc. | | 18.10 | | 3,846.25 |

**Letting Date:** February 18, 2016, 10:30 A.M.
**Call Order:** 080 **Contract ID:** 160076

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0010 | 623(G) 8590 | GUARDRAIL END TREATMENT (31") | 1.000 EA | |
| | **Engineer's Estimate** | | **3,000.00** | **3,000.00** |
| 1 | K & R BUILDERS, INC. | | 2,875.00 | 2,875.00 |
| 2 | CASWELL CONSTRUCTION, INC. | | 3,024.76 | 3,024.76 |
| 3 | Bettis Asphalt and Construction, Inc. | | 3,000.00 | 3,000.00 |
| 0011 | 623(I) 8700 | GUARDRAIL BRIDGE CONN-THRIE BEAM (31") | 2.000 EA | |
| | **Engineer's Estimate** | | **3,000.00** | **6,000.00** |
| 1 | K & R BUILDERS, INC. | | 2,530.00 | 5,060.00 |
| 2 | CASWELL CONSTRUCTION, INC. | | 2,416.17 | 4,832.34 |
| 3 | Bettis Asphalt and Construction, Inc. | | 2,500.00 | 5,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 BRIDGE 'A' - NBI NO. 14061** | | | | |
| 0012 | 501(G) 6309 | CLSM BACKFILL | 75.000 CY | |
| | **Engineer's Estimate** | | **300.00** | **22,500.00** |
| 1 | K & R BUILDERS, INC. | | 203.00 | 15,225.00 |
| 2 | CASWELL CONSTRUCTION, INC. | | 180.92 | 13,569.00 |
| 3 | Bettis Asphalt and Construction, Inc. | | 373.00 | 27,975.00 |
| 0013 | 504(E) 1381 | CONCRETE PARAPET | 94.000 LF | |
| | **Engineer's Estimate** | | **150.00** | **14,100.00** |
| 1 | K & R BUILDERS, INC. | | 190.00 | 17,860.00 |
| 2 | CASWELL CONSTRUCTION, INC. | | 234.56 | 22,048.64 |
| 3 | Bettis Asphalt and Construction, Inc. | | 275.00 | 25,850.00 |
| 0014 | 509(A) 1326 | CLASS AA CONCRETE | 103.200 CY | |
| | **Engineer's Estimate** | | **650.00** | **67,080.00** |
| 1 | K & R BUILDERS, INC. | | 885.00 | 91,332.00 |
| 2 | CASWELL CONSTRUCTION, INC. | | 694.34 | 71,655.89 |
| 3 | Bettis Asphalt and Construction, Inc. | | 844.00 | 87,100.80 |
| 0015 | 509(D) 1331 | CLASS C CONCRETE | 20.000 CY | |
| | **Engineer's Estimate** | | **400.00** | **8,000.00** |
| 1 | K & R BUILDERS, INC. | | 622.50 | 12,450.00 |
| 2 | CASWELL CONSTRUCTION, INC. | | 813.53 | 16,270.60 |
| 3 | Bettis Asphalt and Construction, Inc. | | 694.30 | 13,886.00 |
| 0016 | 511(A) 1332 | REINFORCING STEEL | 13,460.000 LB | |
| | **Engineer's Estimate** | | **1.20** | **16,152.00** |
| 1 | K & R BUILDERS, INC. | | 1.11 | 14,940.60 |
| 2 | CASWELL CONSTRUCTION, INC. | | 0.89 | 11,979.40 |
| 3 | Bettis Asphalt and Construction, Inc. | | 3.10 | 41,726.00 |
| 0017 | 619(B) 2500 | REMOVAL OF BRIDGE ITEMS | 1.000 LSUM | |
| | **Engineer's Estimate** | | **20,000.00** | **20,000.00** |
| 1 | K & R BUILDERS, INC. | | 14,125.00 | 14,125.00 |
| 2 | CASWELL CONSTRUCTION, INC. | | 19,661.06 | 19,661.06 |
| 3 | Bettis Asphalt and Construction, Inc. | | 37,700.00 | 37,700.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |

**Letting Date:** February 18, 2016, 10:30 A.M.
**Call Order:** 080 **Contract ID:** 160076

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003** | **TRAFFIC CONTROL** | | | | |
| 0018 | 871(B) 8705 | (SP)CONST.ZONE IMPACT ATTEN. | 45.000 | SD | |
| | **Engineer's Estimate** | | **16.40** | | **738.00** |
| 1 | K & R BUILDERS, INC. | | 34.50 | | 1,552.50 |
| 2 | CASWELL CONSTRUCTION, INC. | | 36.33 | | 1,634.85 |
| 3 | Bettis Asphalt and Construction, Inc. | | 32.00 | | 1,440.00 |
| 0019 | 877(B) 8484 | DELIVER PORTABLE LONGITUDINAL BARRIER | 1,800.000 | LF | |
| | **Engineer's Estimate** | | **21.80** | | **39,240.00** |
| 1 | K & R BUILDERS, INC. | | 11.50 | | 20,700.00 |
| 2 | CASWELL CONSTRUCTION, INC. | | 10.29 | | 18,522.00 |
| 3 | Bettis Asphalt and Construction, Inc. | | 9.00 | | 16,200.00 |
| 0020 | 877(C) 8486 | RELOCATION OF PORTABLE LONGITUDINAL BARRIER | 900.000 | LF | |
| | **Engineer's Estimate** | | **3.30** | | **2,970.00** |
| 1 | K & R BUILDERS, INC. | | 2.25 | | 2,025.00 |
| 2 | CASWELL CONSTRUCTION, INC. | | 0.61 | | 549.00 |
| 3 | Bettis Asphalt and Construction, Inc. | | 1.00 | | 900.00 |
| 0021 | 880(A) 8812 | ARROW DISPLAY(TYPE C) | 45.000 | SD | |
| | **Engineer's Estimate** | | **5.90** | | **265.50** |
| 1 | K & R BUILDERS, INC. | | 17.25 | | 776.25 |
| 2 | CASWELL CONSTRUCTION, INC. | | 18.17 | | 817.65 |
| 3 | Bettis Asphalt and Construction, Inc. | | 17.00 | | 765.00 |
| 0022 | 880(B) 8818 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 630.000 | SD | |
| | **Engineer's Estimate** | | **0.31** | | **195.30** |
| 1 | K & R BUILDERS, INC. | | 0.29 | | 182.70 |
| 2 | CASWELL CONSTRUCTION, INC. | | 0.30 | | 189.00 |
| 3 | Bettis Asphalt and Construction, Inc. | | 0.50 | | 315.00 |
| 0023 | 880(B) 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 1,170.000 | SD | |
| | **Engineer's Estimate** | | **0.70** | | **819.00** |
| 1 | K & R BUILDERS, INC. | | 0.29 | | 339.30 |
| 2 | CASWELL CONSTRUCTION, INC. | | 0.30 | | 351.00 |
| 3 | Bettis Asphalt and Construction, Inc. | | 0.50 | | 585.00 |
| 0024 | 880(B) 8824 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 495.000 | SD | |
| | **Engineer's Estimate** | | **1.60** | | **792.00** |
| 1 | K & R BUILDERS, INC. | | 5.18 | | 2,564.10 |
| 2 | CASWELL CONSTRUCTION, INC. | | 5.45 | | 2,697.75 |
| 3 | Bettis Asphalt and Construction, Inc. | | 5.00 | | 2,475.00 |
| 0025 | 880(C) 8842 | CONSTRUCTION BARRICADES(TYPE III) | 270.000 | SD | |
| | **Engineer's Estimate** | | **1.05** | | **283.50** |
| 1 | K & R BUILDERS, INC. | | 0.23 | | 62.10 |
| 2 | CASWELL CONSTRUCTION, INC. | | 0.24 | | 64.80 |
| 3 | Bettis Asphalt and Construction, Inc. | | 0.50 | | 135.00 |
| 0026 | 880(C) 8848 | WING BARRICADES | 90.000 | SD | |
| | **Engineer's Estimate** | | **1.00** | | **90.00** |
| 1 | K & R BUILDERS, INC. | | 5.18 | | 466.20 |
| 2 | CASWELL CONSTRUCTION, INC. | | 5.45 | | 490.50 |
| 3 | Bettis Asphalt and Construction, Inc. | | 5.00 | | 450.00 |

**Letting Date:** February 18, 2016, 10:30 A.M.
**Call Order:** 080 **Contract ID:** 160076

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **TRAFFIC CONTROL** | | | |
| 0027 | 880(E) 8860 | WARNING LIGHTS(TYPE A) | 900.000 SD | |
| | **Engineer's Estimate** | | **0.30** | **270.00** |
| 1 | K & R BUILDERS, INC. | | 0.58 | 522.00 |
| 2 | CASWELL CONSTRUCTION, INC. | | 0.61 | 549.00 |
| 3 | Bettis Asphalt and Construction, Inc. | | 0.75 | 675.00 |
| 0028 | 880(F) 8878 | DRUMS | 1,170.000 SD | |
| | **Engineer's Estimate** | | **0.35** | **409.50** |
| 1 | K & R BUILDERS, INC. | | 0.23 | 269.10 |
| 2 | CASWELL CONSTRUCTION, INC. | | 0.24 | 280.80 |
| 3 | Bettis Asphalt and Construction, Inc. | | 0.40 | 468.00 |
| 0029 | 880(G) 8890 | CHANNELIZER CONES | 585.000 SD | |
| | **Engineer's Estimate** | | **0.12** | **70.20** |
| 1 | K & R BUILDERS, INC. | | 0.23 | 134.55 |
| 2 | CASWELL CONSTRUCTION, INC. | | 0.24 | 140.40 |
| 3 | Bettis Asphalt and Construction, Inc. | | 0.50 | 292.50 |
| 0030 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 59.000 SD | |
| | **Engineer's Estimate** | | **14.50** | **855.50** |
| 1 | K & R BUILDERS, INC. | | 8.05 | 474.95 |
| 2 | CASWELL CONSTRUCTION, INC. | | 8.48 | 500.32 |
| 3 | Bettis Asphalt and Construction, Inc. | | 12.00 | 708.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0004** | **STAKING** | | | |
| 0031 | 642(B) 0096 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | K & R BUILDERS, INC. | | 4,200.00 | 4,200.00 |
| 2 | CASWELL CONSTRUCTION, INC. | | 6,055.56 | 6,055.56 |
| 3 | Bettis Asphalt and Construction, Inc. | | 8,800.00 | 8,800.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0005** | **CONSTRUCTION** | | | |
| 0032 | 641 1399 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | **25,000.00** | **25,000.00** |
| 1 | K & R BUILDERS, INC. | | 33,550.00 | 33,550.00 |
| 2 | CASWELL CONSTRUCTION, INC. | | 45,162.39 | 45,162.39 |
| 3 | Bettis Asphalt and Construction, Inc. | | 74,785.00 | 74,785.00 |