Letting Date: March 17, 2016, 10:30 A.M.
Call Order: 255 **Contract ID:** 160106
J/P No.: 29164(04) **Project No.:** ACNHPP-256N(012)3P **Contract Time:**
County: OKMULGEE
Description: PAVEMENT REHABILITATION (P.C. CONCRETE) US-75: FROM THE SH-16 JCT, EXTEND NORTH NEAR WINCHESTER. PROJECT LENGTH = 7.835 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Iowa Civil Contracting, Inc.	1,553,249.79	98.70	100.00
	Engineer's Estimate	1,573,688.10		
2	Interstate Improvement, Inc.	1,623,477.30	103.16	104.52
3	BECCO CONTRACTORS, INC.	1,653,000.00	105.04	106.42
4	Diamond Surface, Inc.	1,907,062.24	121.18	122.78
5	R.A. Knapp Construction, Inc.	1,929,690.27	122.62	124.24

Letting Date: March 17, 2016, 10:30 A.M.
Call Order: 255 **Contract ID:** 160106

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	50.000 CY	
	Engineer's Estimate		**20.00**	**1,000.00**
1	Iowa Civil Contracting, Inc.		100.00	5,000.00
2	Interstate Improvement, Inc.		38.00	1,900.00
3	BECCO CONTRACTORS, INC.		10.00	500.00
4	Diamond Surface, Inc.		31.25	1,562.50
5	R.A. Knapp Construction, Inc.		30.00	1,500.00
0002	402(F) 7047	TRAFFIC BOUND SURFACE COURSE TYPE F	200.000 TON	
	Engineer's Estimate		**18.00**	**3,600.00**
1	Iowa Civil Contracting, Inc.		44.10	8,820.00
2	Interstate Improvement, Inc.		55.00	11,000.00
3	BECCO CONTRACTORS, INC.		40.00	8,000.00
4	Diamond Surface, Inc.		68.75	13,750.00
5	R.A. Knapp Construction, Inc.		30.00	6,000.00
0003	407(B) 0250	TACK COAT	2,963.000 GAL	
	Engineer's Estimate		**2.75**	**8,148.25**
1	Iowa Civil Contracting, Inc.		2.94	8,711.22
2	Interstate Improvement, Inc.		3.50	10,370.50
3	BECCO CONTRACTORS, INC.		2.80	8,296.40
4	Diamond Surface, Inc.		4.38	12,977.94
5	R.A. Knapp Construction, Inc.		3.10	9,185.30
0004	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	7,722.000 TON	
	Engineer's Estimate		**70.00**	**540,540.00**
1	Iowa Civil Contracting, Inc.		63.00	486,486.00
2	Interstate Improvement, Inc.		57.95	447,489.90
3	BECCO CONTRACTORS, INC.		62.00	478,764.00
4	Diamond Surface, Inc.		72.44	559,381.68
5	R.A. Knapp Construction, Inc.		71.40	551,350.80
0005	412 5267	COLD MILLING PAVEMENT	45,965.000 SY	
	Engineer's Estimate		**2.00**	**91,930.00**
1	Iowa Civil Contracting, Inc.		2.10	96,526.50
2	Interstate Improvement, Inc.		1.85	85,035.25
3	BECCO CONTRACTORS, INC.		2.30	105,719.50
4	Diamond Surface, Inc.		3.13	143,870.45
5	R.A. Knapp Construction, Inc.		2.25	103,421.25
0006	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	41,369.000 LF	
	Engineer's Estimate		**0.40**	**16,547.60**
1	Iowa Civil Contracting, Inc.		0.10	4,136.90
2	Interstate Improvement, Inc.		0.17	7,032.73
3	BECCO CONTRACTORS, INC.		0.10	4,136.90
4	Diamond Surface, Inc.		0.22	9,101.18
5	R.A. Knapp Construction, Inc.		0.12	4,964.28
0007	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	3,684.000 SY	
	Engineer's Estimate		**60.00**	**221,040.00**
1	Iowa Civil Contracting, Inc.		59.00	217,356.00
2	Interstate Improvement, Inc.		75.00	276,300.00
3	BECCO CONTRACTORS, INC.		62.00	228,408.00
4	Diamond Surface, Inc.		90.95	335,059.80
5	R.A. Knapp Construction, Inc.		80.00	294,720.00

Letting Date: March 17, 2016, 10:30 A.M.
Call Order: 255 **Contract ID:** 160106

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0008	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	1,023.000 CY	
	Engineer's Estimate		**140.00**	**143,220.00**
1	Iowa Civil Contracting, Inc.		141.81	145,071.63
2	Interstate Improvement, Inc.		200.00	204,600.00
3	BECCO CONTRACTORS, INC.		150.00	153,450.00
4	Diamond Surface, Inc.		111.15	113,706.45
5	R.A. Knapp Construction, Inc.		305.00	312,015.00
0009	415 6300	CONCRETE JOINT SEALING	14,400.000 LF	
	Engineer's Estimate		**1.30**	**18,720.00**
1	Iowa Civil Contracting, Inc.		3.00	43,200.00
2	Interstate Improvement, Inc.		2.75	39,600.00
3	BECCO CONTRACTORS, INC.		3.10	44,640.00
4	Diamond Surface, Inc.		3.13	45,072.00
5	R.A. Knapp Construction, Inc.		3.00	43,200.00
0010	416 0100	DOWEL BAR RETROFIT	7,200.000 EA	
	Engineer's Estimate		**25.00**	**180,000.00**
1	Iowa Civil Contracting, Inc.		34.91	251,352.00
2	Interstate Improvement, Inc.		30.00	216,000.00
3	BECCO CONTRACTORS, INC.		37.00	266,400.00
4	Diamond Surface, Inc.		36.25	261,000.00
5	R.A. Knapp Construction, Inc.		35.00	252,000.00
0011	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	41,366.000 SY	
	Engineer's Estimate		**3.50**	**144,781.00**
1	Iowa Civil Contracting, Inc.		4.10	169,600.60
2	Interstate Improvement, Inc.		3.75	155,122.50
3	BECCO CONTRACTORS, INC.		5.00	206,830.00
4	Diamond Surface, Inc.		3.45	142,712.70
5	R.A. Knapp Construction, Inc.		2.67	110,447.22
0012	509(D) 0325	CLASS C CONCRETE	20.000 CY	
	Engineer's Estimate		**150.00**	**3,000.00**
1	Iowa Civil Contracting, Inc.		1,036.05	20,721.00
2	Interstate Improvement, Inc.		500.00	10,000.00
3	BECCO CONTRACTORS, INC.		500.00	10,000.00
4	Diamond Surface, Inc.		625.00	12,500.00
5	R.A. Knapp Construction, Inc.		400.00	8,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0013	805(A) 8702	REMOVAL OF CLASS C PAVEMENT MARKERS	380.000 EA	
	Engineer's Estimate		**17.00**	**6,460.00**
1	Iowa Civil Contracting, Inc.		30.00	11,400.00
2	Interstate Improvement, Inc.		25.00	9,500.00
3	BECCO CONTRACTORS, INC.		15.00	5,700.00
4	Diamond Surface, Inc.		43.75	16,625.00
5	R.A. Knapp Construction, Inc.		22.00	8,360.00

Letting Date: March 17, 2016, 10:30 A.M.
Call Order: 255 **Contract ID:** 160106

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0014	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	104,801.000	LF	
	Engineer's Estimate		**0.75**		**78,600.75**
1	Iowa Civil Contracting, Inc.		0.38		39,824.38
2	Interstate Improvement, Inc.		0.37		38,776.37
3	BECCO CONTRACTORS, INC.		0.40		41,920.40
4	Diamond Surface, Inc.		0.44		46,112.44
5	R.A. Knapp Construction, Inc.		0.37		38,776.37
0015	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	58.000	EA	
	Engineer's Estimate		**150.00**		**8,700.00**
1	Iowa Civil Contracting, Inc.		99.75		5,785.50
2	Interstate Improvement, Inc.		95.00		5,510.00
3	BECCO CONTRACTORS, INC.		110.00		6,380.00
4	Diamond Surface, Inc.		237.50		13,775.00
5	R.A. Knapp Construction, Inc.		95.00		5,510.00
0016	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	104,801.000	LF	
	Engineer's Estimate		**0.50**		**52,400.50**
1	Iowa Civil Contracting, Inc.		0.06		6,288.06
2	Interstate Improvement, Inc.		0.05		5,240.05
3	BECCO CONTRACTORS, INC.		0.05		5,240.05
4	Diamond Surface, Inc.		0.10		10,480.10
5	R.A. Knapp Construction, Inc.		0.05		5,240.05
0017	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**55,000.00**		**55,000.00**
1	Iowa Civil Contracting, Inc.		32,970.00		32,970.00
2	Interstate Improvement, Inc.		100,000.00		100,000.00
3	BECCO CONTRACTORS, INC.		78,614.75		78,614.75
4	Diamond Surface, Inc.		169,375.00		169,375.00
5	R.A. Knapp Construction, Inc.		175,000.00		175,000.00