Letting Date: February 18, 2016, 10:30 A.M.
Call Order: 440 **Contract ID:** 160107
J/P No.: 28284(04) **Project No.:** SSR-157C(184)SR **Contract Time:**
County: OSAGE
Description: RESURFACE (ASPHALT) SH-20: FROM 7.92 MILES EAST OF THE SH-18 JUNCTION, EXTEND EAST NEAR RALSTON. PROJECT LENGTH = 6.980 MILES

	VENDORNAME	PROPOSALITEMTO		
1	THE QUAPAW COMPANY	1,252,227.45	79.18	100.00
2	BECCO CONTRACTORS, INC.	1,472,000.00	93.08	117.55
3	APAC-CENTRAL, INC.	1,554,212.65	98.28	124.12
	Engineer's Estimate	1,581,459.50		
4	Evans & Associates Construction Co., Inc.	1,718,671.00	108.68	137.25

Letting Date: February 18, 2016, 10:30 A.M.
Call Order: 440 **Contract ID:** 160107

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - SSR-157C(184)SR**			
0001	303(A) 2100	AGGREGATE BASE TYPE A	150.000 CY	
	Engineer's Estimate		**45.00**	**6,750.00**
1	THE QUAPAW COMPANY		64.80	9,720.00
2	BECCO CONTRACTORS, INC.		35.00	5,250.00
3	APAC-CENTRAL, INC.		89.81	13,471.50
4	Evans & Associates Construction Co., Inc.		105.18	15,777.00
0002	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	3,436.000 TON	
	Engineer's Estimate		**28.00**	**96,208.00**
1	THE QUAPAW COMPANY		27.00	92,772.00
2	BECCO CONTRACTORS, INC.		45.00	154,620.00
3	APAC-CENTRAL, INC.		27.95	96,036.20
4	Evans & Associates Construction Co., Inc.		29.60	101,705.60
0003	407(B) 0250	TACK COAT	8,241.000 GAL	
	Engineer's Estimate		**3.00**	**24,723.00**
1	THE QUAPAW COMPANY		3.75	30,903.75
2	BECCO CONTRACTORS, INC.		3.00	24,723.00
3	APAC-CENTRAL, INC.		2.77	22,827.57
4	Evans & Associates Construction Co., Inc.		3.86	31,810.26
0004	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	12,136.000 TON	
	Engineer's Estimate		**82.00**	**995,152.00**
1	THE QUAPAW COMPANY		67.50	819,180.00
2	BECCO CONTRACTORS, INC.		62.00	752,432.00
3	APAC-CENTRAL, INC.		90.07	1,093,089.52
4	Evans & Associates Construction Co., Inc.		94.01	1,140,905.36
0005	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	300.000 TON	
	Engineer's Estimate		**200.00**	**60,000.00**
1	THE QUAPAW COMPANY		112.00	33,600.00
2	BECCO CONTRACTORS, INC.		100.00	30,000.00
3	APAC-CENTRAL, INC.		99.28	29,784.00
4	Evans & Associates Construction Co., Inc.		169.53	50,859.00
0006	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	240.000 TON	
	Engineer's Estimate		**200.00**	**48,000.00**
1	THE QUAPAW COMPANY		124.00	29,760.00
2	BECCO CONTRACTORS, INC.		100.00	24,000.00
3	APAC-CENTRAL, INC.		103.90	24,936.00
4	Evans & Associates Construction Co., Inc.		192.32	46,156.80
0007	412 5267	COLD MILLING PAVEMENT	105,867.000 SY	
	Engineer's Estimate		**2.00**	**211,734.00**
1	THE QUAPAW COMPANY		1.35	142,920.45
2	BECCO CONTRACTORS, INC.		2.50	264,667.50
3	APAC-CENTRAL, INC.		1.60	169,387.20
4	Evans & Associates Construction Co., Inc.		1.94	205,381.98
0008	619(B) 4780	REMOVAL OF GUARDRAIL	530.000 LF	
	Engineer's Estimate		**5.00**	**2,650.00**
1	THE QUAPAW COMPANY		8.50	4,505.00
2	BECCO CONTRACTORS, INC.		5.00	2,650.00
3	APAC-CENTRAL, INC.		10.99	5,824.70
4	Evans & Associates Construction Co., Inc.		8.00	4,240.00

Letting Date: February 18, 2016, 10:30 A.M.
Call Order: 440 **Contract ID:** 160107

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY - SSR-157C(184)SR**		
0009	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	338.000 LF
	Engineer's Estimate	**21.00**	**7,098.00**
1	THE QUAPAW COMPANY	18.00	6,084.00
2	BECCO CONTRACTORS, INC.	18.00	6,084.00
3	APAC-CENTRAL, INC.	20.19	6,824.22
4	Evans & Associates Construction Co., Inc.	20.00	6,760.00
0010	623(G) 8590	GUARDRAIL END TREATMENT (31")	4.000 EA
	Engineer's Estimate	**2,400.00**	**9,600.00**
1	THE QUAPAW COMPANY	27.00	108.00
2	BECCO CONTRACTORS, INC.	2,500.00	10,000.00
3	APAC-CENTRAL, INC.	2,400.40	9,601.60
4	Evans & Associates Construction Co., Inc.	3,000.00	12,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC - SSR-157C(184)SR**		
0011	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	22.000 EA
	Engineer's Estimate	**12.00**	**264.00**
1	THE QUAPAW COMPANY	11.75	258.50
2	BECCO CONTRACTORS, INC.	15.00	330.00
3	APAC-CENTRAL, INC.	16.37	360.14
4	Evans & Associates Construction Co., Inc.	22.00	484.00
0012	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	110,400.000 LF
	Engineer's Estimate	**0.75**	**82,800.00**
1	THE QUAPAW COMPANY	0.45	49,680.00
2	BECCO CONTRACTORS, INC.	0.32	35,328.00
3	APAC-CENTRAL, INC.	0.34	37,536.00
4	Evans & Associates Construction Co., Inc.	0.35	38,640.00
0013	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	137.000 LF
	Engineer's Estimate	**4.50**	**616.50**
1	THE QUAPAW COMPANY	1.75	239.75
2	BECCO CONTRACTORS, INC.	11.00	1,507.00
3	APAC-CENTRAL, INC.	10.91	1,494.67
4	Evans & Associates Construction Co., Inc.	15.00	2,055.00
0014	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	864.000 LF
	Engineer's Estimate	**1.00**	**864.00**
1	THE QUAPAW COMPANY	1.50	1,296.00
2	BECCO CONTRACTORS, INC.	2.00	1,728.00
3	APAC-CENTRAL, INC.	1.09	941.76
4	Evans & Associates Construction Co., Inc.	1.50	1,296.00
0015	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	THE QUAPAW COMPANY	6,200.00	6,200.00
2	BECCO CONTRACTORS, INC.	58,680.50	58,680.50
3	APAC-CENTRAL, INC.	15,838.70	15,838.70
4	Evans & Associates Construction Co., Inc.	10,000.00	10,000.00

Letting Date: February 18, 2016, 10:30 A.M.

Call Order: 440 **Contract ID:** 160107

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION - SSR-157C(184)SR**		
0016	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	THE QUAPAW COMPANY		25,000.00	25,000.00
2	BECCO CONTRACTORS, INC.		100,000.00	100,000.00
3	APAC-CENTRAL, INC.		26,258.87	26,258.87
4	Evans & Associates Construction Co., Inc.		50,600.00	50,600.00