Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 225 **Contract ID:** 160148
J/P No.: 31023(04) **Project No.:** SSP-255F(378)SS **Contract Time:**
County: GRANT, LOGAN, OKLAHOMA, PAYNE
Description: PAVEMENT REHABILITATION I-35/US-77/SH-74/SH-132/SH-152: AT MULTIPLE LOCATIONS IN DIVISION IV.

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,223,520.00		
1	HASKELL LEMON CONSTRUCTION CO.	1,555,819.00	127.16	100.00

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 225 **Contract ID:** 160148

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	1,006.000	TON
	Engineer's Estimate		**120.00**	**120,720.00**
1	HASKELL LEMON CONSTRUCTION CO.		264.50	266,087.00
0002	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	200.000	TON
	Engineer's Estimate		**120.00**	**24,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		439.50	87,900.00
0003	412 5267	COLD MILLING PAVEMENT	9,500.000	SY
	Engineer's Estimate		**5.00**	**47,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		24.20	229,900.00
0004	426(D) 5098	POLYURETHANE INJECTION FOR PAVEMENT	123,800.000	LB
	Engineer's Estimate		**7.00**	**866,600.00**
1	HASKELL LEMON CONSTRUCTION CO.		7.30	903,740.00
0005	509 6386	SILICONE CONSTRUCTION JOINT	2,000.000	LF
	Engineer's Estimate		**35.00**	**70,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.65	3,300.00
0006	625(D) 1254	REMOVE AND RECONSTRUCT GUARDRAIL	500.000	LF
	Engineer's Estimate		**30.00**	**15,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		13.90	6,950.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0007	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	15,000.000	LF
	Engineer's Estimate		**0.80**	**12,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.20	18,000.00
0008	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	3,500.000	LF
	Engineer's Estimate		**1.00**	**3,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		2.20	7,700.00
0009	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	300.000	LF
	Engineer's Estimate		**2.00**	**600.00**
1	HASKELL LEMON CONSTRUCTION CO.		2.25	675.00
0010	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	16.000	EA
	Engineer's Estimate		**200.00**	**3,200.00**
1	HASKELL LEMON CONSTRUCTION CO.		441.00	7,056.00
0011	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	11,000.000	LF
	Engineer's Estimate		**1.60**	**17,600.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.57	6,270.00
0012	880(A) 8812	ARROW DISPLAY(TYPE C)	40.000	SD
	Engineer's Estimate		**10.00**	**400.00**
1	HASKELL LEMON CONSTRUCTION CO.		25.20	1,008.00

Letting Date: June 16, 2016, 10:30 A.M.

Call Order: 225 **Contract ID:** 160148

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0013	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		15,115.00	15,115.00
0014	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	60.000 SD	
	Engineer's Estimate		**40.00**	**2,400.00**
1	HASKELL LEMON CONSTRUCTION CO.		35.30	2,118.00