Letting Date: March 17, 2016, 10:30 A.M.
Call Order: 330 **Contract ID:** 160155
J/P No.: 28366(04) **Project No.:** STP-NBIL(192)CI **Contract Time:**
County: STEPHENS
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-279/DEWITT ROAD): OVER LITTLE BEAVER CREEK, 0.7 MILES SOUTH OF THE GRADY COUNTY LINE NEAR MARLOW. PROJECT LENGTH = 0.264 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	923,461.50		
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	937,479.14	101.52	100.00
2	K & R BUILDERS, INC.	977,654.47	105.87	104.29
3	Cimarron Construction Company, LLC	1,107,595.55	119.94	118.15
4	EARTH BUILDERS, L.P.	1,123,975.40	121.71	119.89
5	RRY SERVICES LLC	1,153,936.76	124.96	123.09
6	OBC, INC.	1,261,174.00	136.57	134.53
7	M.J. HUGHES CONSTRUCTION, INC.	1,322,951.06	143.26	141.12

Letting Date: March 17, 2016, 10:30 A.M.
Call Order: 330 **Contract ID:** 160155

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY				
0001	201(A) 0102	CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		11,738.91	11,738.91
2	K & R BUILDERS, INC.		11,750.00	11,750.00
3	Cimarron Construction Company, LLC		13,000.00	13,000.00
4	EARTH BUILDERS, L.P.		25,000.00	25,000.00
5	RRY SERVICES LLC		14,000.00	14,000.00
6	OBC, INC.		75,000.00	75,000.00
7	M.J. HUGHES CONSTRUCTION, INC.		15,000.00	15,000.00
0002	202(H) 0185	EARTHWORK		1.000 LSUM
	Engineer's Estimate		**34,500.00**	**34,500.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		46,886.63	46,886.63
2	K & R BUILDERS, INC.		48,275.00	48,275.00
3	Cimarron Construction Company, LLC		52,000.00	52,000.00
4	EARTH BUILDERS, L.P.		65,000.00	65,000.00
5	RRY SERVICES LLC		72,000.00	72,000.00
6	OBC, INC.		40,000.00	40,000.00
7	M.J. HUGHES CONSTRUCTION, INC.		125,000.00	125,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE		1,800.000 LF
	Engineer's Estimate		**2.50**	**4,500.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1.30	2,340.00
2	K & R BUILDERS, INC.		1.39	2,502.00
3	Cimarron Construction Company, LLC		3.00	5,400.00
4	EARTH BUILDERS, L.P.		1.40	2,520.00
5	RRY SERVICES LLC		1.26	2,268.00
6	OBC, INC.		0.70	1,260.00
7	M.J. HUGHES CONSTRUCTION, INC.		2.00	3,600.00
0004	221(D) 2803	TEMPORARY SEDIMENT FILTER		2.000 EA
	Engineer's Estimate		**250.00**	**500.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		175.10	350.20
2	K & R BUILDERS, INC.		187.00	374.00
3	Cimarron Construction Company, LLC		450.00	900.00
4	EARTH BUILDERS, L.P.		350.00	700.00
5	RRY SERVICES LLC		170.00	340.00
6	OBC, INC.		532.50	1,065.00
7	M.J. HUGHES CONSTRUCTION, INC.		700.00	1,400.00
0005	221(F) 0100	TEMPORARY SILT DIKE		150.000 LF
	Engineer's Estimate		**8.00**	**1,200.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		6.70	1,005.00
2	K & R BUILDERS, INC.		7.15	1,072.50
3	Cimarron Construction Company, LLC		15.00	2,250.00
4	EARTH BUILDERS, L.P.		10.00	1,500.00
5	RRY SERVICES LLC		6.50	975.00
6	OBC, INC.		18.61	2,791.50
7	M.J. HUGHES CONSTRUCTION, INC.		12.00	1,800.00

Letting Date: March 17, 2016, 10:30 A.M.
Call Order: 330 **Contract ID:** 160155

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0006	221(G) 0151 TEMPORARY ROCK FILTER DAM TYPE 2		20.000 CY
	Engineer's Estimate	**75.00**	**1,500.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	66.95	1,339.00
2	K & R BUILDERS, INC.	104.50	2,090.00
3	Cimarron Construction Company, LLC	160.00	3,200.00
4	EARTH BUILDERS, L.P.	70.00	1,400.00
5	RRY SERVICES LLC	75.00	1,500.00
6	OBC, INC.	53.25	1,065.00
7	M.J. HUGHES CONSTRUCTION, INC.	53.00	1,060.00
0007	230(A) 2806 SOLID SLAB SODDING		15,334.000 SY
	Engineer's Estimate	**2.00**	**30,668.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	1.32	20,240.88
2	K & R BUILDERS, INC.	1.41	21,620.94
3	Cimarron Construction Company, LLC	2.40	36,801.60
4	EARTH BUILDERS, L.P.	1.60	24,534.40
5	RRY SERVICES LLC	1.28	19,627.52
6	OBC, INC.	1.34	20,547.56
7	M.J. HUGHES CONSTRUCTION, INC.	1.50	23,001.00
0008	233(A) 2817 VEGETATIVE MULCHING		6.340 AC
	Engineer's Estimate	**450.00**	**2,853.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	283.25	1,795.81
2	K & R BUILDERS, INC.	200.00	1,268.00
3	Cimarron Construction Company, LLC	500.00	3,170.00
4	EARTH BUILDERS, L.P.	180.00	1,141.20
5	RRY SERVICES LLC	275.00	1,743.50
6	OBC, INC.	159.75	1,012.82
7	M.J. HUGHES CONSTRUCTION, INC.	175.06	1,109.88
0009	411(B) 5945 SUPERPAVE, TYPE S3(PG 64-22 OK)		750.000 TON
	Engineer's Estimate	**88.00**	**66,000.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	128.75	96,562.50
2	K & R BUILDERS, INC.	137.50	103,125.00
3	Cimarron Construction Company, LLC	145.00	108,750.00
4	EARTH BUILDERS, L.P.	130.00	97,500.00
5	RRY SERVICES LLC	125.00	93,750.00
6	OBC, INC.	172.00	129,000.00
7	M.J. HUGHES CONSTRUCTION, INC.	146.00	109,500.00
0010	411(C) 5960 SUPERPAVE, TYPE S4(PG 64-22 OK)		370.000 TON
	Engineer's Estimate	**125.00**	**46,250.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	154.50	57,165.00
2	K & R BUILDERS, INC.	165.00	61,050.00
3	Cimarron Construction Company, LLC	170.00	62,900.00
4	EARTH BUILDERS, L.P.	150.00	55,500.00
5	RRY SERVICES LLC	150.00	55,500.00
6	OBC, INC.	185.00	68,450.00
7	M.J. HUGHES CONSTRUCTION, INC.	175.00	64,750.00

Letting Date: March 17, 2016, 10:30 A.M.
Call Order: 330 **Contract ID:** 160155

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0011	509(D) 0325	CLASS C CONCRETE	10.000 CY
	Engineer's Estimate	**300.00**	**3,000.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	345.78	3,457.80
2	K & R BUILDERS, INC.	300.00	3,000.00
3	Cimarron Construction Company, LLC	350.00	3,500.00
4	EARTH BUILDERS, L.P.	500.00	5,000.00
5	RRY SERVICES LLC	350.00	3,500.00
6	OBC, INC.	333.74	3,337.40
7	M.J. HUGHES CONSTRUCTION, INC.	350.00	3,500.00
0012	601(A) 0297	TYPE I PLAIN RIPRAP	48.000 TON
	Engineer's Estimate	**45.00**	**2,160.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	39.37	1,889.76
2	K & R BUILDERS, INC.	51.00	2,448.00
3	Cimarron Construction Company, LLC	60.00	2,880.00
4	EARTH BUILDERS, L.P.	65.00	3,120.00
5	RRY SERVICES LLC	50.00	2,400.00
6	OBC, INC.	28.63	1,374.24
7	M.J. HUGHES CONSTRUCTION, INC.	44.00	2,112.00
0013	613(A) 4497	36" X 22" R.C.PIPE ARCH CLASS A-III	42.000 LF
	Engineer's Estimate	**130.00**	**5,460.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	127.08	5,337.36
2	K & R BUILDERS, INC.	140.00	5,880.00
3	Cimarron Construction Company, LLC	175.00	7,350.00
4	EARTH BUILDERS, L.P.	180.00	7,560.00
5	RRY SERVICES LLC	200.00	8,400.00
6	OBC, INC.	25.36	1,065.12
7	M.J. HUGHES CONSTRUCTION, INC.	154.00	6,468.00
0014	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	90.000 LF
	Engineer's Estimate	**40.00**	**3,600.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	26.83	2,414.70
2	K & R BUILDERS, INC.	23.00	2,070.00
3	Cimarron Construction Company, LLC	32.00	2,880.00
4	EARTH BUILDERS, L.P.	65.00	5,850.00
5	RRY SERVICES LLC	40.00	3,600.00
6	OBC, INC.	13.42	1,207.80
7	M.J. HUGHES CONSTRUCTION, INC.	37.00	3,330.00
0015	613(L) 4504	21" X 15" PREFAB. CULVERT END SECTION, ARCH	6.000 EA
	Engineer's Estimate	**300.00**	**1,800.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	292.69	1,756.14
2	K & R BUILDERS, INC.	220.00	1,320.00
3	Cimarron Construction Company, LLC	350.00	2,100.00
4	EARTH BUILDERS, L.P.	1,500.00	9,000.00
5	RRY SERVICES LLC	300.00	1,800.00
6	OBC, INC.	102.95	617.70
7	M.J. HUGHES CONSTRUCTION, INC.	332.00	1,992.00

Letting Date: March 17, 2016, 10:30 A.M.
Call Order: 330 **Contract ID:** 160155

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0016	613(L) 4526	36" X 22" PREFAB. CULVERT END SECTION, ARCH	2.000 EA	
	Engineer's Estimate		**1,500.00**	**3,000.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1,446.74	2,893.48
2	K & R BUILDERS, INC.		1,700.00	3,400.00
3	Cimarron Construction Company, LLC		2,000.00	4,000.00
4	EARTH BUILDERS, L.P.		2,500.00	5,000.00
5	RRY SERVICES LLC		1,700.00	3,400.00
6	OBC, INC.		798.75	1,597.50
7	M.J. HUGHES CONSTRUCTION, INC.		1,775.00	3,550.00
0017	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	1,634.000 LF	
	Engineer's Estimate		**6.00**	**9,804.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		9.17	14,983.78
2	K & R BUILDERS, INC.		6.71	10,964.14
3	Cimarron Construction Company, LLC		10.50	17,157.00
4	EARTH BUILDERS, L.P.		10.00	16,340.00
5	RRY SERVICES LLC		6.10	9,967.40
6	OBC, INC.		3.65	5,964.10
7	M.J. HUGHES CONSTRUCTION, INC.		10.75	17,565.50
0018	624(H) 5920	(PL) GATE	1.000 EA	
	Engineer's Estimate		**500.00**	**500.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		824.00	824.00
2	K & R BUILDERS, INC.		525.00	525.00
3	Cimarron Construction Company, LLC		1,000.00	1,000.00
4	EARTH BUILDERS, L.P.		850.00	850.00
5	RRY SERVICES LLC		475.00	475.00
6	OBC, INC.		191.70	191.70
7	M.J. HUGHES CONSTRUCTION, INC.		1,000.00	1,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0019	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	190.000 CY	
	Engineer's Estimate		**20.00**	**3,800.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		18.54	3,522.60
2	K & R BUILDERS, INC.		9.50	1,805.00
3	Cimarron Construction Company, LLC		20.00	3,800.00
4	EARTH BUILDERS, L.P.		20.00	3,800.00
5	RRY SERVICES LLC		25.00	4,750.00
6	OBC, INC.		25.00	4,750.00
7	M.J. HUGHES CONSTRUCTION, INC.		11.41	2,167.90
0020	501(F) 6352	GRANULAR BACKFILL	76.000 CY	
	Engineer's Estimate		**60.00**	**4,560.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		83.10	6,315.60
2	K & R BUILDERS, INC.		65.00	4,940.00
3	Cimarron Construction Company, LLC		80.00	6,080.00
4	EARTH BUILDERS, L.P.		70.00	5,320.00
5	RRY SERVICES LLC		85.00	6,460.00
6	OBC, INC.		60.00	4,560.00
7	M.J. HUGHES CONSTRUCTION, INC.		70.00	5,320.00

Letting Date: March 17, 2016, 10:30 A.M.
Call Order: 330 **Contract ID:** 160155

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0021	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	298.000 LF	
	Engineer's Estimate		**195.00**	**58,110.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		187.11	55,758.78
2	K & R BUILDERS, INC.		169.00	50,362.00
3	Cimarron Construction Company, LLC		208.00	61,984.00
4	EARTH BUILDERS, L.P.		200.00	59,600.00
5	RRY SERVICES LLC		210.00	62,580.00
6	OBC, INC.		200.00	59,600.00
7	M.J. HUGHES CONSTRUCTION, INC.		205.00	61,090.00
0022	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	254.000 LF	
	Engineer's Estimate		**215.00**	**54,610.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		216.22	54,919.88
2	K & R BUILDERS, INC.		217.00	55,118.00
3	Cimarron Construction Company, LLC		231.00	58,674.00
4	EARTH BUILDERS, L.P.		230.00	58,420.00
5	RRY SERVICES LLC		245.00	62,230.00
6	OBC, INC.		250.00	63,500.00
7	M.J. HUGHES CONSTRUCTION, INC.		225.00	57,150.00
0023	504(B) 1305	SAW-CUT GROOVING	468.100 SY	
	Engineer's Estimate		**5.00**	**2,340.50**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		6.59	3,084.78
2	K & R BUILDERS, INC.		7.04	3,295.42
3	Cimarron Construction Company, LLC		10.00	4,681.00
4	EARTH BUILDERS, L.P.		8.00	3,744.80
5	RRY SERVICES LLC		6.40	2,995.84
6	OBC, INC.		6.82	3,192.44
7	M.J. HUGHES CONSTRUCTION, INC.		7.75	3,627.78
0024	504(C) 6250	SEALED EXPANSION JOINT	33.060 LF	
	Engineer's Estimate		**300.00**	**9,918.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		281.79	9,315.98
2	K & R BUILDERS, INC.		265.00	8,760.90
3	Cimarron Construction Company, LLC		310.00	10,248.60
4	EARTH BUILDERS, L.P.		200.00	6,612.00
5	RRY SERVICES LLC		300.00	9,918.00
6	OBC, INC.		300.00	9,918.00
7	M.J. HUGHES CONSTRUCTION, INC.		100.00	3,306.00
0025	504(D) 6239	CONCRETE RAIL (TR3)	447.500 LF	
	Engineer's Estimate		**80.00**	**35,800.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		74.13	33,173.18
2	K & R BUILDERS, INC.		75.50	33,786.25
3	Cimarron Construction Company, LLC		115.00	51,462.50
4	EARTH BUILDERS, L.P.		100.00	44,750.00
5	RRY SERVICES LLC		90.00	40,275.00
6	OBC, INC.		100.00	44,750.00
7	M.J. HUGHES CONSTRUCTION, INC.		100.00	44,750.00

Letting Date: March 17, 2016, 10:30 A.M.
Call Order: 330 **Contract ID:** 160155

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0002**	**BRIDGE**			
0026	506(A) 1322	STRUCTURAL STEEL	1,220.000	LB	
	Engineer's Estimate		**3.00**		**3,660.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		2.38		2,903.60
2	K & R BUILDERS, INC.		3.00		3,660.00
3	Cimarron Construction Company, LLC		3.00		3,660.00
4	EARTH BUILDERS, L.P.		3.00		3,660.00
5	RRY SERVICES LLC		3.00		3,660.00
6	OBC, INC.		4.00		4,880.00
7	M.J. HUGHES CONSTRUCTION, INC.		2.00		2,440.00
0027	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000	EA	
	Engineer's Estimate		**1,100.00**		**6,600.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1,229.00		7,374.00
2	K & R BUILDERS, INC.		950.00		5,700.00
3	Cimarron Construction Company, LLC		1,250.00		7,500.00
4	EARTH BUILDERS, L.P.		1,000.00		6,000.00
5	RRY SERVICES LLC		1,200.00		7,200.00
6	OBC, INC.		716.85		4,301.10
7	M.J. HUGHES CONSTRUCTION, INC.		1,000.00		6,000.00
0028	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	12.000	EA	
	Engineer's Estimate		**1,200.00**		**14,400.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1,210.84		14,530.08
2	K & R BUILDERS, INC.		960.00		11,520.00
3	Cimarron Construction Company, LLC		1,275.00		15,300.00
4	EARTH BUILDERS, L.P.		1,000.00		12,000.00
5	RRY SERVICES LLC		1,200.00		14,400.00
6	OBC, INC.		862.50		10,350.00
7	M.J. HUGHES CONSTRUCTION, INC.		1,000.00		12,000.00
0029	509(A) 1326	CLASS AA CONCRETE	150.200	CY	
	Engineer's Estimate		**550.00**		**82,610.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		516.53		77,582.81
2	K & R BUILDERS, INC.		650.00		97,630.00
3	Cimarron Construction Company, LLC		690.00		103,638.00
4	EARTH BUILDERS, L.P.		500.00		75,100.00
5	RRY SERVICES LLC		700.00		105,140.00
6	OBC, INC.		1,000.00		150,200.00
7	M.J. HUGHES CONSTRUCTION, INC.		1,050.00		157,710.00
0030	509(B) 1328	CLASS A CONCRETE	155.300	CY	
	Engineer's Estimate		**550.00**		**85,415.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		553.95		86,028.44
2	K & R BUILDERS, INC.		697.50		108,321.75
3	Cimarron Construction Company, LLC		650.00		100,945.00
4	EARTH BUILDERS, L.P.		500.00		77,650.00
5	RRY SERVICES LLC		725.00		112,592.50
6	OBC, INC.		920.00		142,876.00
7	M.J. HUGHES CONSTRUCTION, INC.		1,050.00		163,065.00

Letting Date: March 17, 2016, 10:30 A.M.
Call Order: 330 **Contract ID:** 160155

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0031	511(A) 1332	REINFORCING STEEL	64,483.000	LB	
	Engineer's Estimate		**1.00**		**64,483.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		0.86		55,455.38
2	K & R BUILDERS, INC.		0.79		50,941.57
3	Cimarron Construction Company, LLC		0.95		61,258.85
4	EARTH BUILDERS, L.P.		1.00		64,483.00
5	RRY SERVICES LLC		1.00		64,483.00
6	OBC, INC.		1.50		96,724.50
7	M.J. HUGHES CONSTRUCTION, INC.		1.00		64,483.00
0032	514(A) 6010	PILES, FURNISHED (HP 10X42)	108.000	LF	
	Engineer's Estimate		**30.00**		**3,240.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		30.71		3,316.68
2	K & R BUILDERS, INC.		32.20		3,477.60
3	Cimarron Construction Company, LLC		49.00		5,292.00
4	EARTH BUILDERS, L.P.		30.00		3,240.00
5	RRY SERVICES LLC		45.00		4,860.00
6	OBC, INC.		40.00		4,320.00
7	M.J. HUGHES CONSTRUCTION, INC.		25.00		2,700.00
0033	514(A) 6011	PILES, FURNISHED (HP 12X53)	243.000	LF	
	Engineer's Estimate		**30.00**		**7,290.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		37.47		9,105.21
2	K & R BUILDERS, INC.		39.20		9,525.60
3	Cimarron Construction Company, LLC		57.00		13,851.00
4	EARTH BUILDERS, L.P.		35.00		8,505.00
5	RRY SERVICES LLC		55.00		13,365.00
6	OBC, INC.		47.28		11,489.04
7	M.J. HUGHES CONSTRUCTION, INC.		32.00		7,776.00
0034	514(B) 6292	PILES, DRIVEN (HP 10X42)	108.000	LF	
	Engineer's Estimate		**15.00**		**1,620.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		14.42		1,557.36
2	K & R BUILDERS, INC.		13.80		1,490.40
3	Cimarron Construction Company, LLC		23.00		2,484.00
4	EARTH BUILDERS, L.P.		35.00		3,780.00
5	RRY SERVICES LLC		11.00		1,188.00
6	OBC, INC.		30.64		3,309.12
7	M.J. HUGHES CONSTRUCTION, INC.		60.00		6,480.00
0035	514(B) 6294	PILES, DRIVEN (HP 12X53)	243.000	LF	
	Engineer's Estimate		**15.00**		**3,645.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		14.42		3,504.06
2	K & R BUILDERS, INC.		16.80		4,082.40
3	Cimarron Construction Company, LLC		26.00		6,318.00
4	EARTH BUILDERS, L.P.		35.00		8,505.00
5	RRY SERVICES LLC		11.00		2,673.00
6	OBC, INC.		30.65		7,447.95
7	M.J. HUGHES CONSTRUCTION, INC.		17.00		4,131.00

Letting Date: March 17, 2016, 10:30 A.M.
Call Order: 330 **Contract ID:** 160155

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0036	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		400.00	400.00
2	K & R BUILDERS, INC.		400.00	400.00
3	Cimarron Construction Company, LLC		400.00	400.00
4	EARTH BUILDERS, L.P.		400.00	400.00
5	RRY SERVICES LLC		400.00	400.00
6	OBC, INC.		400.00	400.00
7	M.J. HUGHES CONSTRUCTION, INC.		400.00	400.00
0037	516(A) 6094	DRILLED SHAFTS 48" DIAMETER	84.000 LF	
	Engineer's Estimate		**550.00**	**46,200.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		767.21	64,445.64
2	K & R BUILDERS, INC.		721.00	60,564.00
3	Cimarron Construction Company, LLC		960.00	80,640.00
4	EARTH BUILDERS, L.P.		750.00	63,000.00
5	RRY SERVICES LLC		1,075.00	90,300.00
6	OBC, INC.		800.00	67,200.00
7	M.J. HUGHES CONSTRUCTION, INC.		1,000.00	84,000.00
0038	601(B) 1353	TYPE I-A PLAIN RIPRAP	2,100.000 TON	
	Engineer's Estimate		**40.00**	**84,000.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		36.28	76,188.00
2	K & R BUILDERS, INC.		40.50	85,050.00
3	Cimarron Construction Company, LLC		48.00	100,800.00
4	EARTH BUILDERS, L.P.		60.00	126,000.00
5	RRY SERVICES LLC		52.00	109,200.00
6	OBC, INC.		41.34	86,814.00
7	M.J. HUGHES CONSTRUCTION, INC.		46.00	96,600.00
0039	601(C) 1355	TYPE I-A FILTER BLANKET	610.000 TON	
	Engineer's Estimate		**30.00**	**18,300.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		26.45	16,134.50
2	K & R BUILDERS, INC.		32.50	19,825.00
3	Cimarron Construction Company, LLC		40.00	24,400.00
4	EARTH BUILDERS, L.P.		45.00	27,450.00
5	RRY SERVICES LLC		45.00	27,450.00
6	OBC, INC.		14.19	8,655.90
7	M.J. HUGHES CONSTRUCTION, INC.		36.00	21,960.00
0040	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	62.000 LF	
	Engineer's Estimate		**25.00**	**1,550.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		20.78	1,288.36
2	K & R BUILDERS, INC.		30.00	1,860.00
3	Cimarron Construction Company, LLC		20.00	1,240.00
4	EARTH BUILDERS, L.P.		20.00	1,240.00
5	RRY SERVICES LLC		35.00	2,170.00
6	OBC, INC.		22.22	1,377.64
7	M.J. HUGHES CONSTRUCTION, INC.		8.00	496.00

Letting Date: March 17, 2016, 10:30 A.M.
Call Order: 330 **Contract ID:** 160155

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0041	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	70.000 LF	
	Engineer's Estimate		**25.00**	**1,750.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		20.49	1,434.30
2	K & R BUILDERS, INC.		30.00	2,100.00
3	Cimarron Construction Company, LLC		20.00	1,400.00
4	EARTH BUILDERS, L.P.		20.00	1,400.00
5	RRY SERVICES LLC		35.00	2,450.00
6	OBC, INC.		17.16	1,201.20
7	M.J. HUGHES CONSTRUCTION, INC.		8.00	560.00
0042	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,500.00**	**6,000.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1,390.50	5,562.00
2	K & R BUILDERS, INC.		1,485.00	5,940.00
3	Cimarron Construction Company, LLC		1,600.00	6,400.00
4	EARTH BUILDERS, L.P.		2,500.00	10,000.00
5	RRY SERVICES LLC		1,235.00	4,940.00
6	OBC, INC.		1,661.40	6,645.60
7	M.J. HUGHES CONSTRUCTION, INC.		1,875.00	7,500.00
0043	623(F) 6029	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA	
	Engineer's Estimate		**1,500.00**	**6,000.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1,606.80	6,427.20
2	K & R BUILDERS, INC.		1,716.00	6,864.00
3	Cimarron Construction Company, LLC		1,800.00	7,200.00
4	EARTH BUILDERS, L.P.		1,200.00	4,800.00
5	RRY SERVICES LLC		1,585.00	6,340.00
6	OBC, INC.		1,437.75	5,751.00
7	M.J. HUGHES CONSTRUCTION, INC.		1,625.00	6,500.00
0044	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		2,719.20	2,719.20
2	K & R BUILDERS, INC.		3,600.00	3,600.00
3	Cimarron Construction Company, LLC		4,200.00	4,200.00
4	EARTH BUILDERS, L.P.		4,000.00	4,000.00
5	RRY SERVICES LLC		3,200.00	3,200.00
6	OBC, INC.		5,000.00	5,000.00
7	M.J. HUGHES CONSTRUCTION, INC.		3,000.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING**			
0045	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**15,460.00**	**15,460.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		10,098.00	10,098.00
2	K & R BUILDERS, INC.		9,000.00	9,000.00
3	Cimarron Construction Company, LLC		9,000.00	9,000.00
4	EARTH BUILDERS, L.P.		10,000.00	10,000.00
5	RRY SERVICES LLC		9,820.00	9,820.00
6	OBC, INC.		15,735.38	15,735.38
7	M.J. HUGHES CONSTRUCTION, INC.		15,000.00	15,000.00

Letting Date: March 17, 2016, 10:30 A.M.

Call Order: 330 **Contract ID:** 160155

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0046	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	3,280.00	3,280.00
2	K & R BUILDERS, INC.	2,800.00	2,800.00
3	Cimarron Construction Company, LLC	7,500.00	7,500.00
4	EARTH BUILDERS, L.P.	3,000.00	3,000.00
5	RRY SERVICES LLC	1,000.00	1,000.00
6	OBC, INC.	677.69	677.69
7	M.J. HUGHES CONSTRUCTION, INC.	2,000.00	2,000.00
0047	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**64,405.00**	**64,405.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	49,072.57	49,072.57
2	K & R BUILDERS, INC.	42,500.00	42,500.00
3	Cimarron Construction Company, LLC	18,000.00	18,000.00
4	EARTH BUILDERS, L.P.	100,000.00	100,000.00
5	RRY SERVICES LLC	82,650.00	82,650.00
6	OBC, INC.	80,000.00	80,000.00
7	M.J. HUGHES CONSTRUCTION, INC.	95,000.00	95,000.00