Letting Date: April 21, 2016, 10:30 A.M.
Call Order: 140 **Contract ID:** 160171
J/P No.: 30102(04) **Project No.:** CIRB-249D(027)RB **Contract Time:**
County: MAYES
Description: RESURFACE (ASPHALT) COUNTY ROAD (EW-59/OLD SH-33): FROM US-69, EXTEND WEST NEAR CHOUTEAU. PROJECT LENGTH = 5.433 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BECCO CONTRACTORS, INC.	1,185,482.01	72.83	100.00
2	Paragon Contractors, LLC	1,242,242.00	76.31	104.79
3	APAC-CENTRAL, INC.	1,321,631.08	81.19	111.48

Letting Date: April 21, 2016, 10:30 A.M.
Call Order: 140 **Contract ID:** 160171

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	532.000	CY	
	Engineer's Estimate		**15.00**		**7,980.00**
1	BECCO CONTRACTORS, INC.		9.00		4,788.00
2	Paragon Contractors, LLC		10.00		5,320.00
3	APAC-CENTRAL, INC.		32.25		17,157.00
0002	303(A) 2100	AGGREGATE BASE TYPE A	397.000	CY	
	Engineer's Estimate		**67.00**		**26,599.00**
1	BECCO CONTRACTORS, INC.		35.00		13,895.00
2	Paragon Contractors, LLC		15.00		5,955.00
3	APAC-CENTRAL, INC.		49.95		19,830.15
0003	325 5271	SEPARATOR FABRIC	1,778.000	SY	
	Engineer's Estimate		**1.60**		**2,844.80**
1	BECCO CONTRACTORS, INC.		1.00		1,778.00
2	Paragon Contractors, LLC		0.50		889.00
3	APAC-CENTRAL, INC.		2.08		3,698.24
0004	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,552.000	TON	
	Engineer's Estimate		**25.00**		**38,800.00**
1	BECCO CONTRACTORS, INC.		35.00		54,320.00
2	Paragon Contractors, LLC		27.00		41,904.00
3	APAC-CENTRAL, INC.		23.74		36,844.48
0005	407(B) 0250	TACK COAT	478.000	GAL	
	Engineer's Estimate		**3.00**		**1,434.00**
1	BECCO CONTRACTORS, INC.		1.00		478.00
2	Paragon Contractors, LLC		3.50		1,673.00
3	APAC-CENTRAL, INC.		2.78		1,328.84
0006	408 5774	PRIME COAT	1,016.000	GAL	
	Engineer's Estimate		**7.50**		**7,620.00**
1	BECCO CONTRACTORS, INC.		1.00		1,016.00
2	Paragon Contractors, LLC		3.60		3,657.60
3	APAC-CENTRAL, INC.		5.42		5,506.72
0007	409(A) 4242	FABRIC REINFORCEMENT	75,783.000	SY	
	Engineer's Estimate		**3.10**		**234,927.30**
1	BECCO CONTRACTORS, INC.		1.75		132,620.25
2	Paragon Contractors, LLC		1.80		136,409.40
3	APAC-CENTRAL, INC.		1.92		145,503.36
0008	409(B) 4268	BITUMINOUS BINDER	15,157.000	GAL	
	Engineer's Estimate		**3.70**		**56,080.90**
1	BECCO CONTRACTORS, INC.		3.50		53,049.50
2	Paragon Contractors, LLC		6.35		96,246.95
3	APAC-CENTRAL, INC.		3.80		57,596.60
0009	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	379.000	TON	
	Engineer's Estimate		**85.00**		**32,215.00**
1	BECCO CONTRACTORS, INC.		59.00		22,361.00
2	Paragon Contractors, LLC		52.00		19,708.00
3	APAC-CENTRAL, INC.		76.61		29,035.19

Letting Date: April 21, 2016, 10:30 A.M.
Call Order: 140 **Contract ID:** 160171

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	13,314.000 TON	
	Engineer's Estimate		**80.00**	**1,065,120.00**
1	BECCO CONTRACTORS, INC.		59.00	785,526.00
2	Paragon Contractors, LLC		62.00	825,468.00
3	APAC-CENTRAL, INC.		63.30	842,776.20
0011	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	20.000 TON	
	Engineer's Estimate		**110.00**	**2,200.00**
1	BECCO CONTRACTORS, INC.		80.00	1,600.00
2	Paragon Contractors, LLC		255.00	5,100.00
3	APAC-CENTRAL, INC.		278.55	5,571.00
0012	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	20.000 TON	
	Engineer's Estimate		**140.00**	**2,800.00**
1	BECCO CONTRACTORS, INC.		90.00	1,800.00
2	Paragon Contractors, LLC		255.00	5,100.00
3	APAC-CENTRAL, INC.		285.49	5,709.80
0013	412 5267	COLD MILLING PAVEMENT	267.000 SY	
	Engineer's Estimate		**1.50**	**400.50**
1	BECCO CONTRACTORS, INC.		2.50	667.50
2	Paragon Contractors, LLC		20.00	5,340.00
3	APAC-CENTRAL, INC.		23.16	6,183.72
0014	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	27.000 SY	
	Engineer's Estimate		**40.00**	**1,080.00**
1	BECCO CONTRACTORS, INC.		30.00	810.00
2	Paragon Contractors, LLC		155.00	4,185.00
3	APAC-CENTRAL, INC.		137.00	3,699.00
0015	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	6.000 CY	
	Engineer's Estimate		**110.00**	**660.00**
1	BECCO CONTRACTORS, INC.		120.00	720.00
2	Paragon Contractors, LLC		220.00	1,320.00
3	APAC-CENTRAL, INC.		142.34	854.04
0016	416 0100	DOWEL BAR RETROFIT	58.000 EA	
	Engineer's Estimate		**25.00**	**1,450.00**
1	BECCO CONTRACTORS, INC.		27.00	1,566.00
2	Paragon Contractors, LLC		55.00	3,190.00
3	APAC-CENTRAL, INC.		218.26	12,659.08

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0017	805(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000 LSUM	
	Engineer's Estimate		**1,000.00**	**1,000.00**
1	BECCO CONTRACTORS, INC.		550.00	550.00
2	Paragon Contractors, LLC		531.00	531.00
3	APAC-CENTRAL, INC.		545.64	545.64

Letting Date: April 21, 2016, 10:30 A.M.
Call Order: 140 **Contract ID:** 160171

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC**				
0018	850(A) 8110	SHEET ALUMINUM SIGNS	341.900	SF	
	Engineer's Estimate		**12.00**		**4,102.80**
1	BECCO CONTRACTORS, INC.		22.00		7,521.80
2	Paragon Contractors, LLC		21.00		7,179.90
3	APAC-CENTRAL, INC.		21.83		7,463.68
0019	851(C) 8324	2" SQUARE TUBE POST	821.000	LF	
	Engineer's Estimate		**7.60**		**6,239.60**
1	BECCO CONTRACTORS, INC.		9.00		7,389.00
2	Paragon Contractors, LLC		8.50		6,978.50
3	APAC-CENTRAL, INC.		8.73		7,167.33
0020	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	78,961.000	LF	
	Engineer's Estimate		**0.30**		**23,688.30**
1	BECCO CONTRACTORS, INC.		0.36		28,425.96
2	Paragon Contractors, LLC		0.35		27,636.35
3	APAC-CENTRAL, INC.		0.36		28,425.96
0021	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	4.000	EA	
	Engineer's Estimate		**136.00**		**544.00**
1	BECCO CONTRACTORS, INC.		275.00		1,100.00
2	Paragon Contractors, LLC		265.50		1,062.00
3	APAC-CENTRAL, INC.		272.82		1,091.28
0022	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	BECCO CONTRACTORS, INC.		23,000.00		23,000.00
2	Paragon Contractors, LLC		4,300.00		4,300.00
3	APAC-CENTRAL, INC.		15,384.92		15,384.92

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**STAKING**				
0023	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	BECCO CONTRACTORS, INC.		5,500.00		5,500.00
2	Paragon Contractors, LLC		11,000.00		11,000.00
3	APAC-CENTRAL, INC.		5,456.43		5,456.43

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**CONSTRUCTION**				
0024	641 1552	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**90,000.00**		**90,000.00**
1	BECCO CONTRACTORS, INC.		35,000.00		35,000.00
2	Paragon Contractors, LLC		22,088.30		22,088.30
3	APAC-CENTRAL, INC.		62,142.42		62,142.42