Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 140 **Contract ID:** 160223
J/P No.: 30461(04) **Project No.:** STP-237C(032)CI **Contract Time:**
County: KINGFISHER
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-274): OVER KINGFISHER CREEK, 0.9 MILES SOUTH OF SH-3 NEAR KINGFISHER. PROJECT LENGTH = 0.189 MILE

	VENDORNAME	PROPOSALITEMTO		
1	K & R BUILDERS, INC.	858,178.58	85.90	100.00
2	RRY SERVICES LLC	912,799.66	91.37	106.36
3	SEWELL BROS., INC.	933,260.07	93.42	108.75
4	HASKELL LEMON CONSTRUCTION CO.	944,974.76	94.59	110.11
	Engineer's Estimate	999,030.23		
5	Bridges, Inc. DBA Scudder Bridge Co.	1,044,060.50	104.51	121.66
6	Cimarron Construction Company, LLC	1,068,305.70	106.93	124.49
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	1,118,216.96	111.93	130.30

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 140 **Contract ID:** 160223

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**45,000.00**	**45,000.00**
1	K & R BUILDERS, INC.		30,000.00	30,000.00
2	RRY SERVICES LLC		38,000.00	38,000.00
3	SEWELL BROS., INC.		30,000.00	30,000.00
4	HASKELL LEMON CONSTRUCTION CO.		43,300.00	43,300.00
5	Bridges, Inc. DBA Scudder Bridge Co.		42,500.00	42,500.00
6	Cimarron Construction Company, LLC		57,000.00	57,000.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		32,200.00	32,200.00
0002	221(C) 2801	TEMPORARY SILT FENCE	1,265.000 LF	
	Engineer's Estimate		**1.75**	**2,213.75**
1	K & R BUILDERS, INC.		1.25	1,581.25
2	RRY SERVICES LLC		1.12	1,416.80
3	SEWELL BROS., INC.		1.23	1,555.95
4	HASKELL LEMON CONSTRUCTION CO.		1.20	1,518.00
5	Bridges, Inc. DBA Scudder Bridge Co.		1.50	1,897.50
6	Cimarron Construction Company, LLC		1.20	1,518.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1.78	2,251.70
0003	221(F) 0100	TEMPORARY SILT DIKE	252.000 LF	
	Engineer's Estimate		**8.00**	**2,016.00**
1	K & R BUILDERS, INC.		8.00	2,016.00
2	RRY SERVICES LLC		7.12	1,794.24
3	SEWELL BROS., INC.		7.83	1,973.16
4	HASKELL LEMON CONSTRUCTION CO.		7.50	1,890.00
5	Bridges, Inc. DBA Scudder Bridge Co.		7.50	1,890.00
6	Cimarron Construction Company, LLC		8.00	2,016.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		9.20	2,318.40
0004	230(A) 2806	SOLID SLAB SODDING	10,055.000 SY	
	Engineer's Estimate		**1.40**	**14,077.00**
1	K & R BUILDERS, INC.		1.35	13,574.25
2	RRY SERVICES LLC		1.21	12,166.55
3	SEWELL BROS., INC.		1.35	13,574.25
4	HASKELL LEMON CONSTRUCTION CO.		1.30	13,071.50
5	Bridges, Inc. DBA Scudder Bridge Co.		1.21	12,166.55
6	Cimarron Construction Company, LLC		1.50	15,082.50
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1.44	14,479.20
0005	233(A) 2817	VEGETATIVE MULCHING	2.080 AC	
	Engineer's Estimate		**220.00**	**457.60**
1	K & R BUILDERS, INC.		140.00	291.20
2	RRY SERVICES LLC		125.00	260.00
3	SEWELL BROS., INC.		137.00	284.96
4	HASKELL LEMON CONSTRUCTION CO.		132.00	274.56
5	Bridges, Inc. DBA Scudder Bridge Co.		125.00	260.00
6	Cimarron Construction Company, LLC		150.00	312.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		115.00	239.20

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 140 **Contract ID:** 160223

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0006	303(A) 2100	AGGREGATE BASE TYPE A	423.000	CY	
	Engineer's Estimate		**82.00**		**34,686.00**
1	K & R BUILDERS, INC.		71.00		30,033.00
2	RRY SERVICES LLC		60.00		25,380.00
3	SEWELL BROS., INC.		75.00		31,725.00
4	HASKELL LEMON CONSTRUCTION CO.		72.00		30,456.00
5	Bridges, Inc. DBA Scudder Bridge Co.		72.00		30,456.00
6	Cimarron Construction Company, LLC		94.00		39,762.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		90.19		38,150.37
0007	414(B) 5725	DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT)	2,186.000	SY	
	Engineer's Estimate		**28.00**		**61,208.00**
1	K & R BUILDERS, INC.		35.00		76,510.00
2	RRY SERVICES LLC		24.00		52,464.00
3	SEWELL BROS., INC.		33.00		72,138.00
4	HASKELL LEMON CONSTRUCTION CO.		22.00		48,092.00
5	Bridges, Inc. DBA Scudder Bridge Co.		35.00		76,510.00
6	Cimarron Construction Company, LLC		27.65		60,442.90
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		39.55		86,456.30
0008	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	365.000	CY	
	Engineer's Estimate		**140.00**		**51,100.00**
1	K & R BUILDERS, INC.		117.50		42,887.50
2	RRY SERVICES LLC		125.00		45,625.00
3	SEWELL BROS., INC.		165.00		60,225.00
4	HASKELL LEMON CONSTRUCTION CO.		135.00		49,275.00
5	Bridges, Inc. DBA Scudder Bridge Co.		170.00		62,050.00
6	Cimarron Construction Company, LLC		185.00		67,525.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		181.94		66,408.10
0009	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**310.00**		**3,100.00**
1	K & R BUILDERS, INC.		240.00		2,400.00
2	RRY SERVICES LLC		250.00		2,500.00
3	SEWELL BROS., INC.		350.00		3,500.00
4	HASKELL LEMON CONSTRUCTION CO.		482.00		4,820.00
5	Bridges, Inc. DBA Scudder Bridge Co.		400.00		4,000.00
6	Cimarron Construction Company, LLC		250.00		2,500.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		410.39		4,103.90
0010	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**2,000.00**		**2,000.00**
1	K & R BUILDERS, INC.		3,000.00		3,000.00
2	RRY SERVICES LLC		2,500.00		2,500.00
3	SEWELL BROS., INC.		3,000.00		3,000.00
4	HASKELL LEMON CONSTRUCTION CO.		3,490.00		3,490.00
5	Bridges, Inc. DBA Scudder Bridge Co.		6,000.00		6,000.00
6	Cimarron Construction Company, LLC		4,000.00		4,000.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		2,300.00		2,300.00

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 140 **Contract ID:** 160223

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0011	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	2,005.000	SY	
	Engineer's Estimate		**5.00**		**10,025.00**
1	K & R BUILDERS, INC.		3.00		6,015.00
2	RRY SERVICES LLC		5.00		10,025.00
3	SEWELL BROS., INC.		4.00		8,020.00
4	HASKELL LEMON CONSTRUCTION CO.		4.80		9,624.00
5	Bridges, Inc. DBA Scudder Bridge Co.		5.00		10,025.00
6	Cimarron Construction Company, LLC		7.50		15,037.50
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		4.60		9,223.00
0012	619(C) 0924	SAWING PAVEMENT	48.000	LF	
	Engineer's Estimate		**5.00**		**240.00**
1	K & R BUILDERS, INC.		11.00		528.00
2	RRY SERVICES LLC		4.50		216.00
3	SEWELL BROS., INC.		10.00		480.00
4	HASKELL LEMON CONSTRUCTION CO.		10.50		504.00
5	Bridges, Inc. DBA Scudder Bridge Co.		6.00		288.00
6	Cimarron Construction Company, LLC		5.00		240.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		11.50		552.00
0013	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	2,276.000	LF	
	Engineer's Estimate		**0.75**		**1,707.00**
1	K & R BUILDERS, INC.		2.20		5,007.20
2	RRY SERVICES LLC		1.90		4,324.40
3	SEWELL BROS., INC.		2.20		5,007.20
4	HASKELL LEMON CONSTRUCTION CO.		2.00		4,552.00
5	Bridges, Inc. DBA Scudder Bridge Co.		1.90		4,324.40
6	Cimarron Construction Company, LLC		1.20		2,731.20
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		2.30		5,234.80

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A' (NBI# 16771)					
0014	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	190.000	CY	
	Engineer's Estimate		**12.00**		**2,280.00**
1	K & R BUILDERS, INC.		8.25		1,567.50
2	RRY SERVICES LLC		15.00		2,850.00
3	SEWELL BROS., INC.		15.00		2,850.00
4	HASKELL LEMON CONSTRUCTION CO.		17.50		3,325.00
5	Bridges, Inc. DBA Scudder Bridge Co.		24.00		4,560.00
6	Cimarron Construction Company, LLC		18.00		3,420.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		19.80		3,762.00
0015	501(G) 6309	CLSM BACKFILL	99.000	CY	
	Engineer's Estimate		**150.00**		**14,850.00**
1	K & R BUILDERS, INC.		130.00		12,870.00
2	RRY SERVICES LLC		125.00		12,375.00
3	SEWELL BROS., INC.		150.00		14,850.00
4	HASKELL LEMON CONSTRUCTION CO.		144.00		14,256.00
5	Bridges, Inc. DBA Scudder Bridge Co.		160.00		15,840.00
6	Cimarron Construction Company, LLC		160.00		15,840.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		140.92		13,951.08

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 140 **Contract ID:** 160223

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A' (NBI# 16771)				
0016	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	598.000 LF	
	Engineer's Estimate		**240.00**	**143,520.00**
1	K & R BUILDERS, INC.		216.15	129,257.70
2	RRY SERVICES LLC		250.00	149,500.00
3	SEWELL BROS., INC.		225.00	134,550.00
4	HASKELL LEMON CONSTRUCTION CO.		237.00	141,726.00
5	Bridges, Inc. DBA Scudder Bridge Co.		325.00	194,350.00
6	Cimarron Construction Company, LLC		260.00	155,480.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		256.44	153,351.12
0017	504(B) 1305	SAW-CUT GROOVING	491.800 SY	
	Engineer's Estimate		**4.60**	**2,262.28**
1	K & R BUILDERS, INC.		8.14	4,003.25
2	RRY SERVICES LLC		7.40	3,639.32
3	SEWELL BROS., INC.		7.50	3,688.50
4	HASKELL LEMON CONSTRUCTION CO.		7.80	3,836.04
5	Bridges, Inc. DBA Scudder Bridge Co.		9.00	4,426.20
6	Cimarron Construction Company, LLC		11.00	5,409.80
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		7.48	3,678.66
0018	504(C) 6250	SEALED EXPANSION JOINT	29.170 LF	
	Engineer's Estimate		**260.00**	**7,584.20**
1	K & R BUILDERS, INC.		231.00	6,738.27
2	RRY SERVICES LLC		250.00	7,292.50
3	SEWELL BROS., INC.		255.00	7,438.35
4	HASKELL LEMON CONSTRUCTION CO.		286.00	8,342.62
5	Bridges, Inc. DBA Scudder Bridge Co.		300.00	8,751.00
6	Cimarron Construction Company, LLC		285.00	8,313.45
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		243.03	7,089.19
0019	504(D) 6239	CONCRETE RAIL (TR3)	466.400 LF	
	Engineer's Estimate		**74.00**	**34,513.60**
1	K & R BUILDERS, INC.		71.00	33,114.40
2	RRY SERVICES LLC		75.00	34,980.00
3	SEWELL BROS., INC.		70.00	32,648.00
4	HASKELL LEMON CONSTRUCTION CO.		87.00	40,576.80
5	Bridges, Inc. DBA Scudder Bridge Co.		85.00	39,644.00
6	Cimarron Construction Company, LLC		105.00	48,972.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		81.32	37,927.65
0020	506(A) 1322	STRUCTURAL STEEL	580.000 LB	
	Engineer's Estimate		**2.50**	**1,450.00**
1	K & R BUILDERS, INC.		2.60	1,508.00
2	RRY SERVICES LLC		2.50	1,450.00
3	SEWELL BROS., INC.		3.00	1,740.00
4	HASKELL LEMON CONSTRUCTION CO.		6.70	3,886.00
5	Bridges, Inc. DBA Scudder Bridge Co.		3.50	2,030.00
6	Cimarron Construction Company, LLC		4.50	2,610.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		2.85	1,653.00

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 140 **Contract ID:** 160223

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A' (NBI# 16771)				
0021	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000 EA	
	Engineer's Estimate		**785.00**	**4,710.00**
1	K & R BUILDERS, INC.		875.00	5,250.00
2	RRY SERVICES LLC		1,000.00	6,000.00
3	SEWELL BROS., INC.		1,250.00	7,500.00
4	HASKELL LEMON CONSTRUCTION CO.		995.00	5,970.00
5	Bridges, Inc. DBA Scudder Bridge Co.		675.00	4,050.00
6	Cimarron Construction Company, LLC		1,200.00	7,200.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1,266.22	7,597.32
0022	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	6.000 EA	
	Engineer's Estimate		**785.00**	**4,710.00**
1	K & R BUILDERS, INC.		875.00	5,250.00
2	RRY SERVICES LLC		1,000.00	6,000.00
3	SEWELL BROS., INC.		1,250.00	7,500.00
4	HASKELL LEMON CONSTRUCTION CO.		995.00	5,970.00
5	Bridges, Inc. DBA Scudder Bridge Co.		675.00	4,050.00
6	Cimarron Construction Company, LLC		1,200.00	7,200.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1,266.22	7,597.32
0023	509(A) 1326	CLASS AA CONCRETE	154.600 CY	
	Engineer's Estimate		**570.00**	**88,122.00**
1	K & R BUILDERS, INC.		570.00	88,122.00
2	RRY SERVICES LLC		500.00	77,300.00
3	SEWELL BROS., INC.		550.00	85,030.00
4	HASKELL LEMON CONSTRUCTION CO.		557.00	86,112.20
5	Bridges, Inc. DBA Scudder Bridge Co.		550.00	85,030.00
6	Cimarron Construction Company, LLC		630.00	97,398.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		620.11	95,869.01
0024	509(B) 1328	CLASS A CONCRETE	97.200 CY	
	Engineer's Estimate		**570.00**	**55,404.00**
1	K & R BUILDERS, INC.		617.00	59,972.40
2	RRY SERVICES LLC		500.00	48,600.00
3	SEWELL BROS., INC.		550.00	53,460.00
4	HASKELL LEMON CONSTRUCTION CO.		692.00	67,262.40
5	Bridges, Inc. DBA Scudder Bridge Co.		750.00	72,900.00
6	Cimarron Construction Company, LLC		550.00	53,460.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		649.62	63,143.06
0025	511(A) 1332	REINFORCING STEEL	52,001.000 LB	
	Engineer's Estimate		**0.80**	**41,600.80**
1	K & R BUILDERS, INC.		0.76	39,520.76
2	RRY SERVICES LLC		0.85	44,200.85
3	SEWELL BROS., INC.		0.70	36,400.70
4	HASKELL LEMON CONSTRUCTION CO.		0.95	49,400.95
5	Bridges, Inc. DBA Scudder Bridge Co.		0.85	44,200.85
6	Cimarron Construction Company, LLC		0.85	44,200.85
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		0.95	49,400.95

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 140 **Contract ID:** 160223

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A' (NBI# 16771)					
0026	514(A) 6010	PILES, FURNISHED (HP 10X42)	240.000	LF	
	Engineer's Estimate		**25.00**		**6,000.00**
1	K & R BUILDERS, INC.		25.55		6,132.00
2	RRY SERVICES LLC		19.00		4,560.00
3	SEWELL BROS., INC.		25.00		6,000.00
4	HASKELL LEMON CONSTRUCTION CO.		21.00		5,040.00
5	Bridges, Inc. DBA Scudder Bridge Co.		24.00		5,760.00
6	Cimarron Construction Company, LLC		37.00		8,880.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		33.18		7,963.20
0027	514(A) 6011	PILES, FURNISHED (HP 12X53)	770.000	LF	
	Engineer's Estimate		**30.00**		**23,100.00**
1	K & R BUILDERS, INC.		30.00		23,100.00
2	RRY SERVICES LLC		24.00		18,480.00
3	SEWELL BROS., INC.		30.00		23,100.00
4	HASKELL LEMON CONSTRUCTION CO.		23.50		18,095.00
5	Bridges, Inc. DBA Scudder Bridge Co.		29.00		22,330.00
6	Cimarron Construction Company, LLC		44.75		34,457.50
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		38.82		29,891.40
0028	514(B) 6292	PILES, DRIVEN (HP 10X42)	240.000	LF	
	Engineer's Estimate		**14.00**		**3,360.00**
1	K & R BUILDERS, INC.		10.95		2,628.00
2	RRY SERVICES LLC		10.00		2,400.00
3	SEWELL BROS., INC.		15.00		3,600.00
4	HASKELL LEMON CONSTRUCTION CO.		17.50		4,200.00
5	Bridges, Inc. DBA Scudder Bridge Co.		11.00		2,640.00
6	Cimarron Construction Company, LLC		21.50		5,160.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		16.50		3,960.00
0029	514(B) 6294	PILES, DRIVEN (HP 12X53)	770.000	LF	
	Engineer's Estimate		**14.00**		**10,780.00**
1	K & R BUILDERS, INC.		12.50		9,625.00
2	RRY SERVICES LLC		10.00		7,700.00
3	SEWELL BROS., INC.		15.00		11,550.00
4	HASKELL LEMON CONSTRUCTION CO.		21.00		16,170.00
5	Bridges, Inc. DBA Scudder Bridge Co.		11.00		8,470.00
6	Cimarron Construction Company, LLC		23.50		18,095.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		16.50		12,705.00
0030	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	K & R BUILDERS, INC.		400.00		400.00
2	RRY SERVICES LLC		400.00		400.00
3	SEWELL BROS., INC.		400.00		400.00
4	HASKELL LEMON CONSTRUCTION CO.		400.00		400.00
5	Bridges, Inc. DBA Scudder Bridge Co.		400.00		400.00
6	Cimarron Construction Company, LLC		400.00		400.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		400.00		400.00

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 140 **Contract ID:** 160223

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A' (NBI# 16771)				
0031	516(A) 6093	DRILLED SHAFTS 42" DIAMETER	96.000 LF	
	Engineer's Estimate		**750.00**	**72,000.00**
1	K & R BUILDERS, INC.		507.00	48,672.00
2	RRY SERVICES LLC		675.00	64,800.00
3	SEWELL BROS., INC.		700.00	67,200.00
4	HASKELL LEMON CONSTRUCTION CO.		651.00	62,496.00
5	Bridges, Inc. DBA Scudder Bridge Co.		750.00	72,000.00
6	Cimarron Construction Company, LLC		700.00	67,200.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		860.26	82,584.96
0032	516(C) 6200	CROSSHOLE SONIC LOGGING	1.000 EA	
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	K & R BUILDERS, INC.		2,200.00	2,200.00
2	RRY SERVICES LLC		2,700.00	2,700.00
3	SEWELL BROS., INC.		1,650.00	1,650.00
4	HASKELL LEMON CONSTRUCTION CO.		1,590.00	1,590.00
5	Bridges, Inc. DBA Scudder Bridge Co.		2,000.00	2,000.00
6	Cimarron Construction Company, LLC		1,800.00	1,800.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		7,150.00	7,150.00
0033	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,623.000 TON	
	Engineer's Estimate		**45.00**	**73,035.00**
1	K & R BUILDERS, INC.		47.05	76,362.15
2	RRY SERVICES LLC		48.00	77,904.00
3	SEWELL BROS., INC.		48.00	77,904.00
4	HASKELL LEMON CONSTRUCTION CO.		45.00	73,035.00
5	Bridges, Inc. DBA Scudder Bridge Co.		48.00	77,904.00
6	Cimarron Construction Company, LLC		58.00	94,134.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		52.67	85,483.41
0034	601(C) 1355	TYPE I-A FILTER BLANKET	541.000 TON	
	Engineer's Estimate		**42.00**	**22,722.00**
1	K & R BUILDERS, INC.		36.75	19,881.75
2	RRY SERVICES LLC		38.00	20,558.00
3	SEWELL BROS., INC.		37.00	20,017.00
4	HASKELL LEMON CONSTRUCTION CO.		37.00	20,017.00
5	Bridges, Inc. DBA Scudder Bridge Co.		38.00	20,558.00
6	Cimarron Construction Company, LLC		48.00	25,968.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		40.14	21,715.74
0035	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000 LF	
	Engineer's Estimate		**28.00**	**1,456.00**
1	K & R BUILDERS, INC.		25.00	1,300.00
2	RRY SERVICES LLC		25.00	1,300.00
3	SEWELL BROS., INC.		25.00	1,300.00
4	HASKELL LEMON CONSTRUCTION CO.		38.50	2,002.00
5	Bridges, Inc. DBA Scudder Bridge Co.		32.00	1,664.00
6	Cimarron Construction Company, LLC		20.00	1,040.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		30.86	1,604.72

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 140 **Contract ID:** 160223

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A' (NBI# 16771)				
0036	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	30.000 LF	
	Engineer's Estimate		**28.00**	**840.00**
1	K & R BUILDERS, INC.		38.00	1,140.00
2	RRY SERVICES LLC		25.00	750.00
3	SEWELL BROS., INC.		25.00	750.00
4	HASKELL LEMON CONSTRUCTION CO.		28.00	840.00
5	Bridges, Inc. DBA Scudder Bridge Co.		32.00	960.00
6	Cimarron Construction Company, LLC		20.00	600.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		33.32	999.60
0037	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**35,000.00**	**35,000.00**
1	K & R BUILDERS, INC.		9,500.00	9,500.00
2	RRY SERVICES LLC		20,000.00	20,000.00
3	SEWELL BROS., INC.		20,000.00	20,000.00
4	HASKELL LEMON CONSTRUCTION CO.		17,450.00	17,450.00
5	Bridges, Inc. DBA Scudder Bridge Co.		25,000.00	25,000.00
6	Cimarron Construction Company, LLC		37,000.00	37,000.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		49,500.00	49,500.00
0038	623(A) 1418	BEAM GUARDRAIL W-BEAM SINGLE	100.000 LF	
	Engineer's Estimate		**20.00**	**2,000.00**
1	K & R BUILDERS, INC.		17.22	1,722.00
2	RRY SERVICES LLC		16.00	1,600.00
3	SEWELL BROS., INC.		16.50	1,650.00
4	HASKELL LEMON CONSTRUCTION CO.		17.00	1,700.00
5	Bridges, Inc. DBA Scudder Bridge Co.		16.00	1,600.00
6	Cimarron Construction Company, LLC		18.00	1,800.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		17.22	1,722.00
0039	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,650.00**	**6,600.00**
1	K & R BUILDERS, INC.		1,512.50	6,050.00
2	RRY SERVICES LLC		1,600.00	6,400.00
3	SEWELL BROS., INC.		1,450.00	5,800.00
4	HASKELL LEMON CONSTRUCTION CO.		1,700.00	6,800.00
5	Bridges, Inc. DBA Scudder Bridge Co.		1,600.00	6,400.00
6	Cimarron Construction Company, LLC		1,650.00	6,600.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1,512.50	6,050.00
0040	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,100.00**	**8,400.00**
1	K & R BUILDERS, INC.		2,524.50	10,098.00
2	RRY SERVICES LLC		2,100.00	8,400.00
3	SEWELL BROS., INC.		2,200.00	8,800.00
4	HASKELL LEMON CONSTRUCTION CO.		2,220.00	8,880.00
5	Bridges, Inc. DBA Scudder Bridge Co.		2,100.00	8,400.00
6	Cimarron Construction Company, LLC		2,750.00	11,000.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		2,524.50	10,098.00

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 140 **Contract ID:** 160223

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' (NBI# 16771)**		
0041	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**6,000.00**	**6,000.00**
1	K & R BUILDERS, INC.	4,400.00	4,400.00
2	RRY SERVICES LLC	4,800.00	4,800.00
3	SEWELL BROS., INC.	5,300.00	5,300.00
4	HASKELL LEMON CONSTRUCTION CO.	3,760.00	3,760.00
5	Bridges, Inc. DBA Scudder Bridge Co.	3,550.00	3,550.00
6	Cimarron Construction Company, LLC	9,000.00	9,000.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	5,280.00	5,280.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0042	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	K & R BUILDERS, INC.	6,300.00	6,300.00
2	RRY SERVICES LLC	7,988.00	7,988.00
3	SEWELL BROS., INC.	5,100.00	5,100.00
4	HASKELL LEMON CONSTRUCTION CO.	6,070.00	6,070.00
5	Bridges, Inc. DBA Scudder Bridge Co.	5,725.00	5,725.00
6	Cimarron Construction Company, LLC	6,500.00	6,500.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	6,325.00	6,325.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		
0043	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	K & R BUILDERS, INC.	2,650.00	2,650.00
2	RRY SERVICES LLC	1,200.00	1,200.00
3	SEWELL BROS., INC.	4,000.00	4,000.00
4	HASKELL LEMON CONSTRUCTION CO.	2,830.00	2,830.00
5	Bridges, Inc. DBA Scudder Bridge Co.	3,500.00	3,500.00
6	Cimarron Construction Company, LLC	6,500.00	6,500.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	2,300.00	2,300.00
0044	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**85,000.00**	**85,000.00**
1	K & R BUILDERS, INC.	25,000.00	25,000.00
2	RRY SERVICES LLC	70,000.00	70,000.00
3	SEWELL BROS., INC.	50,000.00	50,000.00
4	HASKELL LEMON CONSTRUCTION CO.	52,068.69	52,068.69
5	Bridges, Inc. DBA Scudder Bridge Co.	43,000.00	43,000.00
6	Cimarron Construction Company, LLC	14,500.00	14,500.00
7	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	73,546.60	73,546.60