Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 260 **Contract ID:** 160233
J/P No.: 29447(04) **Project No.:** ACNHPP-008N(087)SS **Contract Time:**
County: TEXAS
Description: BRIDGE AND APPROACHES US-54: OVER PONY CREEK, 10.8 MILES NORTHEAST OF THE SH-3 JUNCTION NEAR GUYMON. PROJECT LENGTH = 0.055 MILE

	VENDORNAME	PROPOSALITEMTO		
1	Bridges, Inc. DBA Scudder Bridge Co.	1,354,334.20	98.69	100.00
	Engineer's Estimate	1,372,373.10		
2	KLAVER CONSTRUCTION COMPANY, INC.	1,386,772.45	101.05	102.40
3	SEWELL BROS., INC.	1,582,609.86	115.32	116.86
4	K & R BUILDERS, INC.	1,597,464.21	116.40	117.95

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 260 **Contract ID:** 160233

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Bridges, Inc. DBA Scudder Bridge Co.	2,500.00	2,500.00
2	KLAVER CONSTRUCTION COMPANY, INC.	9,618.00	9,618.00
3	SEWELL BROS., INC.	30,000.00	30,000.00
4	K & R BUILDERS, INC.	11,250.00	11,250.00
0002	202(A) 0183 UNCLASSIFIED EXCAVATION		1,700.000 CY
	Engineer's Estimate	**9.00**	**15,300.00**
1	Bridges, Inc. DBA Scudder Bridge Co.	9.25	15,725.00
2	KLAVER CONSTRUCTION COMPANY, INC.	10.32	17,544.00
3	SEWELL BROS., INC.	10.00	17,000.00
4	K & R BUILDERS, INC.	12.22	20,774.00
0003	202(D) 0184 UNCLASSIFIED BORROW		5,781.000 CY
	Engineer's Estimate	**10.00**	**57,810.00**
1	Bridges, Inc. DBA Scudder Bridge Co.	16.00	92,496.00
2	KLAVER CONSTRUCTION COMPANY, INC.	13.00	75,153.00
3	SEWELL BROS., INC.	14.00	80,934.00
4	K & R BUILDERS, INC.	18.46	106,717.26
0004	205(A) 4229 TYPE A-SALVAGED TOPSOIL		1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	Bridges, Inc. DBA Scudder Bridge Co.	1,800.00	1,800.00
2	KLAVER CONSTRUCTION COMPANY, INC.	21,630.00	21,630.00
3	SEWELL BROS., INC.	15,000.00	15,000.00
4	K & R BUILDERS, INC.	10,500.00	10,500.00
0005	221(C) 2801 TEMPORARY SILT FENCE		110.000 LF
	Engineer's Estimate	**2.00**	**220.00**
1	Bridges, Inc. DBA Scudder Bridge Co.	3.50	385.00
2	KLAVER CONSTRUCTION COMPANY, INC.	3.50	385.00
3	SEWELL BROS., INC.	3.85	423.50
4	K & R BUILDERS, INC.	5.50	605.00
0006	221(F) 0100 TEMPORARY SILT DIKE		98.000 LF
	Engineer's Estimate	**9.00**	**882.00**
1	Bridges, Inc. DBA Scudder Bridge Co.	18.00	1,764.00
2	KLAVER CONSTRUCTION COMPANY, INC.	18.00	1,764.00
3	SEWELL BROS., INC.	20.00	1,960.00
4	K & R BUILDERS, INC.	15.00	1,470.00
0007	230(A) 2806 SOLID SLAB SODDING		8,678.000 SY
	Engineer's Estimate	**1.75**	**15,186.50**
1	Bridges, Inc. DBA Scudder Bridge Co.	3.00	26,034.00
2	KLAVER CONSTRUCTION COMPANY, INC.	2.98	25,860.44
3	SEWELL BROS., INC.	3.50	30,373.00
4	K & R BUILDERS, INC.	3.58	31,067.24
0008	233(A) 2817 VEGETATIVE MULCHING		1.790 AC
	Engineer's Estimate	**680.00**	**1,217.20**
1	Bridges, Inc. DBA Scudder Bridge Co.	50.00	89.50
2	KLAVER CONSTRUCTION COMPANY, INC.	50.00	89.50
3	SEWELL BROS., INC.	55.00	98.45
4	K & R BUILDERS, INC.	200.00	358.00

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 260 **Contract ID:** 160233

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0001 ROADWAY

0009	241 2832	MOWING	3.580	AC
	Engineer's Estimate		**80.00**	**286.40**
1	Bridges, Inc. DBA Scudder Bridge Co.		65.00	232.70
2	KLAVER CONSTRUCTION COMPANY, INC.		65.00	232.70
3	SEWELL BROS., INC.		72.00	257.76
4	K & R BUILDERS, INC.		150.00	537.00
0010	305 0125	CALICHE BASE	331.000	CY
	Engineer's Estimate		**90.00**	**29,790.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		54.25	17,956.75
2	KLAVER CONSTRUCTION COMPANY, INC.		45.00	14,895.00
3	SEWELL BROS., INC.		100.00	33,100.00
4	K & R BUILDERS, INC.		70.00	23,170.00
0011	310(B) 0149	SUBGRADE, METHOD B	3,441.000	SY
	Engineer's Estimate		**5.00**	**17,205.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		3.25	11,183.25
2	KLAVER CONSTRUCTION COMPANY, INC.		3.27	11,252.07
3	SEWELL BROS., INC.		4.35	14,968.35
4	K & R BUILDERS, INC.		5.00	17,205.00
0012	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	293.000	TON
	Engineer's Estimate		**60.00**	**17,580.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		66.00	19,338.00
2	KLAVER CONSTRUCTION COMPANY, INC.		72.66	21,289.38
3	SEWELL BROS., INC.		66.00	19,338.00
4	K & R BUILDERS, INC.		80.00	23,440.00
0013	407(B) 0250	TACK COAT	518.000	GAL
	Engineer's Estimate		**3.00**	**1,554.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		3.50	1,813.00
2	KLAVER CONSTRUCTION COMPANY, INC.		3.50	1,813.00
3	SEWELL BROS., INC.		3.85	1,994.30
4	K & R BUILDERS, INC.		4.00	2,072.00
0014	408 5774	PRIME COAT	1,830.000	GAL
	Engineer's Estimate		**6.00**	**10,980.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		7.50	13,725.00
2	KLAVER CONSTRUCTION COMPANY, INC.		7.50	13,725.00
3	SEWELL BROS., INC.		8.25	15,097.50
4	K & R BUILDERS, INC.		8.25	15,097.50
0015	411(B) 5935	SUPERPAVE, TYPE S3(PG 76-28 OK)	161.000	TON
	Engineer's Estimate		**105.00**	**16,905.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		136.00	21,896.00
2	KLAVER CONSTRUCTION COMPANY, INC.		136.00	21,896.00
3	SEWELL BROS., INC.		167.00	26,887.00
4	K & R BUILDERS, INC.		156.25	25,156.25
0016	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	1,009.000	TON
	Engineer's Estimate		**100.00**	**100,900.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		134.00	135,206.00
2	KLAVER CONSTRUCTION COMPANY, INC.		134.00	135,206.00
3	SEWELL BROS., INC.		156.00	157,404.00
4	K & R BUILDERS, INC.		153.75	155,133.75

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 260 **Contract ID:** 160233

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0017	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	106.000 TON	
	Engineer's Estimate		**120.00**	**12,720.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		141.00	14,946.00
2	KLAVER CONSTRUCTION COMPANY, INC.		141.00	14,946.00
3	SEWELL BROS., INC.		181.00	19,186.00
4	K & R BUILDERS, INC.		162.75	17,251.50
0018	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	385.000 TON	
	Engineer's Estimate		**120.00**	**46,200.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		136.00	52,360.00
2	KLAVER CONSTRUCTION COMPANY, INC.		136.00	52,360.00
3	SEWELL BROS., INC.		157.00	60,445.00
4	K & R BUILDERS, INC.		156.25	60,156.25
0019	613(B) 0689	18" CORR. GALV. STEEL PIPE	370.000 LF	
	Engineer's Estimate		**40.00**	**14,800.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		33.50	12,395.00
2	KLAVER CONSTRUCTION COMPANY, INC.		23.39	8,654.30
3	SEWELL BROS., INC.		35.00	12,950.00
4	K & R BUILDERS, INC.		45.00	16,650.00
0020	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	38.000 LF	
	Engineer's Estimate		**28.00**	**1,064.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		35.75	1,358.50
2	KLAVER CONSTRUCTION COMPANY, INC.		27.22	1,034.36
3	SEWELL BROS., INC.		40.00	1,520.00
4	K & R BUILDERS, INC.		50.00	1,900.00
0021	613(M) 7186	TYPE A4 CULVERT END TREATMENT	1.000 EA	
	Engineer's Estimate		**1,025.00**	**1,025.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		1,250.00	1,250.00
2	KLAVER CONSTRUCTION COMPANY, INC.		1,800.00	1,800.00
3	SEWELL BROS., INC.		1,500.00	1,500.00
4	K & R BUILDERS, INC.		2,300.00	2,300.00
0022	613(M) 7196	TYPE A6 CULVERT END TREATMENT	1.000 EA	
	Engineer's Estimate		**1,300.00**	**1,300.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		1,500.00	1,500.00
2	KLAVER CONSTRUCTION COMPANY, INC.		2,000.00	2,000.00
3	SEWELL BROS., INC.		1,500.00	1,500.00
4	K & R BUILDERS, INC.		2,400.00	2,400.00
0023	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		4,200.00	4,200.00
2	KLAVER CONSTRUCTION COMPANY, INC.		10,820.15	10,820.15
3	SEWELL BROS., INC.		5,000.00	5,000.00
4	K & R BUILDERS, INC.		10,000.00	10,000.00
0024	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	3,441.000 SY	
	Engineer's Estimate		**3.00**	**10,323.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		6.00	20,646.00
2	KLAVER CONSTRUCTION COMPANY, INC.		5.71	19,648.11
3	SEWELL BROS., INC.		5.00	17,205.00
4	K & R BUILDERS, INC.		11.00	37,851.00

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 260 **Contract ID:** 160233

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0025	619(B) 4780	REMOVAL OF GUARDRAIL	813.000	LF	
	Engineer's Estimate		**4.00**		**3,252.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		4.50		3,658.50
2	KLAVER CONSTRUCTION COMPANY, INC.		10.00		8,130.00
3	SEWELL BROS., INC.		6.00		4,878.00
4	K & R BUILDERS, INC.		5.00		4,065.00
0026	619(C) 0924	SAWING PAVEMENT	694.000	LF	
	Engineer's Estimate		**3.00**		**2,082.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		10.00		6,940.00
2	KLAVER CONSTRUCTION COMPANY, INC.		20.00		13,880.00
3	SEWELL BROS., INC.		5.00		3,470.00
4	K & R BUILDERS, INC.		7.00		4,858.00
0027	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	56.000	LF	
	Engineer's Estimate		**21.00**		**1,176.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		67.00		3,752.00
2	KLAVER CONSTRUCTION COMPANY, INC.		99.00		5,544.00
3	SEWELL BROS., INC.		109.00		6,104.00
4	K & R BUILDERS, INC.		150.00		8,400.00
0028	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000	EA	
	Engineer's Estimate		**2,300.00**		**9,200.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		3,000.00		12,000.00
2	KLAVER CONSTRUCTION COMPANY, INC.		2,550.00		10,200.00
3	SEWELL BROS., INC.		2,800.00		11,200.00
4	K & R BUILDERS, INC.		2,950.00		11,800.00
0029	853 9066	GUARDRAIL DELINEATORS(TYPE 1, CODE 1)	4.000	EA	
	Engineer's Estimate		**13.00**		**52.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		18.50		74.00
2	KLAVER CONSTRUCTION COMPANY, INC.		12.50		50.00
3	SEWELL BROS., INC.		14.00		56.00
4	K & R BUILDERS, INC.		20.00		80.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A' (NBI 19223)					
0030	202(A) 1301	UNCLASSIFIED EXCAVATION	970.000	CY	
	Engineer's Estimate		**10.00**		**9,700.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		25.00		24,250.00
2	KLAVER CONSTRUCTION COMPANY, INC.		8.82		8,555.40
3	SEWELL BROS., INC.		14.00		13,580.00
4	K & R BUILDERS, INC.		12.00		11,640.00
0031	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	271.000	CY	
	Engineer's Estimate		**30.00**		**8,130.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		25.00		6,775.00
2	KLAVER CONSTRUCTION COMPANY, INC.		5.00		1,355.00
3	SEWELL BROS., INC.		20.00		5,420.00
4	K & R BUILDERS, INC.		16.50		4,471.50

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 260 **Contract ID:** 160233

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' (NBI 19223)**		
0032	509(A) 1326	CLASS AA CONCRETE	742.000 CY
	Engineer's Estimate	**550.00**	**408,100.00**
1	Bridges, Inc. DBA Scudder Bridge Co.	425.00	315,350.00
2	KLAVER CONSTRUCTION COMPANY, INC.	359.48	266,734.16
3	SEWELL BROS., INC.	600.00	445,200.00
4	K & R BUILDERS, INC.	604.00	448,168.00
0033	511(A) 1332	REINFORCING STEEL	132,940.000 LB
	Engineer's Estimate	**1.00**	**132,940.00**
1	Bridges, Inc. DBA Scudder Bridge Co.	1.00	132,940.00
2	KLAVER CONSTRUCTION COMPANY, INC.	0.85	112,999.00
3	SEWELL BROS., INC.	0.75	99,705.00
4	K & R BUILDERS, INC.	0.88	116,987.20
0034	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**40,000.00**	**40,000.00**
1	Bridges, Inc. DBA Scudder Bridge Co.	65,000.00	65,000.00
2	KLAVER CONSTRUCTION COMPANY, INC.	65,000.00	65,000.00
3	SEWELL BROS., INC.	35,000.00	35,000.00
4	K & R BUILDERS, INC.	60,000.00	60,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**		
0035	857(A) 8839	CONSTRUCTION TRAFFIC STRIPE(PAINT)(4" WIDE)	5,400.000 LF
	Engineer's Estimate	**0.10**	**540.00**
1	Bridges, Inc. DBA Scudder Bridge Co.	0.15	810.00
2	KLAVER CONSTRUCTION COMPANY, INC.	0.15	810.00
3	SEWELL BROS., INC.	0.17	918.00
4	K & R BUILDERS, INC.	0.17	918.00
0036	857(E) 8890	(PL)CONSTRUCTION ZONE PAVEMENT MARKERS(FLEX TAB)TYF	600.000 EA
	Engineer's Estimate	**0.50**	**300.00**
1	Bridges, Inc. DBA Scudder Bridge Co.	1.00	600.00
2	KLAVER CONSTRUCTION COMPANY, INC.	1.00	600.00
3	SEWELL BROS., INC.	1.05	630.00
4	K & R BUILDERS, INC.	1.20	720.00
0037	871(B) 8705	(SP)CONST.ZONE IMPACT ATTEN.	120.000 SD
	Engineer's Estimate	**25.00**	**3,000.00**
1	Bridges, Inc. DBA Scudder Bridge Co.	10.00	1,200.00
2	KLAVER CONSTRUCTION COMPANY, INC.	10.00	1,200.00
3	SEWELL BROS., INC.	11.00	1,320.00
4	K & R BUILDERS, INC.	12.00	1,440.00
0038	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	6,000.000 LF
	Engineer's Estimate	**30.00**	**180,000.00**
1	Bridges, Inc. DBA Scudder Bridge Co.	28.00	168,000.00
2	KLAVER CONSTRUCTION COMPANY, INC.	38.00	228,000.00
3	SEWELL BROS., INC.	45.00	270,000.00
4	K & R BUILDERS, INC.	20.00	120,000.00

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 260 **Contract ID:** 160233

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0039	878(B) 8487	MODULAR GLARE SCREEN (TEMPORARY)	12,960.000	SD	
	Engineer's Estimate		**0.15**		**1,944.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		0.10		1,296.00
2	KLAVER CONSTRUCTION COMPANY, INC.		0.10		1,296.00
3	SEWELL BROS., INC.		0.12		1,555.20
4	K & R BUILDERS, INC.		0.10		1,296.00
0040	880(A) 8812	ARROW DISPLAY(TYPE C)	240.000	SD	
	Engineer's Estimate		**7.00**		**1,680.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		1.00		240.00
2	KLAVER CONSTRUCTION COMPANY, INC.		1.00		240.00
3	SEWELL BROS., INC.		1.10		264.00
4	K & R BUILDERS, INC.		10.00		2,400.00
0041	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,880.000	SD	
	Engineer's Estimate		**1.30**		**3,744.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		0.25		720.00
2	KLAVER CONSTRUCTION COMPANY, INC.		0.25		720.00
3	SEWELL BROS., INC.		0.27		777.60
4	K & R BUILDERS, INC.		0.30		864.00
0042	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	3,000.000	SD	
	Engineer's Estimate		**1.40**		**4,200.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		0.25		750.00
2	KLAVER CONSTRUCTION COMPANY, INC.		0.25		750.00
3	SEWELL BROS., INC.		0.27		810.00
4	K & R BUILDERS, INC.		0.31		930.00
0043	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,240.000	SD	
	Engineer's Estimate		**2.00**		**6,480.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		2.00		6,480.00
2	KLAVER CONSTRUCTION COMPANY, INC.		2.00		6,480.00
3	SEWELL BROS., INC.		2.80		9,072.00
4	K & R BUILDERS, INC.		0.32		1,036.80
0044	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	1,440.000	SD	
	Engineer's Estimate		**0.40**		**576.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		2.00		2,880.00
2	KLAVER CONSTRUCTION COMPANY, INC.		2.00		2,880.00
3	SEWELL BROS., INC.		3.75		5,400.00
4	K & R BUILDERS, INC.		2.40		3,456.00
0045	880(C) 8848	WING BARRICADES	480.000	SD	
	Engineer's Estimate		**0.50**		**240.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		1.00		480.00
2	KLAVER CONSTRUCTION COMPANY, INC.		1.00		480.00
3	SEWELL BROS., INC.		1.10		528.00
4	K & R BUILDERS, INC.		1.20		576.00
0046	880(D) 8854	VERTICAL PANELS	4,200.000	SD	
	Engineer's Estimate		**0.04**		**168.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		0.15		630.00
2	KLAVER CONSTRUCTION COMPANY, INC.		0.15		630.00
3	SEWELL BROS., INC.		0.18		756.00
4	K & R BUILDERS, INC.		0.18		756.00

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 260 **Contract ID:** 160233

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0047	880(E) 8860	WARNING LIGHTS(TYPE A)	1,200.000 SD	
	Engineer's Estimate		**0.40**	**480.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		7.00	8,400.00
2	KLAVER CONSTRUCTION COMPANY, INC.		7.00	8,400.00
3	SEWELL BROS., INC.		9.20	11,040.00
4	K & R BUILDERS, INC.		10.00	12,000.00
0048	880(F) 8878	DRUMS	5,400.000 SD	
	Engineer's Estimate		**0.30**	**1,620.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		0.20	1,080.00
2	KLAVER CONSTRUCTION COMPANY, INC.		0.20	1,080.00
3	SEWELL BROS., INC.		0.22	1,188.00
4	K & R BUILDERS, INC.		0.24	1,296.00
0049	880(G) 8890	CHANNELIZER CONES	3,600.000 SD	
	Engineer's Estimate		**0.30**	**1,080.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		0.35	1,260.00
2	KLAVER CONSTRUCTION COMPANY, INC.		0.35	1,260.00
3	SEWELL BROS., INC.		0.37	1,332.00
4	K & R BUILDERS, INC.		0.42	1,512.00
0050	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	268.000 SD	
	Engineer's Estimate		**23.00**	**6,164.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		15.00	4,020.00
2	KLAVER CONSTRUCTION COMPANY, INC.		15.00	4,020.00
3	SEWELL BROS., INC.		24.50	6,566.00
4	K & R BUILDERS, INC.		18.00	4,824.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**TRAFFIC SIGNING AND STRIPING**			
0051	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	6.000 EA	
	Engineer's Estimate		**55.00**	**330.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		50.00	300.00
2	KLAVER CONSTRUCTION COMPANY, INC.		50.00	300.00
3	SEWELL BROS., INC.		55.00	330.00
4	K & R BUILDERS, INC.		150.00	900.00
0052	850(A) 8110	SHEET ALUMINUM SIGNS	42.600 SF	
	Engineer's Estimate		**35.00**	**1,491.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		35.00	1,491.00
2	KLAVER CONSTRUCTION COMPANY, INC.		35.00	1,491.00
3	SEWELL BROS., INC.		37.00	1,576.20
4	K & R BUILDERS, INC.		39.06	1,663.96
0053	851(C) 8330	2 1/2" SQUARE TUBE POST	84.000 LF	
	Engineer's Estimate		**9.00**	**756.00**
1	Bridges, Inc. DBA Scudder Bridge Co.		12.00	1,008.00
2	KLAVER CONSTRUCTION COMPANY, INC.		12.00	1,008.00
3	SEWELL BROS., INC.		13.00	1,092.00
4	K & R BUILDERS, INC.		16.00	1,344.00

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 260 **Contract ID:** 160233

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**TRAFFIC SIGNING AND STRIPING**	
0054	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	4,000.000 LF
	Engineer's Estimate	**0.55**	**2,200.00**
1	Bridges, Inc. DBA Scudder Bridge Co.	0.50	2,000.00
2	KLAVER CONSTRUCTION COMPANY, INC.	0.50	2,000.00
3	SEWELL BROS., INC.	0.55	2,200.00
4	K & R BUILDERS, INC.	0.50	2,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**STAKING**	
0055	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	Bridges, Inc. DBA Scudder Bridge Co.	7,650.00	7,650.00
2	KLAVER CONSTRUCTION COMPANY, INC.	6,500.00	6,500.00
3	SEWELL BROS., INC.	6,500.00	6,500.00
4	K & R BUILDERS, INC.	12,000.00	12,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0006**	**CONSTRUCTION**	
0056	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Bridges, Inc. DBA Scudder Bridge Co.	3,500.00	3,500.00
2	KLAVER CONSTRUCTION COMPANY, INC.	6,000.00	6,000.00
3	SEWELL BROS., INC.	5,000.00	5,000.00
4	K & R BUILDERS, INC.	10,000.00	10,000.00
0057	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**125,000.00**	**125,000.00**
1	Bridges, Inc. DBA Scudder Bridge Co.	98,000.00	98,000.00
2	KLAVER CONSTRUCTION COMPANY, INC.	134,563.88	134,563.88
3	SEWELL BROS., INC.	65,000.00	65,000.00
4	K & R BUILDERS, INC.	152,000.00	152,000.00