Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 015 **Contract ID:** 160236
J/P No.: 28139(04) **Project No.:** SSR-106C(122)SR **Contract Time:**
County: BLAINE
Description: RESURFACE (P.C. CONCRETE) SH-51: FROM 1.09 MILES EAST OF THE SH-58 SOUTH JUNCTION, EXTEND EAST NEAR CANTON. PROJECT LENGTH = 4.950 MILES

	VENDORNAME	PROPOSALITEMTO		
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC JV	2,626,298.62	93.94	100.00
	Engineer's Estimate	2,795,777.00		
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	3,211,034.85	114.85	122.26
3	SHERWOOD CONSTRUCTION CO., INC.	3,224,434.81	115.33	122.77
4	EMERY SAPP & SONS, INC.	3,278,194.00	117.26	124.82

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 015 **Contract ID:** 160236

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount
Section: 0001 ROADWAY			
0001	202(D) 0184	UNCLASSIFIED BORROW	1,000.000 CY
	Engineer's Estimate		**15.00 / 15,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		9.18 / 9,180.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		20.00 / 20,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		31.18 / 31,180.00
4	EMERY SAPP & SONS, INC.		59.75 / 59,750.00
0002	230(A) 2806	SOLID SLAB SODDING	22,660.000 SY
	Engineer's Estimate		**1.90 / 43,054.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1.34 / 30,364.40
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		1.09 / 24,699.40
3	SHERWOOD CONSTRUCTION CO., INC.		1.31 / 29,684.60
4	EMERY SAPP & SONS, INC.		1.15 / 26,059.00
0003	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,000.000 TON
	Engineer's Estimate		**30.00 / 30,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		30.62 / 30,620.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		48.00 / 48,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		31.04 / 31,040.00
4	EMERY SAPP & SONS, INC.		34.55 / 34,550.00
0004	412 5267	COLD MILLING PAVEMENT	96,751.000 SY
	Engineer's Estimate		**6.00 / 580,506.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1.12 / 108,361.12
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		2.95 / 285,415.45
3	SHERWOOD CONSTRUCTION CO., INC.		1.64 / 158,671.64
4	EMERY SAPP & SONS, INC.		2.15 / 208,014.65
0005	414(D) 0220	BONDED CONCRETE OVERLAY	98,485.000 SY
	Engineer's Estimate		**5.00 / 492,425.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		5.47 / 538,712.95
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		10.00 / 984,850.00
3	SHERWOOD CONSTRUCTION CO., INC.		6.37 / 627,349.45
4	EMERY SAPP & SONS, INC.		5.55 / 546,591.75
0006	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	14,089.000 CY
	Engineer's Estimate		**103.00 / 1,451,167.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		120.00 / 1,690,680.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		115.00 / 1,620,235.00
3	SHERWOOD CONSTRUCTION CO., INC.		152.73 / 2,151,812.97
4	EMERY SAPP & SONS, INC.		151.50 / 2,134,483.50

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount
Section: 0002 TRAFFIC			
0007	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	88,500.000 LF
	Engineer's Estimate		**0.65 / 57,525.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		0.55 / 48,675.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		0.51 / 45,135.00
3	SHERWOOD CONSTRUCTION CO., INC.		0.62 / 54,870.00
4	EMERY SAPP & SONS, INC.		0.55 / 48,675.00

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 015 **Contract ID:** 160236

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC**				
0008	855(A) 8814	TRAFFIC STRIPE(PLASTIC)(8" WIDE)	250.000	LF	
	Engineer's Estimate		**1.80**		**450.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		3.73		932.50
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		2.00		500.00
3	SHERWOOD CONSTRUCTION CO., INC.		4.17		1,042.50
4	EMERY SAPP & SONS, INC.		3.75		937.50
0009	855(A) 8818	TRAFFIC STRIPE(PLASTIC)(12" WIDE)	100.000	LF	
	Engineer's Estimate		**3.00**		**300.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		4.26		426.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		2.00		200.00
3	SHERWOOD CONSTRUCTION CO., INC.		4.76		476.00
4	EMERY SAPP & SONS, INC.		4.30		430.00
0010	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	70.000	LF	
	Engineer's Estimate		**5.00**		**350.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		4.37		305.90
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		10.00		700.00
3	SHERWOOD CONSTRUCTION CO., INC.		4.88		341.60
4	EMERY SAPP & SONS, INC.		4.50		315.00
0011	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**25,000.00**		**25,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		8,040.75		8,040.75
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		9,000.00		9,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		8,991.45		8,991.45
4	EMERY SAPP & SONS, INC.		8,313.00		8,313.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**CONSTRUCTION**				
0012	641 1399	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**100,000.00**		**100,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		160,000.00		160,000.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		172,300.00		172,300.00
3	SHERWOOD CONSTRUCTION CO., INC.		128,974.60		128,974.60
4	EMERY SAPP & SONS, INC.		210,074.60		210,074.60