Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 105 **Contract ID:** 160237
J/P No.: 29627(04) **Project No.:** SSR-229N(008)SR **Contract Time:**
County: HARMON
Description: RESURFACE (ASPHALT) US-62: FROM THE TEXAS STATE LINE, EXTEND EAST NEAR HOLLIS.
PROJECT LENGTH = 6.020 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,882,196.20		
1	CASWELL CONSTRUCTION, INC.	2,069,885.69	109.97	100.00
2	RK Hall Construction	2,338,992.14	124.27	113.00

Letting Date: June 16, 2016, 10:30 A.M.
Call Order: 105 **Contract ID:** 160237

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	19,494.000 TON	
	Engineer's Estimate		**85.00**	**1,656,990.00**
1	CASWELL CONSTRUCTION, INC.		93.74	1,827,367.56
2	RK Hall Construction		110.55	2,155,061.70
0002	412 5267	COLD MILLING PAVEMENT	24,799.000 SY	
	Engineer's Estimate		**6.00**	**148,794.00**
1	CASWELL CONSTRUCTION, INC.		5.29	131,186.71
2	RK Hall Construction		3.89	96,468.11

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0003	828(A) 8142	VEHICLE LOOP DETECTOR	13.000 EA	
	Engineer's Estimate		**175.00**	**2,275.00**
1	CASWELL CONSTRUCTION, INC.		1,914.94	24,894.22
2	RK Hall Construction		1,403.44	18,244.72
0004	828(B) 8136	LOOP DETECTOR WIRE	1,966.000 LF	
	Engineer's Estimate		**4.20**	**8,257.20**
1	CASWELL CONSTRUCTION, INC.		10.77	21,173.82
2	RK Hall Construction		8.56	16,828.96
0005	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	89,000.000 LF	
	Engineer's Estimate		**0.65**	**57,850.00**
1	CASWELL CONSTRUCTION, INC.		0.50	44,500.00
2	RK Hall Construction		0.52	46,280.00
0006	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	350.000 LF	
	Engineer's Estimate		**1.80**	**630.00**
1	CASWELL CONSTRUCTION, INC.		2.39	836.50
2	RK Hall Construction		0.70	245.00
0007	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	110.000 LF	
	Engineer's Estimate		**6.00**	**660.00**
1	CASWELL CONSTRUCTION, INC.		5.98	657.80
2	RK Hall Construction		5.35	588.50
0008	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	2.000 EA	
	Engineer's Estimate		**120.00**	**240.00**
1	CASWELL CONSTRUCTION, INC.		359.05	718.10
2	RK Hall Construction		294.25	588.50
0009	856(B) 8870	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	8.000 EA	
	Engineer's Estimate		**250.00**	**2,000.00**
1	CASWELL CONSTRUCTION, INC.		299.21	2,393.68
2	RK Hall Construction		117.70	941.60
0010	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**4,500.00**	**4,500.00**
1	CASWELL CONSTRUCTION, INC.		16,157.30	16,157.30
2	RK Hall Construction		3,745.05	3,745.05