Letting Date: October 20, 2016, 10:30 A.M.
Call Order: 180 **Contract ID:** 160364
J/P No.: 32657(04) **Project No.:** SAP-219N(051) **Contract Time:**
County: CREEK
Description: BRIDGE REPAIR I-44: REPAIR VEHICLE IMPACT DAMAGE OVER SH-66, 1.2 MILES SOUTHWEST OF THE I-244 INTERCHANGE IN TULSA.

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	50,370.00		
1	LOGOS CONSTRUCTION CO., LLC	52,512.00	104.25	100.00
2	Proshot Concrete, Inc.	112,639.00	223.62	214.50

Letting Date: October 20, 2016, 10:30 A.M.
Call Order: 180 **Contract ID:** 160364

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**BRIDGE REPAIR**		
0001	509 6153	SPECIAL CONCRETE FINISH	1.000 LSUM
	Engineer's Estimate	**1,300.00**	**1,300.00**
1	LOGOS CONSTRUCTION CO., LLC	2,900.00	2,900.00
2	Proshot Concrete, Inc.	9,000.00	9,000.00
0002	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM
	Engineer's Estimate	**12,000.00**	**12,000.00**
1	LOGOS CONSTRUCTION CO., LLC	13,100.00	13,100.00
2	Proshot Concrete, Inc.	16,375.00	16,375.00
0003	521(A) 6210	PNEUMATICALLY PLACED MORTAR	30.000 SY
	Engineer's Estimate	**500.00**	**15,000.00**
1	LOGOS CONSTRUCTION CO., LLC	400.00	12,000.00
2	Proshot Concrete, Inc.	1,305.00	39,150.00
0004	524(A) 6610	(SP)CARBON FIBER-REINFORCED POLYMER	250.000 SF
	Engineer's Estimate	**40.00**	**10,000.00**
1	LOGOS CONSTRUCTION CO., LLC	33.00	8,250.00
2	Proshot Concrete, Inc.	60.00	15,000.00
0005	535 6130	(SP)CORROSION INHIBITOR(SURFACE APPLIED)	30.000 SY
	Engineer's Estimate	**50.00**	**1,500.00**
1	LOGOS CONSTRUCTION CO., LLC	40.00	1,200.00
2	Proshot Concrete, Inc.	18.00	540.00
0006	540 4510	(PL)REPAIR BRIDGE ITEM (TYPE A)	1.000 LSUM
	Engineer's Estimate	**2,000.00**	**2,000.00**
1	LOGOS CONSTRUCTION CO., LLC	2,491.00	2,491.00
2	Proshot Concrete, Inc.	3,114.00	3,114.00
0007	540 4520	(PL)REPAIR BRIDGE ITEM (TYPE B)	1.000 LSUM
	Engineer's Estimate	**1,000.00**	**1,000.00**
1	LOGOS CONSTRUCTION CO., LLC	2,741.00	2,741.00
2	Proshot Concrete, Inc.	10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**		
0008	880(A) 8812	ARROW DISPLAY(TYPE C)	30.000 SD
	Engineer's Estimate	**7.00**	**210.00**
1	LOGOS CONSTRUCTION CO., LLC	1.10	33.00
2	Proshot Concrete, Inc.	31.50	945.00
0009	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**2,700.00**	**2,700.00**
1	LOGOS CONSTRUCTION CO., LLC	3,960.00	3,960.00
2	Proshot Concrete, Inc.	5,625.00	5,625.00
0010	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	60.000 SD
	Engineer's Estimate	**11.00**	**660.00**
1	LOGOS CONSTRUCTION CO., LLC	18.00	1,080.00
2	Proshot Concrete, Inc.	31.50	1,890.00

Letting Date: October 20, 2016, 10:30 A.M.

Call Order: 180 **Contract ID:** 160364

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0011	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**4,000.00**	**4,000.00**
1	LOGOS CONSTRUCTION CO., LLC		4,757.00	4,757.00
2	Proshot Concrete, Inc.		11,000.00	11,000.00